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NOTICE TO BIDDERS 


Notice is hereby given that the Board of County Commissioners of Okaloosa County, FL, will 
accept sealed bids until 3:05 p.m. (CST) May 30th, 2013, for the CR 188 (Airport Road) 
Safety Improvements LAP Project in Okaloosa County.  Copies of bid provisions, bid 
forms, plans and specifications may be obtained from the Okaloosa County Engineering 
Department at 1759 South Ferdon Blvd., Crestview, FL 32536; (850) 689-5772.  Cost of 
documents will be One Hundred dollars ($100.00) per set, non-refundable – checks to be made 
payable to “Okaloosa County BCC.”  

At 3:05 p.m. (CST), May 30th, 2013, the bids will be opened and read aloud.  All bids must be 
in sealed envelopes reflecting on the outside thereof the Bidder’s name and "Bid on CR 188 
(Airport Road) Safety Improvements LAP Project in Okaloosa County to be opened at 
3:05 p.m., May 30th, 2013". The Board of County Commissioners will consider all bids 
properly submitted at its scheduled bid opening in the Conference & Training Room #305 – 
(old First National Bank Bldg.) located at 302 N. Wilson St, Crestview, FL 32536.  Bids may be 
submitted in the Conference & Training Room #305 prior to bid opening or delivered to the Clerk 
of Circuit Court, 302 N. Wilson St., #203, Crestview, FL 32536. 

A mandatory pre-bid meeting will be held at 10:00 a.m. on Tues., May 21, 2013. The 
meeting will be held at the Oklaloosa County Department of Public Works Conference Room at 
1759 S. Ferdon Blvd Crestview, FL 32536 (850) 689-5772. 

The County reserves the right to award the bid to the lowest responsive Bidder submitting a bid 
with a resulting negotiated agreement which is most advantageous and in the best interest of 
Okaloosa County, and to waive any irregularity or technicality in bids received.  Okaloosa County 
shall be the sole judge of the bid and the resulting negotiating agreement that is in its best 
interest and its decision shall be final. 

Any Bidder failing to mark outside of envelope as set forth herein may not be entitled to have 
their bid considered. 

All bids should be addressed as follows: 

CR 188 (Airport Road) Safety Improvements 
Clerk of Circuit Court 
Attn: Gary Stanford 
Newman C. Brackin Bldg. 
302 N. Wilson St. #203 Richard L. Brannon   Date 
Crestview FL 32536     Purchasing Director 

BOARD OF COUNTY COMMISSIONERS 
OKALOOSA COUNTY 
Don R. Amunds, Chairman 

CR 188 (Airport Road) Safety Improvements Notice To Bidders B1 



  
 

 
  

  
   

   
       

 
 

 
 

 
 

  

 

 

 

 
  

 
 

  
 

 

 
  

 

 

       

SPECIAL BID CONDITIONS 

1. PROJECT DESCRIPTION
 

This project will include revising centerline markings to expand existing no-passing 
zones and replacing the outside edge stripes with audible and vibratory pavement 
markings.  Upgrading existing signs will be included and an existing segment of 
guardrail will be extended by approximately 240 feet.  The total project length from 
SR 85 to Poverty Creek Road is 4.378 miles.  Work included under this contract 
shall include all labor, permits, and materials required for performing all work 
necessary to complete the construction of the CR 188 (Airport Road) Safety 
Improvements LAP Project in Okaloosa County. 

2. PRE-BID ACTIVITY 

a)	 The Contractor acknowledges and declares that he has visited and examined the 
site, examined all physical, legal, and other conditions affecting the Work and is fully 
familiar with all of such conditions. In connection therewith, Contractor specifically 
represents and warrants to Owner in this document shall be Okaloosa County Board 
of County Commissioners, that it has, by careful examination, satisfied itself as to: 
(1) the nature, location, and character of the Project and the site, including, without 
limitation, the surface and subsurface conditions of the site and all structures and 
obstructions thereon and thereunder, both natural and man-made, and all surface 
and subsurface conditions of the site and the surrounding area; (2) the nature, 
location, and character of the general area in which the Project is located, including 
without limitation, its climatic conditions, available labor supply and labor costs, and 
available equipment supply and equipment costs; and (3) the quality and quantity of 
all materials, supplies, tools, equipment, labor, and professional services necessary 
to complete the Work in the manner and within the cost and time frame required by 
the Contract Document. 

b) A mandatory pre-bid meeting will be held at 10:00 a.m. on Tues., May 21, 2013. 
The meeting will be held at the Oklaloosa County Department of Public Works 
Conference Room at 1759 S. Ferdon Blvd Crestview, FL 32536 (850) 689-5772. 

c) All comments and/or technical questions concerning plans and specifications must be 
submitted prior to bid opening in writing to Eric Broome, P.E., Okaloosa County 
Engineering Dept., 1759 South Ferdon Boulevard, Crestview, Florida 32536; facsimile 
(850) 689-5715; email: ebroome@co.okaloosa.fl.us.  Copies of all technical inquiries 
will be distributed to all Bidders within three days of receipt. 

d) Bid Information: Questions concerning bid requirements should be directed to 
Richard Brannon, Okaloosa County Purchasing Department, 602-C North Pearl St., 
Crestview, FL 32536; (850) 689-5960.  Any changes by the County to any bid 
documents or specifications shall be in writing in the form of an addendum and 
furnished to all Bidders. Verbal information obtained otherwise will not be 
considered in awarding of bids.   

CR 188 (Airport Road) Safety Improvements 	 Special Bid Conditions C1 
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e)	 The deadline for submittal of questions and comments on the plans, bid documents 
and specifications will be Friday, May 24th, 2013 at 4:00 p.m., CST. No 
additional information will be provided after such time. 

3. PREPARATION OF BID 

The bid forms are included in Section D & E of this bid package.  Additional copies may 
be obtained from the County.  The Bidder shall submit an original and two (2) copies of 
all bid forms. 

All blanks on the bid form shall be completed by printing in ink or by typewriter in both 
words and numbers with the amounts extended and totaled and the bid sign.  A bid 
price shall be indicated for each section, bid item, alternative, adjustment unit price 
item, and unit price item listed therein, or the words “No Bid”, “No Change”, or “Not 
Applicable” entered.  No changes shall be made to the phraseology of the form or in the 
items mentioned therein.  In case of any discrepancy between the written amount and 
the figures, the written amount shall govern.  Any bid may be rejected which contains 
any omissions, erasures, alterations, additions, irregularities of any kind, or items not 
called for which shall in any manner fail to conform to the conditions of public notice 
inviting bids. 

A bid by corporation shall be executed in the corporate name by the president or a vice-
president or other corporate officer who has legal authority to sign.  The corporate seal 
shall be affixed and attested by the secretary or an assistant secretary. 

A bid by a partnership shall be executed in the partnership name and signed by a 
partner (whose title must appear under the signature).  The official address of the 
partnership shall be shown below the signature. 

A bid by a limited liability company shall be executed in the name of the firm by a 
member and accompanied by evidence of authority to sign.  The state of formation of 
the firm and the official address of the firm must be shown below the signature. 

A bid by an individual shall show the Bidder’s name and official address. 

A bid by a joint venture shall be executed by each joint venture in the manner indicated 
on the bid form.  The official address of the joint venture must be shown below the 
signature. All names shall be typed or printed in ink below the signature. 

The bid shall contain an acknowledgement of receipt of all Addenda, the numbers of 
which shall be filled in on the form.  The address and telephone number for 
communications regarding the bid shall be shown. 

If the Bidder is an out-of-state corporation, the bid shall contain evidence of Bidder’s 
authority and qualification to do business as an out-of-state corporation in the State of 
Florida in accordance with Article 3.  Bidder shall state contractor license number for the 
State of Florida shall also be shown on the bid form.  Contractor shall be licensed in 
accordance with the requirements of Chapter 489 of the Florida Statutes. 
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4. SUBMITTAL OF BID
 

A bid shall be submitted no later than the date and time prescribed and at the place 
indicated in the advertisement or invitation to bid and shall be enclosed in an opaque 
sealed envelope plainly marked with the Project title (and, if applicable, the designated 
portion of the Project for which the bid is submitted), the name and address of the 
Bidder, and shall be accompanied by the bid surety and other required documents. 

If a bid is sent by mail or other delivery system, the sealed envelope containing the bid 
shall be enclosed in a separate envelope plainly marked on the outside with the notation 
“BID ENCLOSED”. 

A mailed bid shall be addressed to: 

CR 188 (Airport Road) Safety Improvements
 Clerk of Circuit Court 

 Attn:  Gary  Stanford 

 Newman C. Brackin Bldg. 

 302  N.  Wilson  St.  #203 
  

Crestview FL  32536
 

NOTE: CRESTVIEW IS NOT A NEXT DAY DELIVERY SITE FOR OVERNIGHT CARRIERS. 

5. MODIFICATION AND WITHDRAWAL OF BID 

A bid may be modified or withdrawn by an appropriate document duly executed in the 
manner that a bid must be executed and delivered to the place where bids are to be 
submitted prior to the date and time for the opening of bids. 

If within 24 hours after bids are opened any Bidder files a duly signed written notice 
with the County and promptly thereafter demonstrates to reasonable satisfaction of the 
County that there was a material substantial mistake in the preparation of its bid, that 
Bidder may withdraw its bid, and the bid surety will be returned.  Thereafter, if the work 
is rebid, that Bidder will be disqualified from 1) further bidding on the work, and 2) 
doing any work on the Contract, either as a subcontractor or in any other capacity. 

6. OPENING OF BIDS 

Bid opening shall be public, on the date and time specified on the bid form.  It is the 
Bidder’s responsibility to assure that his bid is delivered at the proper time and place. 
Offers by telegram, facsimile or telephone are NOT acceptable. 

Bids will be opened at the time and place indicated in the advertisement or invitation to 
bid and unless obviously non-responsive, read aloud publicly.  A tabulation of the 
amounts of bids will be made available to Bidders after the opening of bids. 

7. BIDS TO REMAIN SUBJECT TO ACCEPTANCE 

All bids will remain subject to acceptance or rejection for sixty (60) calendar days after 
the day of the bid opening, but the County may, in its sole discretion, release any bid 
and return the bid surety prior to the end of this period. 

CR 188 (Airport Road) Safety Improvements Special Bid Conditions C3 



 
 

 

 

   
       

  
  

    
 

 

 
 

 

   
 

 

 
 

 
 

  
 

 
  

 
  

 
  

 
 

  
 
 
 

       

8. AWARD OF CONTRACT
 

Right to Waive and Reject: 
Okaloosa County, in its absolute discretion, may reject any bid of a Bidder that has 
failed, in the opinion of the County, to complete or perform any County contracted 
project in a timely fashion or has failed in any other way, in the opinion of the County, 
to perform a prior contract in a satisfactory manner; and has directed the County to 
emphasize this condition to potential Bidders. 

The County reserves the right to award the bid to the lowest responsive Bidder submitting 
a bid with a resulting negotiated agreement which is most advantageous and in the best 
interest of Okaloosa County, and to waive any irregularity or technicality in bids received. 
Okaloosa County shall be the sole judge of the bid and the resulting negotiating 
agreement that is in its best interest and its decision shall be final. 

Okaloosa County reserves the right to waive any informalities or reject any and all bids, 
in whole or part, to utilize any applicable state contracts in lieu of or in addition to this 
bid and to accept the bid that in its judgment will best serve the interest of the County. 

Conditional and Incomplete Bids: 
Okaloosa County specifically reserves the right to reject any conditional bids and will 
normally reject those which make it impossible to determine the true amount of the bid. 
Each item must be bid separately and no attempt is to be made to tie any item or items 
to any other item or items. 

Disqualification of Bidders: 
Any of the following reasons may be considered as sufficient for the disqualification of a 
Bidder and the rejection of his bid or bids: 

More than one bid for the same work from an individual, firm or corporation under the 
same or different name. 

A.	 Evidence that the Bidder has a financial interest in the firm of another Bidder for the 
same work. 

B.	 Evidence of collusion among Bidders.  Participants in such collusion will receive no 
recognition as Bidders for any future work of the County until such participant shall have 
been reinstated as a qualified Bidder. 

C.	 Uncompleted work which in the judgment of the County might hinder or prevent the 
prompt completion of additional work if awarded. 

D. Failure to pay or satisfactorily settle all bills due for labor and material on former 
contracts in force at the time of advertisement for bids. 

E.	 Default under previous contract. 
F.	 The County, in its absolute discretion, may reject any bid of a Bidder that has failed, in 

the opinion of the County, to complete or perform an County contracted project in a 
timely fashion or has failed in any other way, in the opinion of the County, to perform a 
prior contract in a satisfactory manner, and has directed the County to emphasize this 
condition to potential Bidders. 

G. Listing of the Bidder by the Federal Government on its barred/suspended vendor list. 
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9. APPLICABLE LAWS AND REGULATIONS
 

The Bidder’s attention is directed to the fact that all applicable state laws, County and 
municipal ordinances, orders, rules and regulations of all authorities having jurisdiction 
over the project shall apply to the bid throughout, and they will be deemed to be 
included in the contract the same as though they were written in full therein. 

10. INDEMNIFICATION AND HOLD HARMLESS 

Each Bidder must submit with his bid an executed sworn certification that he will comply 
with the Hold Harmless clause in accordance with the provisions of Florida Statutes, 
Section 725.06. 

To the fullest extent permitted by law, Contractor shall indemnify and hold harmless 
County, its officers and employees from liabilities, damages, losses, and costs including 
but not limited to reasonable attorney fees, to the extent caused by the negligence, 
recklessness, or intentional wrongful conduct of the Contractor and other persons 
employed or utilized by the Contractor in the performance of this Agreement. 

Note: (For Bidder’s convenience, this Certification Form is enclosed and made a part of 
the bid package.) 

11. DISCRIMINATION 

An entity or affiliate who has been placed on the discriminatory vendor list may not 
submit a bid on a contract to provide goods or services to a public entity, may not 
submit a bid on a contract with a public entity for the construction or repair of a public 
building or public work, may not submit bids on leases of real property to a public entity, 
may not award or perform work as a contractor, supplier, subcontractor, or consultant 
under contract with any public entity, and may not transact business with any public 
entity. 

12. CONFLICT OF INTEREST 

The award hereunder is subject to the provisions of Chapter 112, Florida Statutes.  All 
Bidders must disclose with their bid the name of any officer, director, or agent who is 
also a public officer or an employee of the Okaloosa County, or any of its agencies. 

Furthermore, all Bidders must disclose the name of any County officer or employee who 
owns, directly or indirectly, any interest of five percent (5%) or more in the firm or any 
of its branches. 

Furthermore, the official, prior to or at the time of submission of the bid, must file a 
statement with the Clerk of Circuit Court of County if he is an officer or employee of the 
County, disclosing his or spouse’s or child’s interest and the nature or the intended 
business. 

Note: For Bidder’s convenience, this certification form is enclosed and made part of the 
bid package. 

CR 188 (Airport Road) Safety Improvements Special Bid Conditions C5 



    
 

 
 

 

  
 

 

 
    

 

 
 

 
    

 

 
  

 
 
 
 

  
 

    
 

  

 
   

 

 
 
 
 
 
 

       

13. IDENTICAL TIE PROPOSALS
 

Preference shall be given to businesses with drug-free workplace programs.  Whenever 
the two or more bids which are equal with respect to price, quality and service are 
received by the County for the procurement of commodities or contractual services, a 
bid received from a business that certifies that a drug-free program has been 
implemented, shall be given preference in the award process (see attached certification 
form). Established procedures for processing tie proposals will be followed if none of 
the tied vendors have a drug-free workplace program. 

Note: For Bidder’s convenience, this certification form is enclosed and made part of the 
bid package. 

14. TRENCH SAFETY ACT 

Each Bidder must submit with his bid an executed sworn certification that he will comply 
with the Trench Safety Act, Chapter 90-96, Florida Statutes, on trench safety. 

Note: For Bidder’s convenience, this certification form is enclosed and made part of the 
bid package. 

15. PUBLIC ENTITY CRIME INFORMATION 

A person or affiliate who has been placed on the convicted vendor list following a 
conviction for a public entity crime may not submit a bid on a contract to provide any 
goods or services to a public entity, may not submit a bid on a contract with a public 
entity for the construction or repair of a public building or public work, may not submit 
bids on leases of real property to a public entity, may not be awarded or perform work 
as a contractor, supplier, subcontractor, or consultant under a contract with any public 
entity, and may not transact business with a public entity in excess of the threshold 
amount provided in Section 287.017 F.S., for CATEGORY TWO for a period of 36 months 
from the date of being placed on the convicted vendor list. 

16. RECYCLED CONTENT INFORMATION 

In support of the Florida Waste Management Law, Bidders are encouraged to supply 
with their bid any information available regarding recycled material content in the 
products bid.  The County is particularly interested in the type of recycled material used 
(such as paper, plastic, glass, metal, etc.) and the percentage of recycled material 
contained in the product.  The County also requests information regarding any known or 
potential material content in the product that may be extracted and recycled after the 
product has served its intended purpose. 

Note: For Bidder’s convenience, this certification form is enclosed and made part of the 
bid package. 
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17. INVESTIGATION OF BIDDER
 

The County may make such investigations, as it deems necessary to determine the stability 
of the Bidder to perform the work and that there is no conflict of interest as it relates to the 
project.  The Bidder shall furnish to the owner any additional information and financial data 
for this purpose as the County may request. 

18.	 BONDING REQUIREMENTS 

a) 	 Bid Bond: 
A bid bond, in the form prescribed, Cashier’s or Certified check, is required in an 
amount not less than five percent (5%) of the total contract amount.  The Bid Bond 
must be attached to the bid. 

b)	 Performance and Payment Bond: 
The Bidder to whom the Contract is awarded shall furnish to the Owner, without  
extra compensation, and shall maintain in effect throughout the life of the 
Contract, and for the duration of the period described in the bond, acceptable 
Performance and Payment bonds in sums at least equal to the full amount of the 
Contract, conditioned to indemnify and save harmless the County from and 
against any loss, damage, or expense ensuing from failure on the part of the 
Contractor to faithfully and properly perform the Contract or to promptly pay all 
its subcontractors, suppliers, material, men or laborers for work completed on 
the Project. The required forms for the performance and payment bonds are 
included in these Instructions. 

If within ten (10) calendar days after the acceptance of the bid, the successful 
Bidder shall refuse or neglect to execute the contract and to furnish the required 
performance and payment bonds properly signed by the Bidder and the surety or 
sureties satisfactorily to the owner, the Bidder shall be deemed to be in default 
and the owner will retain the bid surety as liquidated damages, but not as a 
penalty.  The owner reserves the option to accept the bid of any of the other 
Bidders within ten (10) calendar days from default, in which case such 
acceptance shall have the same affect on such Bidder as though he were the  
original, successful Bidder. 

19. THE CONTRACT DOCUMENTS 

The Contract Documents consist of the Bid Documents; Technical Specifications; the Plans; 
the Contractor's bid proposal and bonds; Addenda issued prior to execution of the 
Agreement; other documents specifically incorporated by reference in the Contract 
Documents; Modifications issued after execution of the Agreement. A Modification is: 
(1) 	 a written Amendment to the Contract signed by both parties. 
(2) 	a Change Order. 
(3) 	 a Construction Change Directive by the County Project Manager. 
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20. HIERARCHY OF CONTRACT DOCUMENTS
 

In the event conflicts, inconsistencies, discrepancies, or ambiguities between the Contract 
Documents arise, unless otherwise provided, the controlling instrument shall be determined 
by the descending order of the Contract Documents as follows: 
1.	 Modifications issued after the execution of the Agreement 
2.	 Addenda issued after the Bid Specifications were advertised to potential Bidders 
3.	 Special Provisions 
4.	 Technical Special Provisions 
5.	 Plans 
6.	 Special Bid Conditions 
7.	 Supplemental Conditions 
8.	 Standard Specifications 
9.	 General Standard Conditions of Construction Contract 

21. 	 THE WORK OF THIS CONTRACT 

The term “work” means the construction and services, whether complete or partially 
completed, required by the Contract Documents and includes all other labor, materials, 
equipment and services provided or to be provided by the Contractor to fulfill the 
Contractor's obligations.  The work constitutes a part of the Project. 

22. 	 BID PRICE 

The bid price shall include all equipment, labor, materials, permit(s), freight, taxes, 
required insurance, Public liability, Property Damage and Worker’s Compensation, etc. to 
cover the finished work called for. 

23. 	 PROTECTION OF WORK AREA 

The successful Bidder will be required to protect all work areas in a manner necessary to 
prevent accidents and insure safe working conditions for employees and work related 
personnel. 

24. 	 DATE OF COMMENCEMENT AND PROJECT COMPLETION 

The Date of Commencement shall be the date on which the Owner issues the Notice to 
Proceed, or such date prior on which the Contractor is allowed by the County to begin 
work. Regardless of the Contractor’s date of actual commencement of work, Contract 
time will be charged from the Date of Commencement until Final Completion of the 
Work. The Contractor shall have Forty Five (45) Calendar Days to achieve Final 
Completion. 

25. 	 LIQUIDATED DAMAGES 

A.	 In case of failure on the part of the Contractor to complete the work within the 
time(s) specified in the contract, or within such additional time(s) as may be 
granted by Okaloosa County, the County will suffer damage, the amount of 
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which is difficult, if not impossible, to ascertain.  Therefore, the Contractor shall 
pay to the County, as liquidated damages, the amount established in the 
schedule below for each calendar day of delay that actual completion extends 
beyond the time limit specified until such reasonable time as may be required for 
final completion of the work.  In no way shall costs for liquidated damages be 
construed as penalty on the contractor. 

Daily Charge 
Original Contract Amount     Per  Calendar  Day  

$50,000 and under      $ 311 
Over $50,000 but less than $250,000     972 
$250,000 but less than $500,000   1584 
$500,000 but less than $2,500,000   1924 
$2,500,000 but less than $5,000,000   2694 
$5,000,000 but less than $10,000,000   3902 
$10,000,000 but less than $15,000,000   6102 
$15,000,000 but less than $20,000,000   7022 
$20,000,000 and over   7022 plus 0.2%   

for  any  amount  
over $20 million 

B.	 Determination of Number of Days of Default: For all contracts, regardless 
of whether the contract time is stipulated in calendar days or working days, the 
default days shall be counted in calendar days. 

C. 	Conditions under which Liquidated Damages are Imposed:  Should the 
Contractor or, in case of his default, the Surety, fail to complete the work within 
the time stipulated in the contract, or within such extra time as may have been 
granted by the County, the Contractor or, in case of his default, the Surety, shall 
pay to the County, not as a penalty, but as liquidated damages, the amount so 
due as determined by the Code requirements, as provided above.

 D. 	Right of Collection: The County shall have the right to apply as payment on 
such liquidated damages any money which is due to the Contractor by the 
County. 

E.	 Permitting Contractor to Finish Work:  Permitting the Contractor to 
continue and to finish the work, or any part of it, after the expiration of the 
contract time allowed, including extensions of time granted to the Contractor, 
shall in no way act as a waiver on the part of the County for the liquidated 
damages due under the contract. 

F.	 Completion of Work by County:  In case of default of the contract and the 
completion of the work by the County, the Contractor and his Surety shall be 
liable for the liquidated damages under the contract, but no liquidated damages 
shall be chargeable for any delay in the final completion of the work by the 
County due to any unreasonable action or delay on the part of the County. 
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26. CONTRACTOR’S CLOSEOUT SUBMITTALS TO COUNTY
 

Contractor’s Advertisement of Completion – The Contractor immediately after being 
notified by the Engineer that all other requirements of this contract have been 
completed shall give notice of said completion by an advertisement for a period of four 
(4) successive weeks in the newspaper with the widest circulation published within the  

County or Counties where the work is performed. (i)  Proof of publication of said notice 
shall be made by the Contractor to the County, by affidavit of the publisher and a 
printed copy of the published notice.  If no newspaper is published in any County where 
the work is done, the notice may be given by posting at the courthouse for thirty (30) 
days and proof of same shall be made by the Probate Judge or Sheriff and the 
Contractor. (ii) A release of liens, (iii) Certification from surety that payment bond and 
performance bond shall remain in effect during the one year warranty period, and (iv) 
consent of the surety for final payment, final payment on account of this Agreement 
shall be made within sixty (60) days after completion by the Contractor of all Work 
covered by this Agreement and acceptance of such Work by the Owner. 

27. 	 INTERPRETATION OF ESTIMATED QUANTITIES 

For those items constructed within authorized plan limits or dimensions, use the quantities 
shown in the plans and in the proposal form as the basis of the bid.  The Engineer will also 
use these quantities for final payment as limited by the provisions for the individual items. 
For those items having variable final pay quantities that are dependent on actual field 
conditions, use and measurement, the quantities shown in the plans and in the proposal 
form are approximate and provide only a basis for calculating the bid upon which the 
County will award the Contract.  Where items are listed for payment as lump sum units and 
the plans show estimates of component quantities, the Engineer is responsible for the 
accuracy of those quantities limited to the provisions of 9-3.3 of the Florida Department of 
Transportation Standard Specifications for Road and Bridge Construction.  Where items are 
listed for payment as lump sum units and the plans do not show estimates of component 
quantities, the Contractor is solely responsible for his own estimates of such quantities. 
The Engineer may increase, decrease or omit the estimated quantities of work to be done 
or materials to be furnished. 

28. 	 EXAMINATION OF PLANS, SPECIFICATIONS, SPECIAL PROVISIONS AND SITE 
OF WORK 

The Contractor shall examine carefully the Contract Documents and the site of the 
proposed work before submitting a proposal for the work contemplated. He shall 
investigate the conditions to be encountered, as to the character, quality, and quantities of 
work to be performed and materials to be furnished and as to the requirements of all 
Contract Documents. 

The Engineer does not guarantee the details pertaining to borings, as shown on the 
plans (if any), to be more than a general indication of the materials likely to be found 
adjacent to holes bored at the site of the work, approximately at the locations indicated. 
The Contractor shall examine boring data, where available, and make his own 
interpretation of the subsoil investigations and other preliminary data, and shall base his 
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bid on his own opinion of the conditions likely to be encountered. 

The Bidder’s submission of a proposal is prima facie evidence that the Bidder has made 
an examination as described in this Section. 

29. PERMITS 

The selected Contractor will be required to obtain all necessary permits from the 
Okaloosa County Growth Management Department. 

30. UTILITIES 

The Contractor while operating in the vicinity of overhead or underground utilities shall 
exercise extreme care and diligence. The Contractor shall make restitution for any loss due 
to damage by the Contractor's forces or equipment.  The Contractor shall contact the 
appropriate company or organization for the location and protection of all utilities prior to 
commencement of construction.  The Contractor may utilize Sunshine One Call of Florida, 
Inc. (Dial 811 or 1-800-432-4770) to notify utility owners at least 48 hours in advance of 
beginning construction work.   

31. MISCELLANEOUS PROVISIONS 

Where reference is made in this Agreement to a provision of the Contract Documents, the 
reference refers to that provision as amended or supplemented by other provisions of the 
Contract Documents. As provided in the Contract Documents, Contractor expressly agrees 
to meet with the Engineer on a weekly basis to discuss the Contractor's planned activities 
and related matters for that week. 

The Agreement was executed and delivered in the State of Florida and all disputes arising 
hereunder shall be governed by and interpreted in accordance with the laws of the State of 
Florida. Venue for all purposes shall be exclusively in Okaloosa County, Florida.  The 
Bidder’s attention is directed to the fact that all applicable state laws, County and municipal 
ordinances, orders, rules and regulation of all authorities having jurisdiction over the 
project shall apply to the bid throughout, and they will be deemed to be included in the 
contract the same as though they were written out in full herein. 

The parties hereto shall execute and deliver, or cause to be executed and delivered, such 
additional instruments (including deeds, releases and disclaimers) as any party may 
reasonably request for the purpose of carrying out this Agreement and the related Contract 
Documents. 

This Agreement and the related Contract Documents may be modified or amended only by 
written instrument. In the event any term or provision of this Agreement or the related 
Contract Documents shall to any extent be held to be illegal, invalid, unenforceable, or 
non-operative as a matter of law, the remaining terms and provisions of this Agreement 
shall not be affected thereby, but each such term and provision shall be valid and shall 
remain in full force and effect. 
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This Agreement and the related Contract Documents shall not be construed in favor or 
against any party on the basis that the party did or did not author this Agreement and the  
related Contract Documents.  Any party shall have the right to specifically enforce the 
provisions of this Agreement and the related Contract Documents.  All exhibits attached  
hereto are incorporated in this Agreement and the related Contract Documents and made a 
part hereof by reference. 

This Agreement and the related Contract Documents shall become effective only when all 
the parties execute this Agreement and all related Contract Documents thereto.  No party 
has agreed to or promises to do any act or thing not contained in this Agreement and the 
related Contract Documents. 
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BID PROPOSAL 

Place: Okaloosa County 
Date:  ______________, 2013 
Project: CR 188 (Airport Road) Safety Improvements 
Bid No.: PW 28-13 

Proposal of _____________________________________(hereinafter called "Bidder") 
*a corporation, organized and existing under the laws of the State of ______________ 
*a partnership, or an individual doing business as ______________________________ 
To the Board of County Commissioners, Okaloosa County, Florida (hereinafter called 
"Owner"). 

1. 	  The undersigned Bidder proposes and agrees, if this bid is accepted, to enter into an 
agreement with OWNER in the form included in the contract documents to perform and 
furnish all work as specified or indicated in the contract documents for the bid price and 
within the bid times indicated in contract documents. 

2.	 The Bidder accepts all of the terms and conditions of the advertisement or invitation to 
bid and Special Bid Conditions, including, without limitation, those dealing with the 
disposition of bid surety. This bid will remain subject to acceptance for sixty (60) days 
after the day of bid opening. The Bidder will sign and deliver the required number of 
counterparts of the agreement with the bonds, insurance, and other documents required 
by the bidding requirements within ten (10) days after the date of OWNER's Notice of 
Award. 

3. 	 In submitting this bid, the Bidder represents, as more fully set forth in the agreement, 
that: 

(a) 	 The Bidder has examined and carefully studied the bidding documents and the 
following addenda receipt of all which is hereby acknowledged: 

(List addenda by Addendum Number and Date) 

(b) 	 The Bidder has visited the site and become familiar with and is satisfied as to the 
general, local and site conditions that affect cost, progress, performance, and 
furnishing of the work; 

(c) 	 The Bidder is familiar with and is satisfied as to all Federal, State and local laws 
and regulations that affect cost, progress, performance, and furnishing of the 
work; 

The Bidder has carefully studied the site and all drawings of physical conditions 
in or relating to existing surface. The Bidder accepts the determination set forth 
in "technical data" contained in such drawings upon which the Bidder is entitled 
to rely. The Bidder acknowledges that such reports and drawings are not 
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Contract Documents and may not be complete for the Bidder's purposes. The 
Bidder acknowledges that OWNER and ENGINEER do not assume responsibility 
for the accuracy or completeness of information and data shown or indicated in 
the bidding documents with respect to Underground Facilities at or contiguous to 
the site. The Bidder has obtained and carefully studied (or assumes responsibility 
for having done so) all such additional or supplementary examinations, 
investigations, explorations, tests, studies and data concerning conditions 
(surface, subsurface and Underground Facilities) at or contiguous to the site or 
otherwise which affect cost, progress, performance or furnishing of the work or 
which relate to any aspect of the means, methods, techniques, sequence and 
procedures of construction to be employed by the Bidder and safety precautions 
and programs incident thereto. The Bidder does not consider that any additional 
examinations, investigations, exploration, tests, studies or data are necessary for 
the determination of this bid for performance and furnishing of the work in 
accordance with the times, price and other terms and conditions of the contract 
documents. 

(e) 	  The Bidder is aware of the general nature of work to be performed by OWNER 
and others at the site that relates to work for which this bid is submitted as 
indicated in the contract documents. 

(f)	 The Bidder has correlated the information known to the Bidder, information and 
observations obtained from visits to the site, reports and drawings identified in 
the contract documents and all additional examinations, investigations, 
explorations, tests, studies and data with the contract documents. 

(g)	 The Bidder has given Engineer written notice of all conflicts, errors, ambiguities 
or discrepancies that the Bidder has discovered in the contract documents and 
the written resolution thereof by Engineer is acceptable to the Bidder, and the 
contract documents are generally sufficient to indicate and convey understanding 
of all terms and conditions for performing and furnishing the work for which this 
bid is submitted. 

4. 	 The Bidder agrees that the work will be completed and ready for final inspection within 
Forty Five (45) Calendar Days after Notice to Proceed. The Bidder accepts the 
provisions of the agreement as to liquidated damages, as specified, in the event of 
failure to complete the work within the times specified in the agreement. 

5.	 The Bidder understands that the County reserves the right to award the bid to the lowest 
responsive Bidder submitting a bid with a resulting negotiated agreement which is most 
advantageous and in the best interest of Okaloosa County, and to waive any irregularity or 
technicality in bids received.  Okaloosa County shall be the sole judge of the bid and the 
resulting negotiating agreement that is in its best interest and its decision shall be final. 

6. 	 The Bidder understands that the Board, in its absolute discretion, may reject any bid of 
a Bidder that has failed, in the opinion of the Board, to complete or perform an Okaloosa 
County contracted project in a timely fashion or has failed in any other way, in the 
opinion of the Board, to perform a prior contract in a satisfactory manner, and has 
directed the Okaloosa County Purchasing Director to emphasize this conditions to 
potential Bidders. 
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7. 	 Terms used in this bid which are defined in the General Conditions or Special Bid 
Conditions will have the meaning indicated in the General Conditions or Special Bid 
Conditions. 

8.	 Unit Cost bid: The Bidder agrees to perform all of the general construction work, 
complete, at the unit cost price shown on the following Bid Schedule: 

I, the undersigned, hereby submit the following proposal: 

TOTAL BID PRICE:________________________ 

In words: _____________________________________________________ 

Submitted on: _____________________    State Contractor License No.: ___________ 

IF Bidder IS: 
A Corporation 
By_________________________________________________________________ (SEAL) 
(Corporation Name) 

(State of Incorporation) 

By ________________________________________________________________(SEAL) 
(Name of person authorized to sign) 

(Title) 


(CORPORATE SEAL) 


ATTEST______________________________ (Secretary) 

Date of Qualification to do business is ___________________ 

Business Address: _____________________________________________________  


A Partnership 
By______________________________________________________________(SEAL) 
(Firm Name) 

(General Partner) 

Business Address: ________________________________________________________ 

Phone No. _________________________________ 
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A Joint Venture 
By_________________________________________________________________ (SEAL) 
(Name) 

By ________________________________________________________________(SEAL) 
(Name) 

Phone number and address for receipt of official communications: 

(Each joint venturer must sign. The manner of signing for each individual, partnership and 
corporation that is a party to the joint venture should be in the manner indicated above.) 
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COMPANY DATA 

Bidders Company Name: _________________________________________________________
 

Physical Address: _______________________________________________________________
 

Contact Person/Typed - Printed: ___________________________________________________
 

Phone Number: ________________________________________________________________
 

Cellular Number: _______________________________________________________________
 

Federal ID Number or SS Number: _________________________________________________
 

Contractor's License No.: _________________________________________________________
 

FAX Number: __________________________________________________________________
 

Emergency Numbers After-Hours, Weekends and Holidays: _____________________________
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BID SCHEDULE – CR 188 (AIRPORT ROAD) SAFETY IMPROVEMENTS 

ITEM 
NO. 

FDOT PAY 
ITEM NO. ITEM DESCRIPTION UNIT QUANTITY UNIT 

PRICE TOTAL 

101-1 MOBILIZATION LS 1 $________ $___________ 

102-1 MAINTENANCE OF TRAFFIC LS 1 $________ $___________ 

102-60 WORK ZONE SIGNS ED 1,080 $________ $___________ 

102-74-1 
BARRICADES (TEMP) (TYPE I, II, 
DI, VP & DRUM) 

ED 5,340 $________ $___________ 

102-77 
HIGH INTENSITY FLASHING 
LIGHTS (TEMP) (TYPE B) 

ED 420 $________ $___________ 

104-10-3 SEDIMENT BARRIER LF 375 $________ $___________ 

110-1-1 CLEARING & GRUBBING LS 1 $________ $___________ 

120-2-2 
BORROW EXCAVATION 
(TRUCK MEASURE) 

CY 51 $________ $___________ 

120-71 REGULAR EXCAVATION LS 1 $________ $___________ 

339-1 MISC. ASPHALT PAVEMENT TN 17.2 $________ $___________

 536-1-1 GUARDRAIL (ROADWAY) LF 238 $________ $___________

 536-73 GUARDRAIL (REMOVAL) LF 38 $________ $___________

 536-85-24 
GUARDRAIL END ANCHORAGE 
ASSEMBLY (PARRALLEL) 

EA 1 $________ $___________ 

570-1-2 PERFORMANCE TURF (SOD) SY 176 $________ $___________ 

700-20-11 SINGLE POST SIGN (F&I, < 12SF) AS 73 $________ $___________ 

700-20-12 SINGLE POST SIGN (F&I, 12-20SF) AS 1 $________ $___________ 

700-20-60 SINGLE POST SIGN (REMOVE) AS 58 $________ $___________ 

700-48-60 SIGN PANELS (REMOVE) EA 16 $________ $___________

 701-11-111 
AUDIBLE & VIBRATORY PVMT 
MARKINGS (STD, WH, SOLID 6”) 

NM 6.925 $________ $___________ 

705-10-1 OBJECT MARKER (TYPE 1) EA 3 $________ $___________

 706-3 
RETRO-REFLECTIVE PVMT 
MARKERS 

EA 360 $________ $___________ 

SUBTOTAL $___________ 
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BID SCHEDULE – CR 188 (AIRPORT ROAD) SAFETY IMPROVEMENTS 

ITEM 
NO. 

FDOT PAY 
ITEM NO. ITEM DESCRIPTION UNIT QUANTITY UNIT 

PRICE TOTAL 

22 711-11-125 
THERMOPLASTIC (STD, WHITE, 
SOLID, 24”) 

LF 54 $________ $___________ 

23 711-11-211 
THERMOPLASTIC (STD, YELLOW, 
SOLID, 6”) 

NM 2.710 $________ $___________ 

24 711-17 THERMOPLASTIC (REMOVAL) SF 18,384 $________ $___________ 

BID TOTAL $___________ 
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CONFLICT OF INTEREST DISCLOSURE FORM 


For purposes of determining any possible conflict of interest, all Bidders/Proposers, must 
disclose if any Okaloosa Board of County Commissioner, employee(s), elected officials(s), of if 
any of its agencies is also an owner, corporate officer, agency, employee, etc., of their 
business. 

Indicate either “yes” (a county employee, elected official, or agency is also associated with your 
business), or “no”. If yes, give person(s) name(s) and position(s) with your business. 

 YES______________    NO______________ 

NAME(S)    POSITION(S) 

BIDDER NAME: _____________________________________ 

BY (PRINTED): _____________________________________ 

BY (SIGNATURE): _____________________________________ 

TITLE: _____________________________________ 

DATE: _____________________________________ 

ADDRESS: _____________________________________
 

PHONE NO.: _____________________________________
 

E-MAIL: _____________________________________
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DRUG-FREE WORKPLACE CERTIFICATION 


THE BELOW SIGNED BIDDER CERTIFIES that it has implemented a drug-free workplace 
program.  In order to have a drug-free workplace program, a business shall: 

1. 	 Publish a statement notifying employees that the unlawful manufacture, distribution, 
dispensing, possession, or use of a controlled substance is prohibited in the workplace 
and specifying the actions that will be taken against employees for violations of such 
prohibition. 

2.	 Inform employees about the dangers of drug abuse in the workplace, the business’s 
policy of maintaining a drug-free workplace, any available drug counseling, rehabilitation 
and employee assistance programs, and the penalties that may be imposed upon 
employees for drug abuse violations. 

3. 	 Give each employee engaged in providing the commodities or contractual services that 
are under quote a copy of the statement specified in subsection 1. 

4. 	 In the statement specified in subsection 1, notify the employees that, as a condition of 
working on the commodities or contractual services that are under quote, the employee 
will abide by the terms of the statement and will notify the employer of any conviction 
of, or plea of guilty or nolo contendere to, any violation of Chapter 893 or of any 
controlled substance law of the United States or any state, for a violation occurring in 
the workplace no later than five (5) days after such conviction. 

5.	 Impose a sanction on, or require the satisfactory participation in, drug abuse assistance 
or rehabilitation program if such is available in employee’s community, by any employee 
who is convicted. 

6. 	 Make a good faith effort to continue to maintain a drug-free workplace through 
implementation of this section. 

========================================================== 

As the person authorized to sign this statement, I certify that this company complies fully with 
the above requirements. 

DATE: _______________________ SIGNATURE: ____________________ 

COMPANY: _______________________ NAME: _________________________
         (Typed  or  Printed)  
ADDRESS: _______________________
       TITLE:  _________________________ 

       E-MAIL:  ________________________ 
PHONE NO.: ___________________________ 
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CERTIFICATION OF BIDDER REGARDING TRENCH SAFETY 

This certification is required pursuant to the Trench Safety Act, Chapter 90-96, Florida Statutes 
regarding Trench Safety.  The Act specifically incorporates the Occupational Safety and Health 
Administration's Excavation Safety Standards, 29 CFR Subpart P 1926.650, 651, 652, as the 
State Standard.  Any revisions to OSHA's safety standards that are consistent with the Florida 
Statutes shall also be complied with upon its effective date.  The Act requires that any Bidder or 
prospective Contractor, or any of their proposed Subcontractors, shall provide written assurance 
that the Contractor will comply with the applicable trench safety standards. 

========================================================== 
NAME AND ADDRESS OF BIDDER (Include Zip Code) 

========================================================== 

1.	 Bidder agrees that he is aware of the Trench Safety Act and the requirements of the Act. 

Yes	 _____________ No __________________ 

2.	 Bidder agrees to comply with all applicable trench safety standards as set forth in the 
Act and as referenced in the Act. 

========================================================== 
NAME AND TITLE OF SIGNER (Please Print or Type) 

DATE: 	  SIGNATURE: _____________________ 

COMPANY: 	  NAME: 

ADDRESS: 

PHONE  #:  
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RECYCLED MATERIAL CONTENT 


1. Material:___________________ 
Is the above material:  Virgin ___  Recycled ___ (Check the applicable blank). 

If recycled, what percentage _______%. 

Describe: __________________________________________________________ 


Is this material packaged and/or shipped in packaging containing recycled content? 

Yes ___ No ___ 

If yes, specify packaging: _____________________________________________ 

Is this material recyclable after it has reached the end of its intended use? 

Yes ___ No ___ 

If yes, explain: ______________________________________________________ 


2. 	Material:___________________ 
Is the above material:  Virgin ___  Recycled ___ (Check the applicable blank). 
If recycled, what percentage _______%. 
Describe: __________________________________________________________ 

Is this material packaged and/or shipped in packaging containing recycled content? 

Yes ___ No ___ 

If yes, specify packaging: _____________________________________________ 

Is this material recyclable after it has reached the end of its intended use? 

Yes ___ No ___ 

If yes, explain: ______________________________________________________ 


3. 	Material:___________________ 
Is the above material:  Virgin ___  Recycled ___ (Check the applicable blank). 
If recycled, what percentage _______%. 
Describe: __________________________________________________________ 

Is this material packaged and/or shipped in packaging containing recycled content? 

Yes ___ No ___ 

If yes, specify packaging: _____________________________________________ 

Is this material recyclable after it has reached the end of its intended use? 

Yes ___ No ___ 

If yes, explain: ______________________________________________________ 
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INDEMNIFICATION AND HOLD HARMLESS 


To the fullest extent permitted by law, CONTRACTOR shall indemnify and hold harmless 

COUNTY, its officers and employees from liabilities, damages, losses, and costs including but 

not limited to reasonable attorney fees, to the extent caused by the negligence, recklessness, or 

intentional wrongful conduct of the CONTRACTOR and other persons employed or utilized by 

the CONTRACTOR in the performance of this Agreement. 

Bidder’s Company Name

Physical Address 

Mailing Address 

Phone Number

Cellular Number 

DATE 

(REVISED: JANUARY 12, 2001) 

   __________________________ 
    Authorized Signature – Manual 

   __________________________ 
     Authorized Signature – Typed 

   __________________________ 
Title 

   __________________________ 
     FAX Number 

   __________________________ 
 After-Hours Number(s) 
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FEDERAL E-VERIFY COMPLIANCE CERTIFICATION 


In accordance with Okaloosa County Policy and Executive Order Number 11-116 from the office 
of the Governor of the State of Florida, Bidder hereby certifies that the U.S. Department of 
Homeland Security’s E-Verify system will be used to verify the employment eligibility of all new 
employees hired by the contractor during the contract term, and shall expressly require any 
subcontractors performing work or providing services pursuant to the contract to likewise utilize 
the U.S. Department of Homeland Security’s E-Verify system to verify the employment eligibility 
of all new employees hired by the subcontractor during the contract term; and shall provide 
documentation of such verification to the OWNER upon request. 

========================================================== 

As the person authorized to sign this statement, I certify that this company complies/will 
comply fully with the above requirements. 

DATE: _______________________ SIGNATURE: ____________________ 

COMPANY: _______________________ NAME: _________________________
         (Typed  or  Printed)  
ADDRESS: _______________________
       TITLE:  _________________________ 

_______________________
       E-MAIL:  ________________________ 
PHONE NO.: ___________________________ 
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NO CONTACT CLAUSE 


The Board has established a solicitation silence policy (No Contact Clause) that prohibits oral 
and written communication regarding all formal solicitations for goods and services (formal bids, 
Request for Proposals, Requests for Qualifications) issued by the Board through the County 
Purchasing Department. 

The period commences when the procurement document is received and terminates when the 
Board approves an award. 

When the solicitation silence period is in effect, no oral or written communication is allowed 
regarding the solicitation between prospective bidders/proposers and members of the Board, 
the County Administrator or members of the Board Approved Review Committee.  All questions 
or requests for information regarding the solicitation must be directed to the designated 
Purchasing Representative listed in the solicitation. 

Any information thought to affect the committee or staff recommendation submitted after bids 
are due, should be directed to the Purchasing Director or his appointed representative.  It shall 
be the Purchasing Director’s decision whether to consider this information in the decision 
process. 

Any violation of this policy shall be grounds to disqualify the proposer from consideration during 
the selection process. 

All proposers must agree to comply with this policy by signing the following statement and 
including it with their submittal. 

I _______________________ representing __________________________ 
 Signature   Company Name 

on this ______ day of __________, 2013  hereby agree to abide by the County’s “No Contact 
Clause” and understand violation of this policy shall result in disqualification of my 
proposal/submittal. 
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LIST OF REPRESENTATIVES 

OWNER'S REPRESENTATIVE: 
John Hofstad, Public Works Director 
1759 South Ferdon Boulevard 
Crestview. Florida 32536 
Office Number: 850-689-5772 
Fax Number: 850-689-5715 

CONTRACT ADMINISTRATOR: 
Jack Allen, Purchasing Specialist 
Okaloosa County Purchasing 
602-C North Pearl Street 
Crestview, Florida 32536 
Office Number: 850-689-5960 
Fax Number 850-689-5970 

PROJECT MANAGER/ENGINEER: 
Jason Autrey, P.E., County Engineer 
Okaloosa County PW 
1759 South Ferdon Boulevard 
Crestview. Florida 32536 
Office Number: 850-689-5772 
Fax Number: 850-689-5715 

CONTRACTOR'S REPRESENTATIVE:
 Name: __________________________________________________ 
 Title: ___________________________________________________ 
 Address: ________________________________________________ 
 Address: ________________________________________________ 

Office Number: ___________________________________________ 

RESIDENT SUPERINTENDENT: 
Name: _________________________________________________ 
Title: __________________________________________________ 
Address: _______________________________________________ 
Address: _______________________________________________ 
Office Number: __________________________________________ 
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LIST OF SUBCONTRACTORS 


SUB-CONTRACTOR PERFORMING: _____________________________________________ 

SUB-CONTRACTOR’S REPRESENTATIVE: 
 Name: _________________________________________________ 
 Title: __________________________________________________ 
 Address: _______________________________________________ 
 Address: _______________________________________________ 

Office Number: __________________________________________ 

RESIDENT SUPERINTENDENT: 
Name: _________________________________________________ 
Title: __________________________________________________ 
Address: _______________________________________________ 
Address: _______________________________________________ 
Office Number: __________________________________________ 

SUB-CONTRACTOR PERFORMING: ____________________________________________ 

SUB-CONTRACTOR’S REPRESENTATIVE: 
 Name: _________________________________________________ 
 Title: __________________________________________________ 
 Address: _______________________________________________ 
 Address: _______________________________________________ 

Office Number: __________________________________________ 

RESIDENT SUPERINTENDENT: 
Name: _________________________________________________ 
Title: __________________________________________________ 
Address: _______________________________________________ 
Address: _______________________________________________ 
Office Number: __________________________________________ 
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BID BOND 


KNOW ALL MEN BY THESE PRESENTS, that we, the undersigned 

as Principal, and ______________________________________________________ 

as Surety, are hereby held firmly bound unto __________________________________ 

as Owner in the penal sum of _____________________________________________ 

for the payment of which, well and truly to be made, we hereby jointly and severally bind 

ourselves, our heirs, executors, administrators, successors and assigns. 

 SIGNED this ________ day of ____________________, 2013. 

The condition of the above obligation is such that whereas the Principal has submitted 

to ___________________________________________________________ a 

certain bid attached hereto and hereby made a part hereof to enter into a contract in writing, 

for the _____________________________________________________________. 

NOW, THEREFORE, 

(a)	 If said bid shall be rejected, or in the alternate, 

(b)	 If said bid shall be accepted and the Principal shall execute and deliver a contract 
in the form of Contract attached hereto (properly completed in accordance with 
said bid) and shall furnish a bond for his faithful performance of said contract, 
and for the payment of all persons performing labor or furnishing materials in 
connection therewith, and shall in all other respects perform the agreement 
created by the acceptance of said bid, then this obligation shall be void, 
otherwise the same shall remain in force and effect; it being expressly 
understood and agreed that the liability of the Surety for any and all claims 
hereunder shall, in no event, exceed the penal amount of this obligation as 
herein stated. 
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Bid Bond 

The Surety, for value received, hereby stipulates and agrees that the obligations of said 

Surety and its bond shall be in no way impaired or affected by an extension of the time within 

which the Owner may accept such bid; and said Surety does hereby waive notice of any such 

extension.  IN WITNESS WHEREOF, the Principal and the Surety have hereunto set their 

hands and seals, and such of them as are corporations have caused their corporate seals to be 

hereto affixed and these presents to be signed by the proper officer, the day and year first set 

forth above. 

___________________________ L.S. 
       Principal  

       Surety

       BY:  ________________________ 

SEAL: 

IMPORTANT: Surety companies executing BONDS must appear on the Treasury Department's most current list 
(Circular 570 as amended) and be authorized to transact business in the state where the project is located. 
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CONTRACT
 

This agreement, executed in Crestview, Florida this _____ day of 
___________________________ 2013 between the County of Okaloosa, Florida, the 
Owner, hereinafter called the Party of the First Part, and 
______________________________ or its successors, executors, administrators and 
assigns, hereinafter called the Party of the Second Part. 

WITNESSETH: 

That for and in consideration of payments, hereinafter mentioned, to be made by the 
Party of the First Part, the Party of the Second Part agrees to furnish all equipment, machinery, 
tools and labor; to furnish and deliver all materials required to be furnished and delivered in and 
about the improvement and to do and perform all work in association with the CR 188 
(Airport Road) Safety Improvements LAP Project under RFB No. PW 28-13 for an 
approximate total price of $ in strict conformity with the provisions of this 
Contract, the Notice to Contractors, the Specifications and the Plans approved by the Owner. 
The said Plans, Specifications, the Notice to Contractors, and the Proposal are hereby made a 
part of this agreement as fully and to the same effect as if the same had been set forth at 
length in the body of this agreement. 

As security for the full and faithful performance of this contract and all the incidents 
thereto, the Party of the Second Part had made and furnished a Contract Bond with 

as Surety (as required per the bid package), which 
is accepted by Parties of the First Part and made a part of this contract. 

In consideration of the foregoing promises, the Party of the First Part agrees to pay to 
the Party of the Second Part such unit prices for the work actually done as are set out in the 
accompanying proposal in the manner provided in the said Specifications. 

The Contractor shall be prepared to begin work to be performed under the contract as 
he set forth in his proposal, but will not proceed until he receives official notice to begin.  The 
official notice will stipulate the date upon which it is expected that the Contractor will begin his 
work and from which date the Forty Five (45) Calendar Days tabulated against his time limit 
will begin; all other requirements in regard to the beginning of construction stipulated in the 
proposal and Special Provisions will date from the official notice.  The place where the work is 
to be started will either be stated in the “Notice to Proceed”; or will be designated on the 
ground.  The work shall be prosecuted from as many different points, in such part or parts and 
at such times as may be directed, and shall be conducted in such a manner and with sufficient 
materials, equipment and labor as is considered necessary to insure its completion with the 
time set forth in the proposal.  Should the prosecution of work for any reason be discontinued 
by the Contractor, with the consent of the Engineer, he shall notify the Engineer at least 
twenty-four (24) hours before again resuming operations. 
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CONTRACT
 

REPRESENTATIVES: The authorized representative of the County shall be: 

John Hofstad, Public Works Director 
1759 South Ferdon Boulevard 
Crestview. Florida 32536 
Office Number: 850-689-5772 
Fax Number: 850-689-5715 

The authorized representative for  shall be: 

E-Mail: 

All notices required by this agreement shall be in writing to the representative listed above with 
a courtesy copy to the following:

    Jack Allen, Purchasing Specialist 
    Okaloosa County Purchasing Department 
    602-C North Pearl Street 
    Crestview, FL 32536
    850-689-5960 / 850-689-5998 (FAX) 
    E-Mail:  jallen@co.okaloosa.fl.us 

IN WITNESS WHEREOF, the Chairman of the Board of County Commissioners, by 
authority vested in him, has hereunto subscribed his name on behalf of the County of Okaloosa, 
Florida, the Owner, and the said has hereto fixed his 
signature, the day and year above written. 

WITNESS: 

CONTRACTOR 

BY  

TITLE 

CR 188 (Airport Road) Safety Improvements Contract G2 
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CONTRACT
 

STATE OF FLORIDA 

COUNTY OF OKALOOSA 


This contract is accepted this _____ day of _____________________, 2013 and is 
effective on the _____ day of _________________________, 2013. 

ATTEST:      COUNTY OF OKALOOSA, FLORIDA 

Gary  Stanford
Deputy Clerk of Court 

BY  
      Don  R.  Amunds,  Chairman  
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PERFORMANCE BOND 


KNOW ALL PERSONS BY THESE PRESENTS:  that 

(Name of Contractor) 

(Address of Contractor) 

a __________________________________________, hereinafter called Principal and    
(Corporation, Partnership or Individual) 

(Name of Surety) 

(Address of Surety) 

hereinafter called Surety, are held and firmly bound unto 

OKALOOSA COUNTY BOARD OF COUNTY COMMISSIONERS 
(Name of Owner) 

101 EAST JAMES LEE BOULEVARD, CRESTVIEW, FL  32536
 
(Address of Owner) 

hereinafter called OWNER in the total aggregate penal sum of _______________________ 

_____________________________ Dollars ($ _________________________) in 
lawful money of the United States, for the payment of which sum well and truly to be made, we 
bind ourselves, our heirs, executors, administrators, successors, and assigns, jointly and 
severally, firmly by these presents. 

THE CONDITION OF THIS OBLIGATION is such that whereas, the Principal entered into a 
certain contract with the OWNER, dated the __________ day of _______________, 2013, 
a copy of which is hereto attached and made a part hereof for CR 188 (AIRPORT ROAD) 
SAFETY IMPROVEMENTS LAP PROJECT. 

NOW, THEREFORE, if the Principal shall well, truly, and faithfully perform its duties, all the 
undertakings, covenants, terms, conditions, and agreements of said contract during the original 
term thereof, and any extensions thereof which may be granted by the OWNER, with or without 
notice to the SURETY and during the one year guaranty period and if the PRINCIPAL shall 
satisfy all claims and demands incurred under such contract, and shall fully indemnify and save 
harmless the OWNER from all costs and damages which it may suffer by reason of failure to do 
so, and shall reimburse and repay the OWNER all outlay and expenses which the OWNER may 
incur in making good any default, then this obligation shall be void, otherwise to remain in full 
force  and  effect.  
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PERFORMANCE BOND 

PROVIDED, FURTHER, that the said SURETY, for value received hereby stipulates and agrees 
that no change, extension of time, alteration or addition to the terms of the contract or to 
WORK to be performed thereunder or  the SPECIFICATIONS accompanying same shall in any  
way affect its obligation on this BOND, and does hereby waive notice of any change, extension 
of time, alteration or addition to the terms of the contract or to the WORK or to the 
SPECIFICATIONS. 

PROVIDED, FURTHER, that it is expressly agreed that the BOND shall be amended 
automatically and immediately, without formal and separate amendments hereto, upon 
amendment to the Contract not increasing the contract price more than twenty percent, so as 
to bind the PRINCIPAL and the SURETY to the full and faithful performance of the CONTRACT 
as so amended.  The term “Amendment”, wherever used in this BOND, and whether referring 
to this BOND, or the CONTRACT DOCUMENTS, shall include any alteration, addition, extension, 
or modification of any character whatsoever. 

PROVIDED, FURTHER, that no final settlement between the OWNER and the PRINCIPAL shall 
abridge the right of the other beneficiary hereunder, whose claim may be unsatisfied.  The 
OWNER is the only beneficiary hereunder.  

IN WITNESS WHEREOF, this instrument is executed in three counterparts, each one of which 
shall be deemed an original, this the _________ day of _____________, 2013. 

ATTEST 

(PRINCIPAL) SECRETARY PRINCIPAL 

(SEAL) 
       BY:  _________________________(S) 

       ADDRESS  

WITNESS AS TO PRINCIPAL 

ADDRESS      SURETY  

CR 188 (Airport Road) Safety Improvements Performance Bond H2 
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PERFORMANCE BOND 

ATTEST 

______________________________ BY: ___________________________ 
WITNESS  TO  SURETY      ATTORNEY-IN-FACT  

ADDRESS ADDRESS 

Note:  Date of BOND must not be prior to date of Contract.  This bond is given to comply with 
section 255.05 Florida Statutes, and any action instituted by a claimant under this bond 
for payment must be in accordance with the notice and time limitation provisions in 
Section 255.05(2), Florida Statutes. 

If CONTRACTOR is partnership, all partners should execute BOND. 

IMPORTANT: Surety companies executing BONDS must appear on the Treasury Department's most current list 
(Circular 570 as amended) and be authorized to transact business in the state where the project is located. 
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PAYMENT BOND 

KNOW ALL PERSONS BY THESE PRESENTS:  that 

(Name of Contractor) 

(Address of Contractor) 

A , hereinafter called Principal and   
(Corporation, Partnership, or Individual) 

(Name of Surety) 

(Address of Surety) 
hereinafter called Surety, are held and firmly bound unto 

OKALOOSA COUNTY BOARD OF COUNTY COMMISSIONERS 
(Name of Owner) 

101 EAST JAMES LEE BOULEVARD, CRESTVIEW, FL  32536
 
(Address of Owner) 

hereinafter called OWNER, and unto all persons, firms, and corporations who or which may 
furnish labor, or who furnish materials to perform as described under the contract and to their 
successors and assigns in the total aggregate penal sum of _________________________ 
___________________________ Dollars ($__________________________) in 
lawful money of the United States, for the payment of which sum well and truly to be made, we 
bind ourselves, our heirs, executors, administrators, successors, and assigns, jointly and 
severally, firmly by these presents. 

THE CONDITION OF THIS OBLIGATION is such that whereas, the PRINCIPAL entered into 
a certain contract with the OWNER, dated the __________ day of _______________, 
2013, a copy of which is hereto attached and made a part hereof for 

__________________________________________________________________. 

NOW, THEREFORE, if the PRINCIPAL shall properly make payment to all persons, firms, and 
corporations furnishing materials for or performing labor in the prosecution of the WORK 
provided for in such contract and any authorized extensions or modification thereof, including 
all amounts due for materials, lubricants, oil, gasoline, coal and coke, repairs on machinery, 
equipment and tools, consumed or used in connection with the construction of such WORK, and 
for all labor cost incurred in such WORK, including that by a SUBCONTRACTOR, and to any 
mechanic or material man lien holder, whether it acquires its lien by operation of State or 
Federal law, then this obligation shall be void, otherwise to remain in full force and effect. 
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PAYMENT BOND 

PROVIDED, that beneficiaries or claimants hereunder shall be limited to the 
SUBCONTRACTORS, and persons, firms and corporations having a direct contract  with the 
PRINCIPAL or its SUBCONTRACTORS. 

PROVIDED, FURTHER, that the said SURETY, for value received hereby stipulates and agrees 
that no change, extension of time, alteration or addition to the terms of the contract or to 
WORK to be performed thereunder or  the SPECIFICATIONS accompanying same shall in any  
way affect its obligation on this BOND, and does hereby waive notice of any change, extension 
of time, alteration or addition to the terms of the contract or to the WORK or to the 
SPECIFICATIONS. 

PROVIDED, FURTHER, that no suit or action shall be commenced hereunder by any claimant: 
(a) unless claimant, other than one having a direct contract with the PRINCIPAL, shall have 
given written notice to any two of the following:  The PRINCIPAL, the OWNER, or the SURETY 
above named within ninety (90) days after such claimant did or performed the last of the work 
or labor, or furnished the last of the materials for which said claim is made, stating with 
substantial accuracy the amount claimed and the name of the party to whom the materials 
were furnished, or for whom the work or labor was done or performed.  Such notice shall be 
served by mailing the same by registered mail or certified mail, postage prepaid, in an envelope 
addressed to the PRINCIPAL, OWNER or SURETY, at any place where an office is regularly 
maintained for the transaction of business, or served in any manner in which legal process may 
be served in the state in which the aforesaid project is located, save that such service need not 
be made by a public officer; (b) after expiration of one (1) year following the date of which 
PRINCIPAL ceased work on said CONTRACT, is being understood, however, that if any 
limitation embodied in the BOND is prohibited by any law controlling the construction hereof, 
such limitation shall be deemed to be amended so as to be equal to the minimum period of 
limitation permitted by such law. 

PROVIDED, FURTHER, that it is expressly agreed that the BOND shall be deemed amended 
automatically and immediately, without formal and separate amendments hereto, upon 
amendment to the Contract not increasing the contract price more than twenty percent, so as 
to bind the PRINCIPAL and the SURETY to the full and faithful performance of the CONTRACT 
as so amended.  The term “Amendment”, wherever used in this BOND, and whether referring 
to this BOND, or the CONTRACT DOCUMENTS, shall include any alteration, addition, extension, 
or modification of any character whatsoever. 

PROVIDED, FURTHER, that no final settlement between the OWNER and the PRINCIPAL shall 
abridge the right of the other beneficiary hereunder, whose claim may be unsatisfied. 
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PAYMENT BOND
 

IN WITNESS WHEREOF, this instrument is executed in three counterparts, each one of which 
shall be deemed an original, this the _________

ATTEST 

(PRINCIPAL) SECRETARY 

(SEAL) 

WITNESS AS TO PRINCIPAL 

ADDRESS

ATTEST 

WITNESS TO SURETY

ADDRESS 


 day of _____________, 2013. 

PRINCIPAL 

       BY:  _________________________(S) 

       ADDRESS  

     SURETY  

BY: ___________________________ 
ATTORNEY-IN-FACT 

ADDRESS 


Note: Date of BOND must not be prior to date of Contract.  This bond is given to comply with 
section 255.05 Florida Statutes, and any action instituted by a claimant under this bond 
for payment must be in accordance with the notice and time limitation provisions in 
Section 255.05(2), Florida Statutes. 

If CONTRACTOR is partnership, all partners should execute BOND. 

IMPORTANT: Surety companies executing BONDS must appear on the Treasury Department's most current list 
(Circular 570 as amended) and be authorized to transact business in the state where the project is located. 
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This document has important legal consequences; consultation with an attorney is encouraged with respect to its use or 
modification. This document should be adapted to the particular circumstances of the contemplated Project and the 
Controlling Law. 
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GENERAL CONDITIONS
 

ARTICLE 1 - DEFINITIONS AND TERMINOLOGY 


1.01 Defined Terms 

A. Wherever used in the Bidding Requirements 
or Contract Documents and printed with initial capital 
letters, the terms listed below will have the meanings 
indicated which are applicable to both the singular and 
plural thereof. In addition to terms specifically defined, 
terms with initial capital letters in the Contract 
Documents include references to identified articles and 
paragraphs, and the titles of other documents or forms.

 1. Addenda--Written or graphic instruments 
issued prior to the opening of Bids which clarify, correct, 
or change the Bidding Requirements or the proposed 
Contract Documents. 

2. Agreement--The written instrument which is 
evidence of the agreement between Owner and Contractor 
covering the Work.  

3. Application for Payment--The form acceptable 
to Engineer which is to be used by Contractor during the 
course of the Work in requesting progress or final 
payments and which is to be accompanied by such 
supporting documentation as is required by the Contract 
Documents. 

4. Asbestos--Any material that contains more 
than one percent asbestos and is friable or is releasing 
asbestos fibers into the air above current action levels 
established by the United States Occupational Safety and 
Health Administration.

 5. Bid--The offer or proposal of a Bidder 
submitted on the prescribed form setting forth the prices 
for the Work to be performed. 

6. Bidder--The individual or entity who submits 
a Bid directly to Owner.

 7. Bidding Documents--The Bidding 
Requirements and the proposed Contract Documents 
(including all Addenda).

 8. Bidding Requirements--The Advertisement or 
Invitation to Bid, Instructions to Bidders, bid security of 
acceptable form, if any, and the Bid Form with any 
supplements. 

9. Change Order--A document recommended by 
Engineer which is signed by Contractor and Owner and 
authorizes an addition, deletion, or revision in the Work 
or an adjustment in the Contract Price or the Contract 
Times, issued on or after the Effective Date of the 
Agreement.  

 10. Claim--A demand or assertion by Owner or 
Contractor seeking an adjustment of Contract Price or 
Contract Times, or both, or other relief with respect to the 
terms of the Contract. A demand for money or services by 
a third party is not a Claim.

 11. Contract--The entire and integrated written 
agreement between the Owner and Contractor concerning 
the Work. The Contract supersedes prior negotiations, 
representations, or agreements, whether written or oral. 

 12. Contract Documents-- Those items so 
designated in the Agreement. Only printed or hard copies 
of the items listed in the Agreement are Contract 
Documents. Approved Shop Drawings, other Contractor’s 
submittals, and the reports and drawings of subsurface 
and physical conditions are not Contract Documents. 

 13. Contract Price--The moneys payable by 
Owner to Contractor for completion of the Work in 
accordance with the Contract Documents as stated in the 
Agreement (subject to the provisions of Paragraph 11.03 
in the case of Unit Price Work). 

 14. Contract Times--The number of days or the 
dates stated in the Agreement to: (i) achieve Milestones, if 
any, (ii) achieve Substantial Completion; and (iii) com-
plete the Work so that it is ready for final payment as 
evidenced by Engineer’s written recommendation of final 
payment.

 15. Contractor--The individual or entity with 
whom Owner has entered into the Agreement.

 16. Cost of the Work--See Paragraph 11.01.A for 
definition.

 17. Drawings--That part of the Contract 
Documents prepared or approved by Engineer which 
graphically shows the scope, extent, and character of the 
Work to be performed by Contractor. Shop Drawings and 
other Contractor submittals are not Drawings as so 
defined.

 18. Effective Date of the Agreement--The date 
indicated in the Agreement on which it becomes effective, 
but if no such date is indicated, it means the date on 
which the Agreement is signed and delivered by the last 
of the two parties to sign and deliver.

 19. Engineer--The individual or entity named as 
such in the Agreement. 
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 20. Field Order--A written order issued by 
Engineer which requires minor changes in the Work but 
which does not involve a change in the Contract Price or 
the Contract Times. 

 21. General Requirements--Sections of Division 
1 of the Specifications. The General Requirements pertain 
to all sections of the Specifications.

 22. Hazardous Environmental Condition--The 
presence at the Site of Asbestos, PCBs, Petroleum, 
Hazardous Waste, or Radioactive Material in such 
quantities or circumstances that may present a substantial 
danger to persons or property exposed thereto in 
connection with the Work. 

 23. Hazardous Waste--The term Hazardous 
Waste shall have the meaning provided in Section 1004 of 
the Solid Waste Disposal Act (42 USC Section 6903) as 
amended from time to time.

 24. Laws and Regulations; Laws or Regulations-
-Any and all applicable laws, rules, regulations, ordinanc-
es, codes, and orders of any and all governmental bodies, 
agencies, authorities, and courts having jurisdiction.

 25. Liens--Charges, security interests, or 
encumbrances upon Project funds, real property, or 
personal property.

 26. Milestone--A principal event specified in the 
Contract Documents relating to an intermediate comple-
tion date or time prior to Substantial Completion of all the 
Work.

 27. Notice of Award--The written notice by 
Owner to the Successful Bidder stating that upon timely 
compliance by the Successful Bidder with the conditions 
precedent listed therein, Owner will sign and deliver the 
Agreement. 

 28. Notice to Proceed--A written notice given by 
Owner to Contractor fixing the date on which the Con-
tract Times will commence to run and on which 
Contractor shall start to perform the Work under the 
Contract Documents. 

 29. Owner--The individual or entity with whom 
Contractor has entered into the Agreement and for whom 
the Work is to be performed.

 30. PCBs--Polychlorinated biphenyls.

 31. Petroleum--Petroleum, including crude oil or 
any fraction thereof which is liquid at standard conditions 
of temperature and pressure (60 degrees Fahrenheit and 
14.7 pounds per square inch absolute), such as oil, 
petroleum, fuel oil, oil sludge, oil refuse, gasoline, 
kerosene, and oil mixed with other non-Hazardous Waste 
and crude oils. 

 32. Progress Schedule--A schedule, prepared and 
maintained by Contractor, describing the sequence and 
duration of the activities comprising the Contractor’s plan 
to accomplish the Work within the Contract Times. 

 33. Project--The total construction of which the 
Work to be performed under the Contract Documents may 
be the whole, or a part.

 34. Project Manual--The bound documentary 
information prepared for bidding and constructing the 
Work. A listing of the contents of the Project Manual, 
which may be bound in one or more volumes, is 
contained in the table(s) of contents.

 35. Radioactive Material--Source, special nucle-
ar, or byproduct material as defined by the Atomic Energy 
Act of 1954 (42 USC Section 2011 et seq.) as amended 
from time to time. 

 36. Related Entity -- An officer, director, partner, 
employee, agent, consultant, or subcontractor.

 37. Resident Project Representative--The autho-
rized representative of Engineer who may be assigned to 
the Site or any part thereof. 

 38. Samples--Physical examples of materials, 
equipment, or workmanship that are representative of 
some portion of the Work and which establish the 
standards by which such portion of the Work will be 
judged. 

 39. Schedule of Submittals--A schedule, prepared 
and maintained by Contractor, of required submittals and 
the time requirements to support scheduled performance 
of related construction activities. 

 40. Schedule of Values--A schedule, prepared 
and maintained by Contractor, allocating portions of the 
Contract Price to various portions of the Work and used 
as the basis for reviewing Contractor’s Applications for 
Payment. 

 41. Shop Drawings--All drawings, diagrams, 
illustrations, schedules, and other data or information 
which are specifically prepared or assembled by or for 
Contractor and submitted by Contractor to illustrate some 
portion of the Work.

 42. Site--Lands or areas indicated in the Contract 
Documents as being furnished by Owner upon which the 
Work is to be performed, including rights-of-way and 
easements for access thereto, and such other lands 
furnished by Owner which are designated for the use of 
Contractor.

 43. Specifications--That part of the Contract 
Documents consisting of written requirements for 
materials, equipment, systems, standards and 
workmanship as applied to the Work, and certain 
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administrative requirements and procedural matters 
applicable thereto. 

 44. Subcontractor--An individual or entity 
having a direct contract with Contractor or with any other 
Subcontractor for the performance of a part of the Work 
at the Site. 

 45. Substantial Completion--The time at which 
the Work (or a specified part thereof) has progressed to 
the point where, in the opinion of Engineer, the Work (or 
a specified part thereof) is sufficiently complete, in 
accordance with the Contract Documents, so that the 
Work (or a specified part thereof) can be utilized for the 
purposes for which it is intended. The terms “substantially 
complete” and “substantially completed” as applied to all 
or part of the Work refer to Substantial Completion 
thereof. 

 46. Successful Bidder--The Bidder submitting a 
responsive Bid to whom Owner makes an award.

 47. Supplementary Conditions--That part of the 
Contract Documents which amends or supplements these 
General Conditions. 

 48. Supplier--A manufacturer, fabricator, suppli-
er, distributor, materialman, or vendor having a direct 
contract with Contractor or with any Subcontractor to 
furnish materials or equipment to be incorporated in the 
Work by Contractor or any Subcontractor.

 49. Underground Facilities--All underground 
pipelines, conduits, ducts, cables, wires, manholes, vaults, 
tanks, tunnels, or other such facilities or attachments, and 
any encasements containing such facilities, including 
those that convey electricity, gases, steam, liquid 
petroleum products, telephone or other communications, 
cable television, water, wastewater, storm water, other 
liquids or chemicals, or traffic or other control systems.  

 50. Unit Price Work--Work to be paid for on the 
basis of unit prices. 

 51. Work--The entire construction or the various 
separately identifiable parts thereof required to be 
provided under the Contract Documents. Work includes 
and is the result of performing or providing all labor, 
services, and documentation necessary to produce such 
construction, and furnishing, installing, and incorporating 
all materials and equipment into such construction, all as 
required by the Contract Documents.

 52. Work Change Directive--A written statement 
to Contractor issued on or after the Effective Date of the 
Agreement and signed by Owner and recommended by 
Engineer ordering an addition, deletion, or revision in the 
Work, or responding to differing or unforeseen subsurface 
or physical conditions under which the Work is to be 
performed or to emergencies. A Work Change Directive 
will not change the Contract Price or the Contract Times 

but is evidence that the parties expect that the change 
ordered or documented by a Work Change Directive will 
be incorporated in a subsequently issued Change Order 
following negotiations by the parties as to its effect, if 
any, on the Contract Price or Contract Times. 

1.02 Terminology 

A. The following words or terms are not defined 
but, when used in the Bidding Requirements or Contract 
Documents, have the following meaning.

 B. Intent of Certain Terms or Adjectives 

1. The Contract Documents include the terms “as 
allowed,” “as approved,” “as ordered”, “as directed” or 
terms of like effect or import to authorize an exercise of 
professional judgment by Engineer. In addition, the 
adjectives “reasonable,” “suitable,” “acceptable,” 
“proper,” “satisfactory,” or adjectives of like effect or 
import are used to describe an action or determination of 
Engineer as to the Work. It is intended that such exercise 
of professional judgment, action or determination will be 
solely to evaluate, in general, the Work for compliance 
with the requirements of and information in the Contract 
Documents and conformance with the design concept of 
the completed Project as a functioning whole as shown or 
indicated in the Contract Documents (unless there is a 
specific statement indicating otherwise). The use of any 
such term or adjective is not intended to and shall not be 
effective to assign to Engineer any duty or authority to 
supervise or direct the performance of the Work or any 
duty or authority to undertake responsibility contrary to 
the provisions of Paragraph 9.09 or any other provision of 
the Contract Documents. 

C. Day 

1. The word “day” means a calendar day 
of 24 hours measured from midnight to the next midnight.

 D. Defective 

1. The word “defective,” when modifying the 
word “Work,” refers to Work that is unsatisfactory, 
faulty, or deficient in that it:  

a. does not conform to the Contract Documents, 
or 

b. does not meet the requirements of any 
applicable inspection, reference standard, test, or 
approval referred to in the Contract Documents, 
or 

c. has been damaged prior to Engineer’s -
recommendation of final payment (unless 
responsibility for the protection thereof has been 
assumed by Owner at Substantial Completion in 
accordance with Paragraph 14.04 or 14.05). 
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 E. Furnish, Install, Perform, Provide 

1. The word “furnish,” when used in connection 
with services, materials, or equipment, shall mean to 
supply and deliver said services, materials, or equipment 
to the Site (or some other specified location) ready for use 
or installation and in usable or operable condition. 

2. The word “install,” when used in connection 
with services, materials, or equipment, shall mean to put 
into use or place in final position said services, materials, 
or equipment complete and ready for intended use. 

3. The words “perform” or “provide,” when used 
in connection with services, materials, or equipment, shall 
mean to furnish and install said services, materials, or 
equipment complete and ready for intended use. 

4. When “furnish,” “install,” “perform,” or “pro-
vide” is not used in connection with services, materials, or 
equipment in a context clearly requiring an obligation of 
Contractor, “provide” is implied. 

F. Unless stated otherwise in the Contract Docu-
ments, words or phrases which have a well-known 
technical or construction industry or trade meaning are 
used in the Contract Documents in accordance with such 
recognized meaning. 

ARTICLE 2 - PRELIMINARY MATTERS 

2.01 Delivery of Bonds and Evidence of Insurance 

A. When Contractor delivers the executed 
counterparts of the Agreement to Owner, Contractor shall 
also deliver to Owner such bonds as Contractor may be 
required to furnish. 

B. Evidence of Insurance: Before any Work at 
the Site is started, Contractor and Owner shall each 
deliver to the other, with copies to each additional insured 
identified in the Supplementary Conditions, certificates of 
insurance (and other evidence of insurance which either 
of them or any additional insured may reasonably request) 
which Contractor and Owner respectively are required to 
purchase and maintain in accordance with Article 5. 

2.02 Copies of Documents 

A. Owner shall furnish to Contractor up to ten 
printed or hard copies of the Drawings and Project 
Manual. Additional copies will be furnished upon request 
at the cost of reproduction. 

2.03 Commencement of Contract Times; Notice to 
Proceed 

A. The Contract Times will commence to run on 
the thirtieth day after the Effective Date of the Agreement 

or, if a Notice to Proceed is given, on the day indicated in 
the Notice to Proceed. A Notice to Proceed may be given 
at any time within 30 days after the Effective Date of the 
Agreement. In no event will the Contract Times com-
mence to run later than the sixtieth day after the day of 
Bid opening or the thirtieth day after the Effective Date of 
the Agreement, whichever date is earlier. 

2.04 Starting the Work 

A. Contractor shall start to perform the Work on 
the date when the Contract Times commence to run. No 
Work shall be done at the Site prior to the date on which 
the Contract Times commence to run. 

2.05 Before Starting Construction

 A. Preliminary Schedules: Within 10 days after 
the Effective Date of the Agreement (unless otherwise 
specified in the General Requirements), Contractor shall 
submit to Engineer for timely review: 

1. a preliminary Progress Schedule; indicating 
the times (numbers of days or dates) for starting and 
completing the various stages of the Work, including any 
Milestones specified in the Contract Documents; 

2. a preliminary Schedule of Submittals; and 

3. a preliminary Schedule of Values for all of the 
Work which includes quantities and prices of items which 
when added together equal the Contract Price and subdi-
vides the Work into component parts in sufficient detail to 
serve as the basis for progress payments during 
performance of the Work. Such prices will include an 
appropriate amount of overhead and profit applicable to 
each item of Work. 

2.06 Preconstruction Conference 

A. Before any Work at the Site is started, a 
conference attended by Owner, Contractor, Engineer, and 
others as appropriate will be held to establish a working 
understanding among the parties as to the Work and to 
discuss the schedules referred to in Paragraph 2.05.A, 
procedures for handling Shop Drawings and other 
submittals, processing Applications for Payment, and 
maintaining required records. 

2.07 Initial Acceptance of Schedules 

A. At least 10 days before submission of the first 
Application for Payment a conference attended by 
Contractor, Engineer, and others as appropriate will be 
held to review for acceptability to Engineer as provided 
below the schedules submitted in accordance with 
Paragraph 2.05.A. Contractor shall have an additional 10 
days to make corrections and adjustments and to complete 
and resubmit the schedules. No progress payment shall be 
made to Contractor until acceptable schedules are 
submitted to Engineer. 
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1. The Progress Schedule will be acceptable to 
Engineer if it provides an orderly progression of the Work 
to completion within the Contract Times. Such acceptance 
will not impose on Engineer responsibility for the 
Progress Schedule, for sequencing, scheduling, or 
progress of the Work nor interfere with or relieve 
Contractor from Contractor’s full responsibility therefor. 

2. Contractor’s Schedule of Submittals will be 
acceptable to Engineer if it provides a workable 
arrangement for reviewing and processing the required 
submittals. 

3. Contractor’s Schedule of Values will be 
acceptable to Engineer as to form and substance if it 
provides a reasonable allocation of the Contract Price to 
component parts of the Work. 

ARTICLE 3 - CONTRACT DOCUMENTS: INTENT, 
AMENDING, REUSE 

3.01 Intent 

A. The Contract Documents are complementary; 
what is required by one is as binding as if required by all. 

B. It is the intent of the Contract Documents to 
describe a functionally complete Project (or part thereof) 
to be constructed in accordance with the Contract Docu-
ments. Any labor, documentation, services, materials, or 
equipment that may reasonably be inferred from the 
Contract Documents or from prevailing custom or trade 
usage as being required to produce the intended result will 
be provided whether or not specifically called for at no 
additional cost to Owner. 

C. Clarifications and interpretations of the 
Contract Documents shall be issued by Engineer as 
provided in Article 9. 

3.02 Reference Standards 

A. Standards, Specifications, Codes, Laws, and 
Regulations 

1. Reference to standards, specifications, 
manuals, or codes of any technical society, organization, 
or association, or to Laws or Regulations, whether such 
reference be specific or by implication, shall mean the 
standard, specification, manual, code, or Laws or Regula-
tions in effect at the time of opening of Bids (or on the 
Effective Date of the Agreement if there were no Bids), 
except as may be otherwise specifically stated in the 
Contract Documents. 

2. No provision of any such standard, 
specification, manual or code, or any instruction of a 
Supplier shall be effective to change the duties or 

responsibilities of Owner, Contractor, or Engineer, or any 
of their subcontractors, consultants, agents, or employees 
from those set forth in the Contract Documents. No such 
provision or instruction shall be effective to assign to 
Owner, or Engineer, or any of, their Related Entities, any 
duty or authority to supervise or direct the performance of 
the Work or any duty or authority to undertake respon-
sibility inconsistent with the provisions of the Contract 
Documents. 

3.03 Reporting and Resolving Discrepancies

 A. Reporting Discrepancies

 1. Contractor’s Review of Contract Documents 
Before Starting Work: Before undertaking each part of the 
Work, Contractor shall carefully study and compare the 
Contract Documents and check and verify pertinent 
figures therein and all applicable field measurements. 
Contractor shall promptly report in writing to Engineer 
any conflict, error, ambiguity, or discrepancy which 
Contractor may discover and shall obtain a written 
interpretation or clarification from Engineer before 
proceeding with any Work affected thereby. 

2. Contractor’s Review of Contract Documents 
During Performance of Work: If, during the performance 
of the Work, Contractor discovers any conflict, error, 
ambiguity, or discrepancy within the Contract Documents 
or between the Contract Documents and any provision of 
any Law or Regulation applicable to the performance of 
the Work or of any standard, specification, manual or 
code, or of any instruction of any Supplier, Contractor 
shall promptly report it to Engineer in writing. Contractor 
shall not proceed with the Work affected thereby (except 
in an emergency as required by Paragraph 6.16.A) until 
an amendment or supplement to the Contract Documents 
has been issued by one of the methods indicated in 
Paragraph 3.04. 

3. Contractor shall not be liable to Owner or 
Engineer for failure to report any conflict, error, ambigu-
ity, or discrepancy in the Contract Documents unless 
Contractor knew or reasonably should have known 
thereof. 

 B. Resolving Discrepancies 

1. Except as may be otherwise specifically stated 
in the Contract Documents, the provisions of the Contract 
Documents shall take precedence in resolving any 
conflict, error, ambiguity, or discrepancy between the 
provisions of the Contract Documents and: 

a. the provisions of any standard, specification, 
manual, code, or instruction (whether or not 
specifically incorporated by reference in the 
Contract Documents); or 

b. the provisions of any Laws or Regulations 
applicable to the performance of the Work 
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(unless such an interpretation of the provisions 
of the Contract Documents would result in viola-
tion of such Law or Regulation). 

3.04 Amending and Supplementing Contract 
Documents 

A. The Contract Documents may be amended to 
provide for additions, deletions, and revisions in the Work 
or to modify the terms and conditions thereof by either a 
Change Order or a Work Change Directive. 

B. The requirements of the Contract Documents 
may be supplemented, and minor variations and 
deviations in the Work may be authorized, by one or more 
of the following ways: 

1. A Field Order; 

2. Engineer’s approval of a Shop Drawing or 
Sample; (Subject to the provisions of Paragraph 
6.17.D.3); or  

3. Engineer’s written interpretation or 
clarification. 

3.05 Reuse of Documents 

A. Contractor and any Subcontractor or Supplier 
or other individual or entity performing or furnishing all 
of the Work under a direct or indirect contract with 
Contractor, shall not: 

1. have or acquire any title to or ownership 
rights in any of the Drawings, Specifications, or 

other documents (or copies of any thereof) prepared by or 
bearing the seal of Engineer or Engineer’s consultants, 
including electronic media editions; or 

2. reuse any of such Drawings, Specifications, 
other documents, or copies thereof on extensions 

of the Project or any other project without written consent 
of Owner and Engineer and specific written verification 
or adaption by Engineer.  

B. The prohibition of this Paragraph 3.05 will 
survive final payment, or termination of the Contract. 
Nothing herein shall preclude Contractor from retaining 
copies of the Contract Documents for record purposes. 

3.06 Electronic Data 

A. Copies of data furnished by Owner or 
Engineer to Contractor or Contractor to Owner or 
Engineer that may be relied upon are limited to the 
printed copies (also known as hard copies). Files in 
electronic media format of text, data, graphics, or other 
types are furnished only for the convenience of the 
receiving party. Any conclusion or information obtained 
or derived from such electronic files will be at the user’s 

sole risk. If there is a discrepancy between the electronic 
files and the hard copies, the hard copies govern. 

B. Because data stored in electronic media 
format can deteriorate or be modified inadvertently or 
otherwise without authorization of the data’s creator, the 
party receiving electronic files agrees that it will perform 
acceptance tests or procedures within 60 days, after which 
the receiving party shall be deemed to have accepted the 
data thus transferred. Any errors detected within the 60-
day acceptance period will be corrected by the 
transferring party.. 

C. When transferring documents in electronic 
media format, the transferring party makes no 
representations as to long term compatibility, usability, or 
readability of documents resulting from the use of 
software application packages, operating systems, or 
computer hardware differing from those used by the 
data’s creator. 

ARTICLE 4 - AVAILABILITY OF LANDS; 
SUBSURFACE AND PHYSICAL CONDITIONS; 
HAZARDOUS ENVIRONMENTAL CONDITIONS; 
REFERENCE POINTS 

4.01 Availability of Lands 

A. Owner shall furnish the Site. Owner shall 
notify Contractor of any encumbrances or restrictions not 
of general application but specifically related to use of the 
Site with which Contractor must comply in performing 
the Work. Owner will obtain in a timely manner and pay 
for easements for permanent structures or permanent 
changes in existing facilities. If Contractor and Owner are 
unable to agree on entitlement to or on the amount or 
extent, if any, of any adjustment in the Contract Price or 
Contract Times, or both, as a result of any delay in 
Owner’s furnishing the Site or a part thereof, Contractor 
may make a Claim therefor as provided in Paragraph 
10.05. 

B. Upon reasonable written request, Owner shall 
furnish Contractor with a current statement of record legal 
title and legal description of the lands upon which the 
Work is to be performed and Owner’s interest therein as 
necessary for giving notice of or filing a mechanic's or 
construction lien against such lands in accordance with 
applicable Laws and Regulations. 

C. Contractor shall provide for all additional 
lands and access thereto that may be required for 
temporary construction facilities or storage of materials 
and equipment. 
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4.02 Subsurface and Physical Conditions

 A. Reports and Drawings: The Supplementary 
Conditions identify: 

1. those reports of explorations and tests of 
subsurface conditions at or contiguous to the Site that 
Engineer has used in preparing the Contract Documents; 
and 

2. those drawings of physical conditions in or 
relating to existing surface or subsurface structures at or 
contiguous to the Site (except Underground Facilities) 
that Engineer has used in preparing the Contract 
Documents. 

B. Limited Reliance by Contractor on Technical 
Data Authorized: Contractor may rely upon the general 
accuracy of the “technical data” contained in such reports 
and drawings, but such reports and drawings are not 
Contract Documents. Such “technical data” is identified 
in the Supplementary Conditions. Except for such reliance 
on such “technical data,” Contractor may not rely upon or 
make any claim against Owner or Engineer, or any of 
their Related Entities with respect to: 

1. the completeness of such reports and drawings 
for Contractor’s purposes, including, but not limited to, 
any aspects of the means, methods, techniques, 
sequences, and procedures of construction to be employed 
by Contractor, and safety precautions and programs 
incident thereto; or 

2. other data, interpretations, opinions, and 
information contained in such reports or shown or 
indicated in such drawings; or 

3. any Contractor interpretation of or conclusion 
drawn from any "technical data" or any such other data, 
interpretations, opinions, or information. 

4.03 Differing Subsurface or Physical Conditions

 A. Notice: If Contractor believes that any subsur-
face or physical condition at or contiguous to the Site that 
is uncovered or revealed either: 

1. is of such a nature as to establish that any 
“technical data” on which Contractor is entitled to rely as 
provided in Paragraph 4.02 is materially inaccurate; or 

2. is of such a nature as to require a change in the 
Contract Documents; or 

3. differs materially from that shown or indicated 
in the Contract Documents; or 

4. is of an unusual nature, and differs materially 
from conditions ordinarily encountered and generally 
recognized as inherent in work of the character provided 
for in the Contract Documents;  

then Contractor shall, promptly after becoming aware 
thereof and before further disturbing the subsurface or 
physical conditions or performing any Work in connec-
tion therewith (except in an emergency as required by 
Paragraph 6.16.A), notify Owner and Engineer in writing 
about such condition. Contractor shall not further disturb 
such condition or perform any Work in connection 
therewith (except as aforesaid) until receipt of written 
order to do so.

 B. Engineer’s Review: After receipt of written 
notice as required by Paragraph 4.03.A, Engineer will 
promptly review the pertinent condition, determine the 
necessity of Owner's obtaining additional exploration or 
tests with respect thereto, and advise Owner in writing 
(with a copy to Contractor) of Engineer’s findings and 
conclusions. 

C. Possible Price and Times Adjustments  

1. The Contract Price or the Contract Times, or 
both, will be equitably adjusted to the extent that the 
existence of such differing subsurface or physical 
condition causes an increase or decrease in Contractor’s 
cost of, or time required for, performance of the Work; 
subject, however, to the following: 

a. such condition must meet any one or more of 
the categories described in Paragraph 4.03.A; 
and 

b. with respect to Work that is paid for on a Unit 
Price Basis, any adjustment in Contract Price 
will be subject to the provisions of Paragraphs 
9.07 and 11.03. 

2. Contractor shall not be entitled to any 
adjustment in the Contract Price or Contract Times if: 

a. Contractor knew of the existence of such 
conditions at the time Contractor made a final 
commitment to Owner with respect to Contract 
Price and Contract Times by the submission of a 
Bid or becoming bound under a negotiated 
contract; or 

b. the existence of such condition could 
reasonably have been discovered or revealed as a 
result of any examination, investigation, explo-
ration, test, or study of the Site and contiguous 
areas required by the Bidding Requirements or 
Contract Documents to be conducted by or for 
Contractor prior to Contractor's making such 
final commitment; or 
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c. Contractor failed to give the written notice as 
required by Paragraph 4.03.A. 

3. If Owner and Contractor are unable to agree 
on entitlement to or on the amount or extent, if any, of 
any adjustment in the Contract Price or Contract Times, 
or both, a Claim may be made therefor as provided in 
Paragraph 10.05. However, Owner and Engineer, and any 
of their Related Entities shall not be liable to Contractor 
for any claims, costs, losses, or damages (including but 
not limited to all fees and charges of engineers, architects, 
attorneys, and other professionals and all court or 
arbitration or other dispute resolution costs) sustained by 
Contractor on or in connection with any other project or 
anticipated project. 

4.04 Underground Facilities

 A. Shown or Indicated: The information and data 
shown or indicated in the Contract Documents with 
respect to existing Underground Facilities at or 
contiguous to the Site is based on information and data 
furnished to Owner or Engineer by the owners of such 
Underground Facilities, including Owner, or by others. 
Unless it is otherwise expressly provided in the Sup-
plementary Conditions: 

1. Owner and Engineer shall not be responsible 
for the accuracy or completeness of any such information 
or data; and 

2. the cost of all of the following will be 
included in the Contract Price, and Contractor shall have 
full responsibility for: 

a. reviewing and checking all such information 
and data, 

b. locating all Underground Facilities shown or 
indicated in the Contract Documents,  

c. coordination of the Work with the owners of 
such Underground Facilities, including Owner, 
during construction, and 

d. the safety and protection of all such Under-
ground Facilities and repairing any damage 
thereto resulting from the Work. 

B. Not Shown or Indicated 

1. If an Underground Facility is uncovered or 
revealed at or contiguous to the Site which was not shown 
or indicated, or not shown or indicated with reasonable 
accuracy in the Contract Documents, Contractor shall, 
promptly after becoming aware thereof and before further 
disturbing conditions affected thereby or performing any 
Work in connection therewith (except in an emergency as 
required by Paragraph 6.16.A), identify the owner of such 
Underground Facility and give written notice to that 
owner and to Owner and Engineer. Engineer will 

promptly review the Underground Facility and determine 
the extent, if any, to which a change is required in the 
Contract Documents to reflect and document the 
consequences of the existence or location of the Under-
ground Facility. During such time, Contractor shall be 
responsible for the safety and protection of such 
Underground Facility. 

2. If Engineer concludes that a change in the 
Contract Documents is required, a Work Change 
Directive or a Change Order will be issued to reflect and 
document such consequences. An equitable adjustment 
shall be made in the Contract Price or Contract Times, or 
both, to the extent that they are attributable to the 
existence or location of any Underground Facility that 
was not shown or indicated or not shown or indicated 
with reasonable accuracy in the Contract Documents and 
that Contractor did not know of and could not reasonably 
have been expected to be aware of or to have anticipated. 
If Owner and Contractor are unable to agree on 
entitlement to or on the amount or extent, if any, of any 
such adjustment in Contract Price or Contract Times, 
Owner or Contractor may make a Claim therefor as 
provided in Paragraph 10.05. 

4.05 Reference Points 

A. Owner shall provide engineering surveys to 
establish reference points for construction which in 
Engineer’s judgment are necessary to enable Contractor 
to proceed with the Work. Contractor shall be responsible 
for laying out the Work, shall protect and preserve the 
established reference points and property monuments, and 
shall make no changes or relocations without the prior 
written approval of Owner. Contractor shall report to 
Engineer whenever any reference point or property 
monument is lost or destroyed or requires relocation 
because of necessary changes in grades or locations, and 
shall be responsible for the accurate replacement or 
relocation of such reference points or property 
monuments by professionally qualified personnel. 

4.06 Hazardous Environmental Condition at Site

 A. Reports and Drawings: Reference is made to 
the Supplementary Conditions for the identification of 
those reports and drawings relating to a Hazardous 
Environmental Condition identified at the Site, if any, that 
have been utilized by the Engineer in the preparation of 
the Contract Documents. 

B. Limited Reliance by Contractor on Technical 
Data Authorized: Contractor may rely upon the general 
accuracy of the “technical data” contained in such reports 
and drawings, but such reports and drawings are not 
Contract Documents. Such “technical data” is identified 
in the Supplementary Conditions. Except for such reliance 
on such “technical data,” Contractor may not rely upon or 
make any claim against Owner or Engineer, or any of 
their Related Entities with respect to: 
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1. the completeness of such reports and drawings 
for Contractor’s purposes, including, but not limited to, 
any aspects of the means, methods, techniques, sequences 
and procedures of construction to be employed by 
Contractor and safety precautions and programs incident 
thereto; or 

2. other data, interpretations, opinions and 
information contained in such reports or shown or 
indicated in such drawings; or 

3. any Contractor interpretation of or conclusion 
drawn from any “technical data” or any such other data, 
interpretations, opinions or information. 

C. Contractor shall not be responsible for any 
Hazardous Environmental Condition uncovered or re-
vealed at the Site which was not shown or indicated in 
Drawings or Specifications or identified in the Contract 
Documents to be within the scope of the Work. 
Contractor shall be responsible for a Hazardous 
Environmental Condition created with any materials 
brought to the Site by Contractor, Subcontractors, 
Suppliers, or anyone else for whom Contractor is 
responsible. 

D. If Contractor encounters a Hazardous 
Environmental Condition or if Contractor or anyone for 
whom Contractor is responsible creates a Hazardous 
Environmental Condition, Contractor shall immediately: 
(i) secure or otherwise isolate such condition; (ii) stop all 
Work in connection with such condition and in any area 
affected thereby (except in an emergency as required by 
Paragraph 6.16.A); and (iii) notify Owner and Engineer 
(and promptly thereafter confirm such notice in writing). 
Owner shall promptly consult with Engineer concerning 
the necessity for Owner to retain a qualified expert to 
evaluate such condition or take corrective action, if any. 

E. Contractor shall not be required to resume 
Work in connection with such condition or in any affected 
area until after Owner has obtained any required permits 
related thereto and delivered to Contractor written notice: 
(i) specifying that such condition and any affected area is 
or has been rendered safe for the resumption of Work; or 
(ii) specifying any special conditions under which such 
Work may be resumed safely. If Owner and Contractor 
cannot agree as to entitlement to or on the amount or 
extent, if any, of any adjustment in Contract Price or 
Contract Times, or both, as a result of such Work stop-
page or such special conditions under which Work is 
agreed to be resumed by Contractor, either party may 
make a Claim therefor as provided in Paragraph 10.05. 

F. If after receipt of such written notice 
Contractor does not agree to resume such Work based on 
a reasonable belief it is unsafe, or does not agree to 
resume such Work under such special conditions, then 
Owner may order the portion of the Work that is in the 
area affected by such condition to be deleted from the 
Work. If Owner and Contractor cannot agree as to 

entitlement to or on the amount or extent, if any, of an 
adjustment in Contract Price or Contract Times as a result 
of deleting such portion of the Work, then either party 
may make a Claim therefor as provided in Paragraph 
10.05. Owner may have such deleted portion of the Work 
performed by Owner’s own forces or others in accordance 
with Article 7. 

G. To the fullest extent permitted by Laws and 
Regulations, Owner shall indemnify and hold harmless 
Contractor, Subcontractors, and Engineer, and the 
officers, directors, partners, employees, agents, 
consultants, and subcontractors of each and any of them 
from and against all claims, costs, losses, and damages 
(including but not limited to all fees and charges of 
engineers, architects, attorneys, and other professionals 
and all court or arbitration or other dispute resolution 
costs) arising out of or relating to a Hazardous 
Environmental Condition, provided that such Hazardous 
Environmental Condition: (i) was not shown or indicated 
in the Drawings or Specifications or identified in the 
Contract Documents to be included within the scope of 
the Work, and (ii) was not created by Contractor or by 
anyone for whom Contractor is responsible. Nothing in 
this Paragraph 4.06. G shall obligate Owner to indemnify 
any individual or entity from and against the conse-
quences of that individual’s or entity’s own negligence. 

H. To the fullest extent permitted by Laws and 
Regulations, Contractor shall indemnify and hold 
harmless Owner and Engineer, and the officers, directors, 
partners, employees, agents, consultants, and 
subcontractors of each and any of them from and against 
all claims, costs, losses, and damages (including but not 
limited to all fees and charges of engineers, architects, 
attorneys, and other professionals and all court or 
arbitration or other dispute resolution costs) arising out of 
or relating to a Hazardous Environmental Condition 
created by Contractor or by anyone for whom Contractor 
is responsible. Nothing in this Paragraph 4.06.H shall 
obligate Contractor to indemnify any individual or entity 
from and against the consequences of that individual’s or 
entity’s own negligence. 

I. The provisions of Paragraphs 4.02, 4.03, and 
4.04 do not apply to a Hazardous Environmental 
Condition uncovered or revealed at the Site. 

ARTICLE 5 - BONDS AND INSURANCE 

5.01 Performance, Payment, and Other Bonds 

A. Contractor shall furnish performance and 
payment bonds, each in an amount at least equal to the 
Contract Price as security for the faithful performance and 
payment of all of Contractor’s obligations under the 
Contract Documents. These bonds shall remain in effect 
until one year after the date when final payment becomes 
due or until completion of the correction period specified 
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in Paragraph 13.07, whichever is later, except as provided 
otherwise by Laws or Regulations or by the Contract 
Documents. Contractor shall also furnish such other 
bonds as are required by the Contract Documents. 

B. All bonds shall be in the form prescribed by 
the Contract Documents except as provided otherwise by 
Laws or Regulations, and shall be executed by such 
sureties as are named in the current list of “Companies 
Holding Certificates of Authority as Acceptable Sureties 
on Federal Bonds and as Acceptable Reinsuring Compa-
nies” as published in Circular 570 (amended) by the 
Financial Management Service, Surety Bond Branch, U.S. 
Department of the Treasury. All bonds signed by an agent 
must be accompanied by a certified copy of the agent’s 
authority to act. 

C. If the surety on any bond furnished by 
Contractor is declared bankrupt or becomes insolvent or 
its right to do business is terminated in any state where 
any part of the Project is located or it ceases to meet the 
requirements of Paragraph 5.01.B, Contractor shall 
promptly notify Owner and Engineer and shall, within 20 
days after the event giving rise to such notification, 
provide another bond and surety, both of which shall 
comply with the requirements of Paragraphs 5.01.B and 
5.02. 

5.02 Licensed Sureties and Insurers 

A. All bonds and insurance required by the 
Contract Documents to be purchased and maintained by 
Owner or Contractor shall be obtained from surety or 
insurance companies that are duly licensed or authorized 
in the jurisdiction in which the Project is located to issue 
bonds or insurance policies for the limits and coverages 
so required. Such surety and insurance companies shall 
also meet such additional requirements and qualifications 
as may be provided in the Supplementary Conditions. 

5.03 Certificates of Insurance 

A. Contractor shall deliver to Owner, with copies 
to each additional insured identified in the Supplementary 
Conditions, certificates of insurance (and other evidence 
of insurance requested by Owner or any other additional 
insured) which Contractor is required to purchase and 
maintain.  

B. Owner shall deliver to Contractor, with copies 
to each additional insured identified in the Supplementary 
Conditions, certificates of insurance (and other evidence 
of insurance requested by Contractor or any other 
additional insured) which Owner is required to purchase 
and maintain.  

5.04 Contractor’s Liability Insurance 

A. Contractor shall purchase and maintain such 
liability and other insurance as is appropriate for the 
Work being performed and as will provide protection 

from claims set forth below which may arise out of or 
result from Contractor’s performance of the Work and 
Contractor’s other obligations under the Contract 
Documents, whether it is to be performed by Contractor, 
any Subcontractor or Supplier, or by anyone directly or 
indirectly employed by any of them to perform any of the 
Work, or by anyone for whose acts any of them may be 
liable:

 1. claims under workers’ compensation, 
disability benefits, and other similar employee benefit 
acts; 

2. claims for damages because of bodily injury, 
occupational sickness or disease, or death of Contractor’s 
employees; 

3. claims for damages because of bodily injury, 
sickness or disease, or death of any person other than 
Contractor’s employees; 

4. claims for damages insured by reasonably 
available personal injury liability coverage which are sus-
tained: 

a. by any person as a result of an offense directly 
or indirectly related to the employment of such 
person by Contractor, or 

b. by any other person for any other reason; 

5. claims for damages, other than to the Work 
itself, because of injury to or destruction of tangible 
property wherever located, including loss of use resulting 
therefrom; and 

6. claims for damages because of bodily injury or 
death of any person or property damage arising out of the 
ownership, maintenance or use of any motor vehicle. 

B. The policies of insurance required by this 
Paragraph 5.04 shall: 

1. with respect to insurance required by 
Paragraphs 5.04.A.3 through 5.04.A.6 inclusive, include 
as additional insured (subject to any customary exclusion 
regarding professional liability) Owner and Engineer, and 
any other individuals or entities identified in the Supple-
mentary Conditions, all of whom shall be listed as addi-
tional insureds, and include coverage for the respective 
officers, directors, partners, employees, agents, 
consultants and subcontractors of each and any of all such 
additional insureds, and the insurance afforded to these 
additional insureds shall provide primary coverage for all 
claims covered thereby; 

2. include at least the specific coverages and be 
written for not less than the limits of liability provided in 
the Supplementary Conditions or required by Laws or 
Regulations, whichever is greater; 
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3. include completed operations insurance; 

4. include contractual liability insurance 
covering Contractor’s indemnity obligations under 
Paragraphs 6.11 and 6.20; 

5. contain a provision or endorsement that the 
coverage afforded will not be canceled, materially 
changed or renewal refused until at least 30 days prior 
written notice has been given to Owner and Contractor 
and to each other additional insured identified in the 
Supplementary Conditions to whom a certificate of 
insurance has been issued (and the certificates of 
insurance furnished by the Contractor pursuant to 
Paragraph 5.03 will so provide); 

6. remain in effect at least until final payment 
and at all times thereafter when Contractor may be 
correcting, removing, or replacing defective Work in 
accordance with Paragraph 13.07; and 

7. with respect to completed operations insur-
ance, and any insurance coverage written on a claims-
made basis, remain in effect for at least two years after 
final payment. 

a. Contractor shall furnish Owner and each other 
additional insured identified in the Supple-
mentary Conditions, to whom a certificate of 
insurance has been issued, evidence satisfactory 
to Owner and any such additional insured of 
continuation of such insurance at final payment 
and one year thereafter. 

5.05 Owner’s Liability Insurance 

A. In addition to the insurance required to be 
provided by Contractor under Paragraph 5.04, Owner, at 
Owner’s option, may purchase and maintain at Owner’s 
expense Owner’s own liability insurance as will protect 
Owner against claims which may arise from operations 
under the Contract Documents. 

5.06 Property Insurance 

A. Unless otherwise provided in the Supple-
mentary Conditions, Owner shall purchase and maintain 
property insurance upon the Work at the Site in the 
amount of the full replacement cost thereof (subject to 
such deductible amounts as may be provided in the 
Supplementary Conditions or required by Laws and 
Regulations). This insurance shall: 

1. include the interests of Owner, Contractor, 
Subcontractors, and Engineer, and any other individuals 
or entities identified in the Supplementary Conditions, 
and the officers, directors, partners, employees, agents, 
consultants and subcontractors of each and any of them, 
each of whom is deemed to have an insurable interest and 
shall be listed as an insured or additional insured; 

2. be written on a Builder’s Risk “all-risk” or 
open peril or special causes of loss policy form that shall 
at least include insurance for physical loss or damage to 
the Work, temporary buildings, false work, and materials 
and equipment in transit, and shall insure against at least 
the following perils or causes of loss: fire, lightning, 
extended coverage, theft, vandalism and malicious 
mischief, earthquake, collapse, debris removal, 
demolition occasioned by enforcement of Laws and 
Regulations, water damage, (other than caused by flood) 
and such other perils or causes of loss as may be specifi-
cally required by the Supplementary Conditions; 

3. include expenses incurred in the repair or 
replacement of any insured property (including but not 
limited to fees and charges of engineers and architects); 

4. cover materials and equipment stored at the 
Site or at another location that was agreed to in writing by 
Owner prior to being incorporated in the Work, provided 
that such materials and equipment have been included in 
an Application for Payment recommended by Engineer; 

5. allow for partial utilization of the Work by 
Owner; 

6. include testing and startup; and 

7. be maintained in effect until final payment is 
made unless otherwise agreed to in writing by Owner, 
Contractor, and Engineer with 30 days written notice to 
each other additional insured to whom a certificate of 
insurance has been issued. 

B. Owner shall purchase and maintain such 
boiler and machinery insurance or additional property 
insurance as may be required by the Supplementary 
Conditions or Laws and Regulations which will include 
the interests of Owner, Contractor, Subcontractors, and 
Engineer, and any other individuals or entities identified 
in the Supplementary Conditions, and the officers, 
directors, partners, employees, agents, consultants and 
subcontractors of each and any of them, each of whom is 
deemed to have an insurable interest and shall be listed as 
an insured or additional insured. 

C. All the policies of insurance (and the certifi-
cates or other evidence thereof) required to be purchased 
and maintained in accordance with Paragraph 5.06 will 
contain a provision or endorsement that the coverage 
afforded will not be canceled or materially changed or 
renewal refused until at least 30 days prior written notice 
has been given to Owner and Contractor and to each other 
additional insured to whom a certificate of insurance has 
been issued and will contain waiver provisions in accor-
dance with Paragraph 5.07. 

D. Owner shall not be responsible for purchasing 
and maintaining any property insurance specified in this 
Paragraph 5.06 to protect the interests of Contractor, 
Subcontractors, or others in the Work to the extent of any 
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deductible amounts that are identified in the Supple-
mentary Conditions. The risk of loss within such 
identified deductible amount will be borne by Contractor, 
Subcontractors, or others suffering any such loss, and if 
any of them wishes property insurance coverage within 
the limits of such amounts, each may purchase and 
maintain it at the purchaser’s own expense.

 E. If Contractor requests in writing that other 
special insurance be included in the property insurance 
policies provided under Paragraph 5.06, Owner shall, if 
possible, include such insurance, and the cost thereof will 
be charged to Contractor by appropriate Change Order. 
Prior to commencement of the Work at the Site, Owner 
shall in writing advise Contractor whether or not such 
other insurance has been procured by Owner. 

5.07 Waiver of Rights 

A. Owner and Contractor intend that all policies 
purchased in accordance with Paragraph 5.06 will protect 
Owner, Contractor, Subcontractors, and Engineer, and all 
other individuals or entities identified in the Supple-
mentary Conditions to be listed as insureds or additional 
insureds (and the officers, directors, partners, employees, 
agents, consultants and subcontractors of each and any of 
them) in such policies and will provide primary coverage 
for all losses and damages caused by the perils or causes 
of loss covered thereby. All such policies shall contain 
provisions to the effect that in the event of payment of 
any loss or damage the insurers will have no rights of 
recovery against any of the insureds or additional insureds 
thereunder. Owner and Contractor waive all rights against 
each other and their respective officers, directors, 
partners, employees, agents, consultants and 
subcontractors of each and any of them for all losses and 
damages caused by, arising out of or resulting from any of 
the perils or causes of loss covered by such policies and 
any other property insurance applicable to the Work; and, 
in addition, waive all such rights against Subcontractors, 
and Engineer, and all other individuals or entities 
identified in the Supplementary Conditions to be listed as 
insured or additional insured (and the officers, directors, 
partners, employees, agents, consultants and 
subcontractors of each and any of them) under such 
policies for losses and damages so caused. None of the 
above waivers shall extend to the rights that any party 
making such waiver may have to the proceeds of 
insurance held by Owner as trustee or otherwise payable 
under any policy so issued. 

B. Owner waives all rights against Contractor, 
Subcontractors, and Engineer, and the officers, directors, 
partners, employees, agents, consultants and 
subcontractors of each and any of them for: 

1. loss due to business interruption, loss of use, 
or other consequential loss extending beyond direct 
physical loss or damage to Owner’s property or the Work 
caused by, arising out of, or resulting from fire or other 
perils whether or not insured by Owner; and 

2. loss or damage to the completed Project or 
part thereof caused by, arising out of, or resulting from 
fire or other insured peril or cause of loss covered by any 
property insurance maintained on the completed Project 
or part thereof by Owner during partial utilization 
pursuant to Paragraph 14.05, after Substantial Completion 
pursuant to Paragraph 14.04, or after final payment 
pursuant to Paragraph 14.07. 

C. Any insurance policy maintained by Owner 
covering any loss, damage or consequential loss referred 
to in Paragraph 5.07.B shall contain provisions to the 
effect that in the event of payment of any such loss, 
damage, or consequential loss, the insurers will have no 
rights of recovery against Contractor, Subcontractors, or 
Engineer, and the officers, directors, partners, employees, 
agents, consultants and subcontractors of each and any of 
them. 

5.08 Receipt and Application of Insurance Proceeds 

A. Any insured loss under the policies of 
insurance required by Paragraph 5.06 will be adjusted 
with Owner and made payable to Owner as fiduciary for 
the insureds, as their interests may appear, subject to the 
requirements of any applicable mortgage clause and of 
Paragraph 5.08.B. Owner shall deposit in a separate 
account any money so received and shall distribute it in 
accordance with such agreement as the parties in interest 
may reach. If no other special agreement is reached, the 
damaged Work shall be repaired or replaced, the moneys 
so received applied on account thereof, and the Work and 
the cost thereof covered by an appropriate Change Order . 

B. Owner as fiduciary shall have power to adjust 
and settle any loss with the insurers unless one of the 
parties in interest shall object in writing within 15 days 
after the occurrence of loss to Owner’s exercise of this 
power. If such objection be made, Owner as fiduciary 
shall make settlement with the insurers in accordance with 
such agreement as the parties in interest may reach. If no 
such agreement among the parties in interest is reached, 
Owner as fiduciary shall adjust and settle the loss with the 
insurers and, if required in writing by any party in 
interest, Owner as fiduciary shall give bond for the proper 
performance of such duties. 

5.09 Acceptance of Bonds and Insurance; Option to 
Replace 

A. If either Owner or Contractor has any 
objection to the coverage afforded by or other provisions 
of the bonds or insurance required to be purchased and 
maintained by the other party in accordance with Article 5 
on the basis of non-conformance with the Contract 
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Documents, the objecting party shall so notify the other 
party in writing within 10 days after receipt of the 
certificates (or other evidence requested) required by 
Paragraph 2.01.B. Owner and Contractor shall each 
provide to the other such additional information in respect 
of insurance provided as the other may reasonably 
request. If either party does not purchase or maintain all 
of the bonds and insurance required of such party by the 
Contract Documents, such party shall notify the other 
party in writing of such failure to purchase prior to the 
start of the Work, or of such failure to maintain prior to 
any change in the required coverage. Without prejudice to 
any other right or remedy, the other party may elect to 
obtain equivalent bonds or insurance to protect such other 
party's interests at the expense of the party who was 
required to provide such coverage, and a Change Order 
shall be issued to adjust the Contract Price accordingly. 

5.10 Partial Utilization, Acknowledgment of Property 
Insurer 

A. If Owner finds it necessary to occupy or use a 
portion or portions of the Work prior to Substantial 
Completion of all the Work as provided in Paragraph 
14.05, no such use or occupancy shall commence before 
the insurers providing the property insurance pursuant to 
Paragraph 5.06 have acknowledged notice thereof and in 
writing effected any changes in coverage necessitated 
thereby. The insurers providing the property insurance 
shall consent by endorsement on the policy or policies, 
but the property insurance shall not be canceled or 
permitted to lapse on account of any such partial use or 
occupancy. 

ARTICLE 6 - CONTRACTOR’S RESPONSIBILITIES 

6.01 Supervision and Superintendence 

A. Contractor shall supervise, inspect, and direct 
the Work competently and efficiently, devoting such 
attention thereto and applying such skills and expertise as 
may be necessary to perform the Work in accordance with 
the Contract Documents. Contractor shall be solely 
responsible for the means, methods, techniques, 
sequences, and procedures of construction. Contractor 
shall not be responsible for the negligence of Owner or 
Engineer in the design or specification of a specific 
means, method, technique, sequence, or procedure of 
construction which is shown or indicated in and expressly 
required by the Contract Documents. 

B. At all times during the progress of the Work, 
Contractor shall assign a competent resident superin-
tendent who shall not be replaced without written notice 
to Owner and Engineer except under extraordinary 
circumstances. The superintendent will be Contractor’s 
representative at the Site and shall have authority to act on 
behalf of Contractor. All communications given to or 

received from the superintendent shall be binding on 
Contractor. 

6.02 Labor; Working Hours 

A. Contractor shall provide competent, suitably 
qualified personnel to survey and lay out the Work and 
perform construction as required by the Contract Docu-
ments. Contractor shall at all times maintain good disci-
pline and order at the Site. 

B. Except as otherwise required for the safety or 
protection of persons or the Work or property at the Site 
or adjacent thereto, and except as otherwise stated in the 
Contract Documents, all Work at the Site shall be 
performed during regular working hours. Contractor will 
not permit the performance of Work on a Saturday, 
Sunday, or any legal holiday without Owner’s written 
consent (which will not be unreasonably withheld) given 
after prior written notice to Engineer. 

6.03 Services, Materials, and Equipment 

A. Unless otherwise specified in the Contract 
Documents, Contractor shall provide and assume full 
responsibility for all services, materials, equipment, labor, 
transportation, construction equipment and machinery, 
tools, appliances, fuel, power, light, heat, telephone, 
water, sanitary facilities, temporary facilities, and all other 
facilities and incidentals necessary for the performance, 
testing, start-up, and completion of the Work. 

B. All materials and equipment incorporated into 
the Work shall be as specified or, if not specified, shall be 
of good quality and new, except as otherwise provided in 
the Contract Documents. All special warranties and 
guarantees required by the Specifications shall expressly 
run to the benefit of Owner. If required by Engineer, 
Contractor shall furnish satisfactory evidence (including 
reports of required tests) as to the source, kind, and 
quality of materials and equipment.  

C. All materials and equipment shall be stored, 
applied, installed, connected, erected, protected, used, 
cleaned, and conditioned in accordance with instructions 
of the applicable Supplier, except as otherwise may be 
provided in the Contract Documents. 

6.04 Progress Schedule 

A. Contractor shall adhere to the Progress 
Schedule established in accordance with Paragraph 2.07 
as it may be adjusted from time to time as provided 
below. 
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1. Contractor shall submit to Engineer for 
acceptance (to the extent indicated in Paragraph 2.07) 
proposed adjustments in the Progress Schedule that will 
not result in changing the Contract Times. Such adjust-
ments will comply with any provisions of the General Re-
quirements applicable thereto. 

2. Proposed adjustments in the Progress 
Schedule that will change the Contract Times shall be 
submitted in accordance with the requirements of Article 
12. Adjustments in Contract Times may only be made by 
a Change Order. 

6.05 Substitutes and “Or-Equals” 

A. Whenever an item of material or equipment is 
specified or described in the Contract Documents by 
using the name of a proprietary item or the name of a 
particular Supplier, the specification or description is 
intended to establish the type, function, appearance, and 
quality required. Unless the specification or description 
contains or is followed by words reading that no like, 
equivalent, or “or-equal” item or no substitution is 
permitted, other items of material or equipment or 
material or equipment of other Suppliers may be 
submitted to Engineer for review under the circumstances 
described below.

 1. “Or-Equal” Items: If in Engineer’s sole 
discretion an item of material or equipment proposed by 
Contractor is functionally equal to that named and 
sufficiently similar so that no change in related Work will 
be required, it may be considered by Engineer as an 
“or-equal” item, in which case review and approval of the 
proposed item may, in Engineer’s sole discretion, be 
accomplished without compliance with some or all of the 
requirements for approval of proposed substitute items. 
For the purposes of this Paragraph 6.05.A.1, a proposed 
item of material or equipment will be considered 
functionally equal to an item so named if:  

a. in the exercise of reasonable judgment 
Engineer determines that:  

1) it is at least equal in materials of 
construction, quality, durability, appearance, 
strength, and design characteristics; 

2) it will reliably perform at least 
equally well the function and achieve the results 
imposed by the design concept of the completed 
Project as a functioning whole, 

3) it has a proven record of performance 
and availability of responsive service; and 

b. Contractor certifies that, if approved and 
incorporated into the Work: 

1) there will be no increase in cost to 
the Owner or increase in Contract Times, and 

2) it will conform substantially to the 
detailed requirements of the item named in the 
Contract Documents. 

2. Substitute Items  

a. If in Engineer’s sole discretion an item of 
material or equipment proposed by Contractor 
does not qualify as an “or-equal” item under 
Paragraph 6.05.A.1, it will be considered a 
proposed substitute item. 

b. Contractor shall submit sufficient information 
as provided below to allow Engineer to 
determine that the item of material or equipment 
proposed is essentially equivalent to that named 
and an acceptable substitute therefor. Requests 
for review of proposed substitute items of 
material or equipment will not be accepted by 
Engineer from anyone other than Contractor. 

c. The requirements for review by Engineer will 
be as set forth in Paragraph 6.05.A.2.d, as 
supplemented in the General Requirements and 
as Engineer may decide is appropriate under the 
circumstances.  

d. Contractor shall make written application to 
Engineer for review of a proposed substitute item 
of material or equipment that Contractor seeks to 
furnish or use. The application: 

1) shall certify that the proposed substi-
tute item will: 

a) perform adequately the functions and 
achieve the results called for by the 
general design, 

b) be similar in substance to that 
specified, and 

c) be suited to the same use as that 
specified; 

2) will state: 

a) the extent, if any, to which the use of 
the proposed substitute item will preju-
dice Contractor’s achievement of 
Substantial Completion on time; 

b) whether or not use of the proposed 
substitute item in the Work will require 
a change in any of the Contract Docu-
ments (or in the provisions of any other 
direct contract with Owner for other 
work on the Project) to adapt the design 
to the proposed substitute item; and 
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c) whether or not incorporation or use 
of the proposed substitute item in con-
nection with the Work is subject to 
payment of any license fee or royalty; 

3) will identify:  

a) all variations of the proposed 
substitute item from that specified , and 

b) available engineering, sales, 
maintenance, repair, and replacement 
services; 

4) and shall contain an itemized esti-
mate of all costs or credits that will result 
directly or indirectly from use of such substitute 
item, including costs of redesign and claims of 
other contractors affected by any resulting 
change, 

B. Substitute Construction Methods or Proce-
dures: If a specific means, method, technique, sequence, 
or procedure of construction is expressly required by the 
Contract Documents, Contractor may furnish or utilize a 
substitute means, method, technique, sequence, or 
procedure of construction approved by Engineer. 
Contractor shall submit sufficient information to allow 
Engineer, in Engineer’s sole discretion, to determine that 
the substitute proposed is equivalent to that expressly 
called for by the Contract Documents. The requirements 
for review by Engineer will be similar to those provided 
in Paragraph 6.05.A.2.

 C. Engineer’s Evaluation: Engineer will be 
allowed a reasonable time within which to evaluate each 
proposal or submittal made pursuant to Paragraphs 6.05.A 
and 6.05.B. Engineer may require Contractor to furnish 
additional data about the proposed substitute item. 
Engineer will be the sole judge of acceptability. No “or 
equal” or substitute will be ordered, installed or utilized 
until Engineer’s review is complete, which will be 
evidenced by either a Change Order for a substitute or an 
approved Shop Drawing for an “or equal.” Engineer will 
advise Contractor in writing of any negative 
determination.

 D. Special Guarantee: Owner may require 
Contractor to furnish at Contractor’s expense a special 
performance guarantee or other surety with respect to any 
substitute.  

E. Engineer’s Cost Reimbursement: Engineer 
will record Engineer’s costs in evaluating a substitute 
proposed or submitted by Contractor pursuant to 
Paragraphs 6.05.A.2 and 6.05.B Whether or not Engineer 
approves a substitute item so proposed or submitted by 
Contractor, Contractor shall reimburse Owner for the 
charges of Engineer for evaluating each such proposed 
substitute. Contractor shall also reimburse Owner for the 
charges of Engineer for making changes in the Contract 

Documents (or in the provisions of any other direct 
contract with Owner) resulting from the acceptance of 
each proposed substitute. 

F. Contractor’s Expense: Contractor shall 
provide all data in support of any proposed substitute or 
“or-equal” at Contractor’s expense. 

6.06 Concerning Subcontractors, Suppliers, and 
Others 

A. Contractor shall not employ any Subcon-
tractor, Supplier, or other individual or entity (including 
those acceptable to Owner as indicated in Paragraph 
6.06.B), whether initially or as a replacement, against 
whom Owner may have reasonable objection. Contractor 
shall not be required to employ any Subcontractor, 
Supplier, or other individual or entity to furnish or 
perform any of the Work against whom Contractor has 
reasonable objection. 

B. If the Supplementary Conditions require the 
identity of certain Subcontractors, Suppliers, or other 
individuals or entities to be submitted to Owner in 
advance for acceptance by Owner by a specified date 
prior to the Effective Date of the Agreement, and if 
Contractor has submitted a list thereof in accordance with 
the Supplementary Conditions, Owner’s acceptance 
(either in writing or by failing to make written objection 
thereto by the date indicated for acceptance or objection 
in the Bidding Documents or the Contract Documents) of 
any such Subcontractor, Supplier, or other individual or 
entity so identified may be revoked on the basis of reason-
able objection after due investigation. Contractor shall 
submit an acceptable replacement for the rejected 
Subcontractor, Supplier, or other individual or entity, and 
the Contract Price will be adjusted by the difference in the 
cost occasioned by such replacement, and an appropriate 
Change Order will be issued . No acceptance by Owner of 
any such Subcontractor, Supplier, or other individual or 
entity, whether initially or as a replacement, shall consti-
tute a waiver of any right of Owner or Engineer to reject 
defective Work. 

C. Contractor shall be fully responsible to Owner 
and Engineer for all acts and omissions of the 
Subcontractors, Suppliers, and other individuals or 
entities performing or furnishing any of the Work just as 
Contractor is responsible for Contractor’s own acts and 
omissions. Nothing in the Contract Documents: 

1. shall create for the benefit of any such 
Subcontractor, Supplier, or other individual or entity any 
contractual relationship between Owner or Engineer and 
any such Subcontractor, Supplier or other individual or 
entity, nor 

2. shall anything in the Contract Documents 
create any obligation on the part of Owner or 

Engineer to pay or to see to the payment of any moneys 
due any such Subcontractor, Supplier, or other individual 
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or entity except as may otherwise be required by Laws 
and Regulations. 

D. Contractor shall be solely responsible for 
scheduling and coordinating the Work of Subcontractors, 
Suppliers, and other individuals or entities performing or 
furnishing any of the Work under a direct or indirect 
contract with Contractor.  

E. Contractor shall require all Subcontractors, 
Suppliers, and such other individuals or entities per-
forming or furnishing any of the Work to communicate 
with Engineer through Contractor. 

F. The divisions and sections of the Specifica-
tions and the identifications of any Drawings shall not 
control Contractor in dividing the Work among Subcon-
tractors or Suppliers or delineating the Work to be 
performed by any specific trade. 

G. All Work performed for Contractor by a 
Subcontractor or Supplier will be pursuant to an appro-
priate agreement between Contractor and the 
Subcontractor or Supplier which specifically binds the 
Subcontractor or Supplier to the applicable terms and 
conditions of the Contract Documents for the benefit of 
Owner and Engineer. Whenever any such agreement is 
with a Subcontractor or Supplier who is listed as an 
additional insured on the property insurance provided in 
Paragraph 5.06, the agreement between the Contractor 
and the Subcontractor or Supplier will contain provisions 
whereby the Subcontractor or Supplier waives all rights 
against Owner, Contractor, and Engineer,, and all other 
individuals or entities identified in the Supplementary 
Conditions to be listed as insureds or additional insureds 
(and the officers, directors, partners, employees, agents, 
consultants and subcontractors of each and any of them) 
for all losses and damages caused by, arising out of, 
relating to, or resulting from any of the perils or causes of 
loss covered by such policies and any other property 
insurance applicable to the Work. If the insurers on any 
such policies require separate waiver forms to be signed 
by any Subcontractor or Supplier, Contractor will obtain 
the same. 

6.07 Patent Fees and Royalties 

A. Contractor shall pay all license fees and 
royalties and assume all costs incident to the use in the 
performance of the Work or the incorporation in the Work 
of any invention, design, process, product, or device 
which is the subject of patent rights or copyrights held by 
others. If a particular invention, design, process, product, 
or device is specified in the Contract Documents for use 
in the performance of the Work and if to the actual 
knowledge of Owner or Engineer its use is subject to 
patent rights or copyrights calling for the payment of any 
license fee or royalty to others, the existence of such 
rights shall be disclosed by Owner in the Contract 
Documents.  

B. To the fullest extent permitted by Laws and 
Regulations, Contractor shall indemnify and hold 
harmless Owner and Engineer, and the officers, directors, 
partners, employees, agents, consultants and 
subcontractors of each and any of them from and against 
all claims, costs, losses, and damages (including but not 
limited to all fees and charges of engineers, architects, 
attorneys, and other professionals and all court or 
arbitration or other dispute resolution costs) arising out of 
or relating to any infringement of patent rights or 
copyrights incident to the use in the performance of the 
Work or resulting from the incorporation in the Work of 
any invention, design, process, product, or device not 
specified in the Contract Documents. 

6.08 Permits 

A. Unless otherwise provided in the Supple-
mentary Conditions, Contractor shall obtain and pay for 
all construction permits and licenses. Owner shall assist 
Contractor, when necessary, in obtaining such permits 
and licenses. Contractor shall pay all governmental 
charges and inspection fees necessary for the prosecution 
of the Work which are applicable at the time of opening 
of Bids, or, if there are no Bids, on the Effective Date of 
the Agreement. Owner shall pay all charges of utility 
owners for connections for providing permanent service 
to the Work.  

6.09 Laws and Regulations 

A. Contractor shall give all notices required by 
and shall comply with all Laws and Regulations applica-
ble to the performance of the Work. Except where 
otherwise expressly required by applicable Laws and 
Regulations, neither Owner nor Engineer shall be 
responsible for monitoring Contractor’s compliance with 
any Laws or Regulations. 

B. If Contractor performs any Work knowing or 
having reason to know that it is contrary to Laws or 
Regulations, Contractor shall bear all claims, costs, 
losses, and damages (including but not limited to all fees 
and charges of engineers, architects, attorneys, and other 
professionals and all court or arbitration or other dispute 
resolution costs) arising out of or relating to such Work. 
However, it shall not be Contractor’s primary 
responsibility to make certain that the Specifications and 
Drawings are in accordance with Laws and Regulations, 
but this shall not relieve Contractor of Contractor’s 
obligations under Paragraph 3.03. 

C. Changes in Laws or Regulations not known at 
the time of opening of Bids (or, on the Effective Date of 
the Agreement if there were no Bids) having an effect on 
the cost or time of performance of the Work shall be the 
subject of an adjustment in Contract Price or Contract 
Times. If Owner and Contractor are unable to agree on 
entitlement to or on the amount or extent, if any, of any 
such adjustment, a Claim may be made therefor as 
provided in Paragraph 10.05. 
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6.10 Taxes 

A. Contractor shall pay all sales, consumer, use, 
and other similar taxes required to be paid by Contractor 
in accordance with the Laws and Regulations of the place 
of the Project which are applicable during the 
performance of the Work. 

6.11 Use of Site and Other Areas 

A. Limitation on Use of Site and Other Areas 

1. Contractor shall confine construction equip-
ment, the storage of materials and equipment, and the 
operations of workers to the Site and other areas 
permitted by Laws and Regulations, and shall not 
unreasonably encumber the Site and other areas with 
construction equipment or other materials or equipment. 
Contractor shall assume full responsibility for any 
damage to any such land or area, or to the owner or 
occupant thereof, or of any adjacent land or areas 
resulting from the performance of the Work. 

2. Should any claim be made by any such owner 
or occupant because of the performance of the Work, 
Contractor shall promptly settle with such other party by 
negotiation or otherwise resolve the claim by arbitration 
or other dispute resolution proceeding or at law. 

3. To the fullest extent permitted by Laws and 
Regulations, Contractor shall indemnify and hold 
harmless Owner and Engineer, and the officers, directors, 
partners, employees, agents, consultants and 
subcontractors of each and any of them from and against 
all claims, costs, losses, and damages (including but not 
limited to all fees and charges of engineers, architects, 
attorneys, and other professionals and all court or 
arbitration or other dispute resolution costs) arising out of 
or relating to any claim or action, legal or equitable, 
brought by any such owner or occupant against Owner, 
Engineer, or any other party indemnified hereunder to the 
extent caused by or based upon Contractor's performance 
of the Work.

 B. Removal of Debris During Performance of the 
Work: During the progress of the Work Contractor shall 
keep the Site and other areas free from accumulations of 
waste materials, rubbish, and other debris. Removal and 
disposal of such waste materials, rubbish, and other debris 
shall conform to applicable Laws and Regulations. 

C. Cleaning: Prior to Substantial Completion of 
the Work Contractor shall clean the Site and the Work 
and make it ready for utilization by Owner. At the com-
pletion of the Work Contractor shall remove from the Site 
all tools, appliances, construction equipment and 
machinery, and surplus materials and shall restore to 
original condition all property not designated for 
alteration by the Contract Documents. 

D. Loading Structures: Contractor shall not load 
nor permit any part of any structure to be loaded in any 
manner that will endanger the structure, nor shall 
Contractor subject any part of the Work or adjacent 
property to stresses or pressures that will endanger it. 

6.12 Record Documents

 A. Contractor shall maintain in a safe place at the 
Site one record copy of all Drawings, Specifications, 
Addenda, Change Orders, Work Change Directives, Field 
Orders, and written interpretations and clarifications in 
good order and annotated to show changes made during 
construction. These record documents together with all 
approved Samples and a counterpart of all approved Shop 
Drawings will be available to Engineer for reference. 
Upon completion of the Work, these record documents, 
Samples, and Shop Drawings will be delivered to Engi-
neer for Owner. 

6.13 Safety and Protection 

A. Contractor shall be solely responsible for 
initiating, maintaining and supervising all safety precau-
tions and programs in connection with the Work. 
Contractor shall take all necessary precautions for the 
safety of, and shall provide the necessary protection to 
prevent damage, injury or loss to: 

1. all persons on the Site or who may be affected 
by the Work; 

2. all the Work and materials and equipment to 
be incorporated therein, whether in storage on or off the 
Site; and 

3. other property at the Site or adjacent thereto, 
including trees, shrubs, lawns, walks, pavements, 
roadways, structures, utilities, and Underground Facilities 
not designated for removal, relocation, or replacement in 
the course of construction. 

B. Contractor shall comply with all applicable 
Laws and Regulations relating to the safety of persons or 
property, or to the protection of persons or property from 
damage, injury, or loss; and shall erect and maintain all 
necessary safeguards for such safety and protection. 
Contractor shall notify owners of adjacent property and of 
Underground Facilities and other utility owners when 
prosecution of the Work may affect them, and shall 
cooperate with them in the protection, removal, 
relocation, and replacement of their property. 

C. All damage, injury, or loss to any property 
referred to in Paragraph 6.13.A.2 or 6.13.A.3 caused, 
directly or indirectly, in whole or in part, by Contractor, 
any Subcontractor, Supplier, or any other individual or 
entity directly or indirectly employed by any of them to 
perform any of the Work, or anyone for whose acts any of 
them may be liable, shall be remedied by Contractor 
(except damage or loss attributable to the fault of Draw-
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ings or Specifications or to the acts or omissions of 
Owner or Engineer or , or anyone employed by any of 
them, or anyone for whose acts any of them may be 
liable, and not attributable, directly or indirectly, in whole 
or in part, to the fault or negligence of Contractor or any 
Subcontractor, Supplier, or other individual or entity 
directly or indirectly employed by any of them).  

D. Contractor’s duties and responsibilities for 
safety and for protection of the Work shall continue until 
such time as all the Work is completed and Engineer has 
issued a notice to Owner and Contractor in accordance 
with Paragraph 14.07.B that the Work is acceptable 
(except as otherwise expressly provided in connection 
with Substantial Completion). 

6.14 Safety Representative 

A. Contractor shall designate a qualified and 
experienced safety representative at the Site whose duties 
and responsibilities shall be the prevention of accidents 
and the maintaining and supervising of safety precautions 
and programs. 

6.15 Hazard Communication Programs 

A. Contractor shall be responsible for coordi-
nating any exchange of material safety data sheets or 
other hazard communication information required to be 
made available to or exchanged between or among 
employers at the Site in accordance with Laws or 
Regulations. 

6.16 Emergencies 

A. In emergencies affecting the safety or protec-
tion of persons or the Work or property at the Site or 
adjacent thereto, Contractor is obligated to act to prevent 
threatened damage, injury, or loss. Contractor shall give 
Engineer prompt written notice if Contractor believes that 
any significant changes in the Work or variations from the 
Contract Documents have been caused thereby or are 
required as a result thereof. If Engineer determines that a 
change in the Contract Documents is required because of 
the action taken by Contractor in response to such an 
emergency, a Work Change Directive or Change Order 
will be issued. 

6.17 Shop Drawings and Samples 

A. Contractor shall submit Shop Drawings and 
Samples to Engineer for review and approval in accor-
dance with the acceptable Schedule of Submittals (as 
required by Paragraph 2.07). Each submittal will be 
identified as Engineer may require. 

1. Shop Drawings 

a. Submit number of copies specified in the 
General Requirements. 

b. Data shown on the Shop Drawings will be 
complete with respect to quantities, dimensions, 
specified performance and design criteria, 
materials, and similar data to show Engineer the 
services, materials, and equipment Contractor 
proposes to provide and to enable Engineer to 
review the information for the limited purposes 
required by Paragraph 6.17.D. 

2. Samples: Contractor shall also submit 
Samples to Engineer for review and approval in accor-
dance with the acceptable schedule of Shop Drawings and 
Sample submittals.  

a. Submit number of Samples specified in the 
Specifications. 

b. Clearly identify each Sample as to material, 
Supplier, pertinent data such as catalog numbers, 
the use for which intended and other data as 
Engineer may require to enable Engineer to 
review the submittal for the limited purposes 
required by Paragraph 6.17.D.  

B. Where a Shop Drawing or Sample is required 
by the Contract Documents or the Schedule of Submittals 
, any related Work performed prior to Engineer’s review 
and approval of the pertinent submittal will be at the sole 
expense and responsibility of Contractor. 

C. Submittal Procedures 

1. Before submitting each Shop Drawing or 
Sample, Contractor shall have determined and verified: 

a. all field measurements, quantities, dimensions, 
specified performance and design criteria, 
installation requirements, materials, catalog 
numbers, and similar information with respect 
thereto; 

b. the suitability of all materials with respect to 
intended use, fabrication, shipping, handling, 
storage, assembly, and installation pertaining to 
the performance of the Work; 

c. all information relative to Contractor’s 
responsibilities for means, methods, techniques, 
sequences, and procedures of construction, and 
safety precautions and programs incident thereto; 
and 

d. shall also have reviewed and coordinated each 
Shop Drawing or Sample with other Shop 
Drawings and Samples and with the 
requirements of the Work and the Contract 
Documents. 

2. Each submittal shall bear a stamp or specific 
written certification that Contractor has satisfied 
Contractor’s obligations under the Contract Documents 
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with respect to Contractor’s review and approval of that 
submittal. 

3. With each submittal, Contractor shall give 
Engineer specific written notice of any variations, that the 
Shop Drawing or Sample may have from the requirements 
of the Contract Documents. This notice shall be both a 
written communication separate from the Shop Drawing’s 
or Sample Submittal; and, in addition, by a specific 
notation made on each Shop Drawing or Sample submit-
ted to Engineer for review and approval of each such 
variation.  

D. Engineer’s Review 

1. Engineer will provide timely review of Shop 
Drawings and Samples in accordance with the Schedule 
of Submittals acceptable to Engineer. Engineer’s review 
and approval will be only to determine if the items 
covered by the submittals will, after installation or 
incorporation in the Work, conform to the information 
given in the Contract Documents and be compatible with 
the design concept of the completed Project as a 
functioning whole as indicated by the Contract Docu-
ments. 

2. Engineer’s review and approval will not 
extend to means, methods, techniques, sequences, or 
procedures of construction (except where a particular 
means, method, technique, sequence, or procedure of con-
struction is specifically and expressly called for by the 
Contract Documents) or to safety precautions or programs 
incident thereto. The review and approval of a separate 
item as such will not indicate approval of the assembly in 
which the item functions. 

3. Engineer’s review and approval shall not 
relieve Contractor from responsibility for any variation 
from the requirements of the Contract Documents unless 
Contractor has complied with the requirements of 
Paragraph 6.17.C.3 and Engineer has given written 
approval of each such variation by specific written 
notation thereof incorporated in or accompanying the 
Shop Drawing or Sample. Engineer’s review and approval 
shall not relieve Contractor from responsibility for 
complying with the requirements of Paragraph 6.17.C.1. 

E. Resubmittal Procedures 

1. Contractor shall make corrections required by 
Engineer and shall return the required number of cor-
rected copies of Shop Drawings and submit, as required, 
new Samples for review and approval. Contractor shall 
direct specific attention in writing to revisions other than 
the corrections called for by Engineer on previous 
submittals. 

6.18 Continuing the Work 

A. Contractor shall carry on the Work and adhere 
to the Progress Schedule during all disputes or 

disagreements with Owner. No Work shall be delayed or 
postponed pending resolution of any disputes or 
disagreements, except as permitted by Paragraph 15.04 or 
as Owner and Contractor may otherwise agree in writing. 

6.19 Contractor’s General Warranty and Guarantee

 A. Contractor warrants and guarantees to Owner 
that all Work will be in accordance with the Contract 
Documents and will not be defective. Engineer and its 
Related Entities shall be entitled to rely on representation 
of Contractor’s warranty and guarantee. 

B. Contractor’s warranty and guarantee 
hereunder excludes defects or damage caused by: 

1. abuse, modification, or improper maintenance 
or operation by persons other than Contractor, Sub-
contractors, Suppliers, or any other individual or entity for 
whom Contractor is responsible; or 

2. normal wear and tear under normal usage. 

C. Contractor’s obligation to perform and 
complete the Work in accordance with the Contract 
Documents shall be absolute. None of the following will 
constitute an acceptance of Work that is not in accordance 
with the Contract Documents or a release of Contractor’s 
obligation to perform the Work in accordance with the 
Contract Documents: 

1. observations by Engineer; 

2. recommendation by Engineer or payment by 
Owner of any progress or final payment; 

3. the issuance of a certificate of Substantial 
Completion by Engineer or any payment related thereto 
by Owner; 

4. use or occupancy of the Work or any part 
thereof by Owner; 

5. any review and approval of a Shop Drawing or 
Sample submittal or the issuance of a notice of acceptabil-
ity by Engineer; 

6. any inspection, test, or approval by others; or 

7. any correction of defective Work by Owner. 

6.20 Indemnification 

A. To the fullest extent permitted by Laws and 
Regulations, Contractor shall indemnify and hold 
harmless Owner and Engineer, and the officers, directors, 
partners, employees, agents, consultants and 
subcontractors of each and any of them from and against 
all claims, costs, losses, and damages (including but not 
limited to all fees and charges of engineers, architects, 
attorneys, and other professionals and all court or 
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arbitration or other dispute resolution costs) arising out of 
or relating to the performance of the Work, provided that 
any such claim, cost, loss, or damage is attributable to 
bodily injury, sickness, disease, or death, or to injury to or 
destruction of tangible property (other than the Work 
itself), including the loss of use resulting therefrom but 
only to the extent caused by any negligent act or omission 
of Contractor, any Subcontractor, any Supplier, or any 
individual or entity directly or indirectly employed by any 
of them to perform any of the Work or anyone for whose 
acts any of them may be liable . 

B. In any and all claims against Owner or 
Engineer or any of their respective consultants, agents, 
officers, directors, partners, or employees by any employ-
ee (or the survivor or personal representative of such 
employee) of Contractor, any Subcontractor, any 
Supplier, or any individual or entity directly or indirectly 
employed by any of them to perform any of the Work, or 
anyone for whose acts any of them may be liable, the 
indemnification obligation under Paragraph 6.20.A shall 
not be limited in any way by any limitation on the amount 
or type of damages, compensation, or benefits payable by 
or for Contractor or any such Subcontractor, Supplier, or 
other individual or entity under workers’ compensation 
acts, disability benefit acts, or other employee benefit 
acts. 

C. The indemnification obligations of Contractor 
under Paragraph 6.20.A shall not extend to the liability of 
Engineer and Engineer’s officers, directors, partners, 
employees, agents, consultants and subcontractors arising 
out of: 

1. the preparation or approval of, or the failure to 
prepare or approve, maps, Drawings, opinions, reports, 
surveys, Change Orders, designs, or Specifications; or 

2. giving directions or instructions, or failing to 
give them, if that is the primary cause of the injury or 
damage. 

6.21 Delegation of Professional Design Services 

A. Contractor will not be required to provide 
professional design services unless such services are 
specifically required by the Contract Documents for a 
portion of the Work or unless such services are required 
to carry out Contractor’s responsibilities for construction 
means, methods, techniques, sequences and procedures. 
Contractor shall not be required to provide professional 
services in violation of applicable law. 

B. If professional design services or 
certifications by a design professional related to systems, 
materials or equipment are specifically required of 
Contractor by the Contract Documents, Owner and 
Engineer will specify all performance and design criteria 
that such services must satisfy. Contractor shall cause 
such services or certifications to be provided by a 
properly licensed professional, whose signature and seal 

shall appear on all drawings, calculations, specifications, 
certifications, Shop Drawings and other submittals 
prepared by such professional. Shop Drawings and other 
submittals related to the Work designed or certified by 
such professional, if prepared by others, shall bear such 
professional’s written approval when submitted to 
Engineer.  

C. Owner and Engineer shall be entitled to rely 
upon the adequacy, accuracy and completeness of the 
services, certifications or approvals performed by such 
design professionals, provided Owner and Engineer have 
specified to Contractor all performance and design criteria 
that such services must satisfy.  

D. Pursuant to this Paragraph 6.21, Engineer’s 
review and approval of design calculations and design 
drawings will be only for the limited purpose of checking 
for conformance with performance and design criteria 
given and the design concept expressed in the Contract 
Documents. Engineer’s review and approval of Shop 
Drawings and other submittals (except design calculations 
and design drawings) will be only for the purpose stated 
in Paragraph 6.17.D.1. 

E. Contractor shall not be responsible for the 
adequacy of the performance or design criteria required 
by the Contract Documents. 

ARTICLE 7 - OTHER WORK AT THE SITE 

7.01 Related Work at Site 

A. Owner may perform other work related to the 
Project at the Site with Owner’s employees, or via other 
direct contracts therefor, or have other work performed by 
utility owners. If such other work is not noted in the Con-
tract Documents, then: 

1. written notice thereof will be given to 
Contractor prior to starting any such other work; and 

2. if Owner and Contractor are unable to agree 
on entitlement to or on the amount or extent, if any, of 
any adjustment in the Contract Price or Contract Times 
that should be allowed as a result of such other work, a 
Claim may be made therefor as provided in Paragraph 
10.05. 

B. Contractor shall afford each other contractor 
who is a party to such a direct contract, each utility owner 
and Owner, if Owner is performing other work with 
Owner’s employees, proper and safe access to the Site, a 
reasonable opportunity for the introduction and storage of 
materials and equipment and the execution of such other 
work, and shall properly coordinate the Work with theirs. 
Contractor shall do all cutting, fitting, and patching of the 
Work that may be required to properly connect or 
otherwise make its several parts come together and 
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properly integrate with such other work. Contractor shall 
not endanger any work of others by cutting, excavating, 
or otherwise altering their work and will only cut or alter 
their work with the written consent of Engineer and the 
others whose work will be affected. The duties and 
responsibilities of Contractor under this Paragraph are for 
the benefit of such utility owners and other contractors to 
the extent that there are comparable provisions for the 
benefit of Contractor in said direct contracts between 
Owner and such utility owners and other contractors. 

C. If the proper execution or results of any part 
of Contractor’s Work depends upon work performed by 
others under this Article 7, Contractor shall inspect such 
other work and promptly report to Engineer in writing any 
delays, defects, or deficiencies in such other work that 
render it unavailable or unsuitable for the proper 
execution and results of Contractor’s Work. Contractor’s 
failure to so report will constitute an acceptance of such 
other work as fit and proper for integration with 
Contractor’s Work except for latent defects and 
deficiencies in such other work. 

7.02 Coordination 

A. If Owner intends to contract with others for 
the performance of other work on the Project at the Site, 
the following will be set forth in Supplementary Condi-
tions: 

1. the individual or entity who will have 
authority and responsibility for coordination of the 
activities among the various contractors will be identified; 

2. the specific matters to be covered by such 
authority and responsibility will be itemized; and 

3. the extent of such authority and responsibili-
ties will be provided. 

B. Unless otherwise provided in the 
Supplementary Conditions, Owner shall have sole 
authority and responsibility for such coordination. 

7.03 Legal Relationships 

A. Paragraphs 7.01.A and 7.02 are not applicable 
for utilities not under the control of Owner. 

B. Each other direct contract of Owner under 
Paragraph 7.01.A shall provide that the other contractor is 
liable to Owner and Contractor for the reasonable direct 
delay and disruption costs incurred by Contractor as a 
result of the other contractor’s actions or inactions. 

C. Contractor shall be liable to Owner and any 
other contractor for the reasonable direct delay and 
disruption costs incurred by such other contractor as a 
result of Contractor’s action or inactions. 

ARTICLE 8 - OWNER’S RESPONSIBILITIES
 

8.01 Communications to Contractor 

A. Except as otherwise provided in these General 
Conditions, Owner shall issue all communications to 
Contractor through Engineer. 

8.02 Replacement of Engineer 

A. In case of termination of the employment of 
Engineer, Owner shall appoint an engineer to whom 
Contractor makes no reasonable objection, whose status 
under the Contract Documents shall be that of the former 
Engineer. 

8.03 Furnish Data 

A. Owner shall promptly furnish the data 
required of Owner under the Contract Documents. 

8.04 Pay When Due 

A. Owner shall make payments to Contractor 
when they are due as provided in Paragraphs 14.02.C and 
14.07.C. 

8.05 Lands and Easements; Reports and Tests 

A. Owner’s duties in respect of providing lands 
and easements and providing engineering surveys to 
establish reference points are set forth in Paragraphs 4.01 
and 4.05. Paragraph 4.02 refers to Owner’s identifying 
and making available to Contractor copies of reports of 
explorations and tests of subsurface conditions and 
drawings of physical conditions in or relating to existing 
surface or subsurface structures at or contiguous to the 
Site that have been utilized by Engineer in preparing the 
Contract Documents. 

8.06 Insurance 

A. Owner’s responsibilities, if any, in respect to 
purchasing and maintaining liability and property insur-
ance are set forth in Article 5. 

8.07 Change Orders 

A. Owner is obligated to execute Change Orders 
as indicated in Paragraph 10.03. 

8.08 Inspections, Tests, and Approvals 

A. Owner’s responsibility in respect to certain 
inspections, tests, and approvals is set forth in Paragraph 
13.03.B. 
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8.09 Limitations on Owner’s Responsibilities 

A. The Owner shall not supervise, direct, or have 
control or authority over, nor be responsible for, 
Contractor’s means, methods, techniques, sequences, or 
procedures of construction, or the safety precautions and 
programs incident thereto, or for any failure of Contractor 
to comply with Laws and Regulations applicable to the 
performance of the Work. Owner will not be responsible 
for Contractor’s failure to perform the Work in 
accordance with the Contract Documents. 

8.10 Undisclosed Hazardous Environmental 
Condition 

A. Owner’s responsibility in respect to an undis-
closed Hazardous Environmental Condition is set forth in 
Paragraph 4.06. 

8.11 Evidence of Financial Arrangements 

A. If and to the extent Owner has agreed to 
furnish Contractor reasonable evidence that financial 
arrangements have been made to satisfy Owner’s 
obligations under the Contract Documents, Owner’s 
responsibility in respect thereof will be as set forth in the 
Supplementary Conditions. 

ARTICLE 9 - ENGINEER’S STATUS DURING 
CONSTRUCTION 

9.01 Owner’s Representative 

A. Engineer will be Owner’s representative 
during the construction period. The duties and responsi-
bilities and the limitations of authority of Engineer as 
Owner’s representative during construction are set forth 
in the Contract Documents and will not be changed 
without written consent of Owner and Engineer. 

9.02 Visits to Site 

A. Engineer will make visits to the Site at inter-
vals appropriate to the various stages of construction as 
Engineer deems necessary in order to observe as an 
experienced and qualified design professional the 
progress that has been made and the quality of the various 
aspects of Contractor’s executed Work. Based on 
information obtained during such visits and observations, 
Engineer, for the benefit of Owner, will determine, in 
general, if the Work is proceeding in accordance with the 
Contract Documents. Engineer will not be required to 
make exhaustive or continuous inspections on the Site to 
check the quality or quantity of the Work. Engineer’s 
efforts will be directed toward providing for Owner a 
greater degree of confidence that the completed Work will 
conform generally to the Contract Documents. On the 
basis of such visits and observations, Engineer will keep 

Owner informed of the progress of the Work and will 
endeavor to guard Owner against defective Work. 

B. Engineer’s visits and observations are subject 
to all the limitations on Engineer’s authority and 
responsibility set forth in Paragraph 9.09. Particularly, but 
without limitation, during or as a result of Engineer's 
visits or observations of Contractor's Work Engineer will 
not supervise, direct, control, or have authority over or be 
responsible for Contractor’s means, methods, techniques, 
sequences, or procedures of construction, or the safety 
precautions and programs incident thereto, or for any 
failure of Contractor to comply with Laws and 
Regulations applicable to the performance of the Work. 

9.03 Project Representative 

A. If Owner and Engineer agree, Engineer will 
furnish a Resident Project Representative to assist 
Engineer in providing more extensive observation of the 
Work. The authority and responsibilities of any such 
Resident Project Representative and assistants will be as 
provided in the Supplementary Conditions, and 
limitations on the responsibilities thereof will be as 
provided in Paragraph 9.09. If Owner designates another 
representative or agent to represent Owner at the Site who 
is not Engineer’s consultant, agent or employee, the 
responsibilities and authority and limitations thereon of 
such other individual or entity will be as provided in the 
Supplementary Conditions. 

9.04 Authorized Variations in Work 

A. Engineer may authorize minor variations in 
the Work from the requirements of the Contract 
Documents which do not involve an adjustment in the 
Contract Price or the Contract Times and are compatible 
with the design concept of the completed Project as a 
functioning whole as indicated by the Contract Docu-
ments. These may be accomplished by a Field Order and 
will be binding on Owner and also on Contractor, who 
shall perform the Work involved promptly. If Owner or 
Contractor believes that a Field Order justifies an 
adjustment in the Contract Price or Contract Times, or 
both, and the parties are unable to agree on entitlement to 
or on the amount or extent, if any, of any such adjustment 
, a Claim may be made therefor as provided in Paragraph 
10.05. 

9.05 Rejecting Defective Work 

A. Engineer will have authority to reject Work 
which Engineer believes to be defective, or that Engineer 
believes will not produce a completed Project that 
conforms to the Contract Documents or that will prejudice 
the integrity of the design concept of the completed 
Project as a functioning whole as indicated by the 
Contract Documents. Engineer will also have authority to 
require special inspection or testing of the Work as 
provided in Paragraph 13.04, whether or not the Work is 
fabricated, installed, or completed. 
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9.06 Shop Drawings, Change Orders and Payments 

A. In connection with Engineer’s authority, and 
limitations thereof, as to Shop Drawings and Samples, see 
Paragraph 6.17. 

B. In connection with Engineer’s authority, and 
limitations thereof, as to design calculations and design 
drawings submitted in response to a delegation of 
professional design services, if any, see Paragraph 6.21. 

C. In connection with Engineer’s authority as to 
Change Orders, see Articles 10, 11, and 12. 

D. In connection with Engineer’s authority as to 
Applications for Payment, see Article 14. 

9.07 Determinations for Unit Price Work 

A. Engineer will determine the actual quantities 
and classifications of Unit Price Work performed by 
Contractor. Engineer will review with Contractor the 
Engineer’s preliminary determinations on such matters 
before rendering a written decision thereon (by 
recommendation of an Application for Payment or 
otherwise). Engineer’s written decision thereon will be 
final and binding (except as modified by Engineer to 
reflect changed factual conditions or more accurate data) 
upon Owner and Contractor, subject to the provisions of 
Paragraph 10.05. 

9.08 Decisions on Requirements of Contract 
Documents and Acceptability of Work 

A. Engineer will be the initial interpreter of the 
requirements of the Contract Documents and judge of the 
acceptability of the Work thereunder. All matters in 
question and other matters between Owner and Contractor 
arising prior to the date final payment is due relating to 
the acceptability of the Work, and the interpretation of the 
requirements of the Contract Documents pertaining to the 
performance of the Work, will be referred initially to 
Engineer in writing within 30 days of the event giving rise 
to the question 

B. Engineer will, with reasonable promptness, 
render a written decision on the issue referred. If Owner 
or Contractor believe that any such decision entitles them 
to an adjustment in the Contract Price or Contract Times 
or both, a Claim may be made under Paragraph 10.05. 
The date of Engineer’s decision shall be the date of the 
event giving rise to the issues referenced for the purposes 
of Paragraph 10.05.B. 

C. Engineer’s written decision on the issue 
referred will be final and binding on Owner and 
Contractor, subject to the provisions of Paragraph 10.05. 

D. When functioning as interpreter and judge 
under this Paragraph 9.08, Engineer will not show 

partiality to Owner or Contractor and will not be liable in 
connection with any interpretation or decision rendered in 
good faith in such capacity. 

9.09 Limitations on Engineer’s Authority and 
Responsibilities 

A. Neither Engineer’s authority or responsibility 
under this Article 9 or under any other provision of the 
Contract Documents nor any decision made by Engineer 
in good faith either to exercise or not exercise such 
authority or responsibility or the undertaking, exercise, or 
performance of any authority or responsibility by 
Engineer shall create, impose, or give rise to any duty in 
contract, tort, or otherwise owed by Engineer to 
Contractor, any Subcontractor, any Supplier, any other 
individual or entity, or to any surety for or employee or 
agent of any of them. 

B. Engineer will not supervise, direct, control, or 
have authority over or be responsible for Contractor’s 
means, methods, techniques, sequences, or procedures of 
construction, or the safety precautions and programs 
incident thereto, or for any failure of Contractor to 
comply with Laws and Regulations applicable to the 
performance of the Work. Engineer will not be respon-
sible for Contractor’s failure to perform the Work in 
accordance with the Contract Documents. 

C. Engineer will not be responsible for the acts 
or omissions of Contractor or of any Subcontractor, any 
Supplier, or of any other individual or entity performing 
any of the Work. 

D. Engineer’s review of the final Application for 
Payment and accompanying documentation and all 
maintenance and operating instructions, schedules, 
guarantees, bonds, certificates of inspection, tests and 
approvals, and other documentation required to be 
delivered by Paragraph 14.07.A will only be to determine 
generally that their content complies with the require-
ments of, and in the case of certificates of inspections, 
tests, and approvals that the results certified indicate 
compliance with the Contract Documents. 

E. The limitations upon authority and responsi-
bility set forth in this Paragraph 9.09 shall also apply to, 
the Resident Project Representative, if any, and assistants, 
if any. 

ARTICLE 10 - CHANGES IN THE WORK; CLAIMS 

10.01 Authorized Changes in the Work 

A. Without invalidating the Contract and without 
notice to any surety, Owner may, at any time or from time 
to time, order additions, deletions, or revisions in the 
Work by a Change Order, or a Work Change Directive. 
Upon receipt of any such document, Contractor shall 
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promptly proceed with the Work involved which will be 
performed under the applicable conditions of the Contract 
Documents (except as otherwise specifically provided). 

B. If Owner and Contractor are unable to agree 
on entitlement to, or on the amount or extent, if any, of an 
adjustment in the Contract Price or Contract Times, or 
both, that should be allowed as a result of a Work Change 
Directive, a Claim may be made therefor as provided in 
Paragraph 10.05. 

10.02 Unauthorized Changes in the Work 

A.Contractor shall not be entitled to an increase 
in the Contract Price or an extension of the Contract 
Times with respect to any work performed that is not 
required by the Contract Documents as amended, 
modified, or supplemented as provided in Paragraph 3.04, 
except in the case of an emergency as provided in 
Paragraph 6.16 or in the case of uncovering Work as 
provided in Paragraph 13.04.B. 

10.03 Execution of Change Orders 

A. Owner and Contractor shall execute appropri-
ate Change Orders recommended by Engineer covering: 

1. changes in the Work which are: (i) ordered by 
Owner pursuant to Paragraph 10.01.A, (ii) required 
because of acceptance of defective Work under Paragraph 
13.08.A or Owner’s correction of defective Work under 
Paragraph 13.09, or (iii) agreed to by the parties; 

2. changes in the Contract Price or Contract 
Times which are agreed to by the parties, including any 
undisputed sum or amount of time for Work actually 
performed in accordance with a Work Change Directive; 
and 

3. changes in the Contract Price or Contract 
Times which embody the substance of any written 
decision rendered by Engineer pursuant to Paragraph 
10.05; provided that, in lieu of executing any such 
Change Order, an appeal may be taken from any such 
decision in accordance with the provisions of the Contract 
Documents and applicable Laws and Regulations, but 
during any such appeal, Contractor shall carry on the 
Work and adhere to the Progress Schedule as provided in 
Paragraph 6.18.A. 

10.04 Notification to Surety 

A. If notice of any change affecting the general 
scope of the Work or the provisions of the Contract 
Documents (including, but not limited to, Contract Price 
or Contract Times) is required by the provisions of any 
bond to be given to a surety, the giving of any such notice 
will be Contractor’s responsibility. The amount of each 
applicable bond will be adjusted to reflect the effect of 
any such change. 

10.05 Claims

 A. Engineer’s Decision Required: All Claims, 
except those waived pursuant to Paragraph 14.09, shall be 
referred to the Engineer for decision. A decision by 
Engineer shall be required as a condition precedent to any 
exercise by Owner or Contractor of any rights or remedies 
either may otherwise have under the Contract Documents 
or by Laws and Regulations in respect of such Claims. 

B. Notice: Written notice stating the general 
nature of each Claim, shall be delivered by the claimant to 
Engineer and the other party to the Contract promptly (but 
in no event later than 30 days) after the start of the event 
giving rise thereto. The responsibility to substantiate a 
Claim shall rest with the party making the Claim. Notice 
of the amount or extent of the Claim, with supporting data 
shall be delivered to the Engineer and the other party to 
the Contract within 60 days after the start of such event 
(unless Engineer allows additional time for claimant to 
submit additional or more accurate data in support of such 
Claim). A Claim for an adjustment in Contract Price shall 
be prepared in accordance with the provisions of 
Paragraph 12.01.B. A Claim for an adjustment in Contract 
Time shall be prepared in accordance with the provisions 
of Paragraph 12.02.B. Each Claim shall be accompanied 
by claimant's written statement that the adjustment 
claimed is the entire adjustment to which the claimant 
believes it is entitled as a result of said event. The 
opposing party shall submit any response to Engineer and 
the claimant within 30 days after receipt of the claimant’s 
last submittal (unless Engineer allows additional time). 

C. Engineer’s Action: Engineer will review each 
Claim and, within 30 days after receipt of the last 
submittal of the claimant or the last submittal of the 
opposing party, if any, take one of the following actions 
in writing: 

1. deny the Claim in whole or in part, 

2. approve the Claim, or 

3. notify the parties that the Engineer is unable to 
resolve the Claim if, in the Engineer’s sole discretion, it 
would be inappropriate for the Engineer to do so. For 
purposes of further resolution of the Claim, such notice 
shall be deemed a denial. 

D. In the event that Engineer does not take action 
on a Claim within said 30 days, the Claim shall be 
deemed denied. 

E. Engineer’s written action under Paragraph 
10.05.C or denial pursuant to Paragraphs 10.05.C.3 or 
10.05.D will be final and binding upon Owner and 
Contractor, unless Owner or Contractor invoke the 
dispute resolution procedure set forth in Article 16 within 
30 days of such action or denial. 
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F. No Claim for an adjustment in Contract Price 
or Contract Times will be valid if not submitted in 
accordance with this Paragraph 10.05. 

ARTICLE 11 - COST OF THE WORK; 
ALLOWANCES; UNIT PRICE WORK 

11.01 Cost of the Work

 A. Costs Included: The term Cost of the  Work  
means the sum of all costs, except those excluded in 
Paragraph 11.01.B, necessarily incurred and paid by 
Contractor in the proper performance of the Work. When 
the value of any Work covered by a Change Order or 
when a Claim for an adjustment in Contract Price is 
determined on the basis of Cost of the Work, the costs to 
be reimbursed to Contractor will be only those additional 
or incremental costs required because of the change in the 
Work or because of the event giving rise to the Claim. 
Except as otherwise may be agreed to in writing by 
Owner, such costs shall be in amounts no higher than 
those prevailing in the locality of the Project, shall include 
only the following items, and shall not include any of the 
costs itemized in Paragraph 11.01.B. 

1. Payroll costs for employees in the direct 
employ of Contractor in the performance of the Work 
under schedules of job classifications agreed upon by 
Owner and Contractor. Such employees shall include, 
without limitation, superintendents, foremen, and other 
personnel employed full time at the Site. Payroll costs for 
employees not employed full time on the Work shall be 
apportioned on the basis of their time spent on the Work. 
Payroll costs shall include, but not be limited to, salaries 
and wages plus the cost of fringe benefits, which shall 
include social security contributions, unemployment, 
excise, and payroll taxes, workers’ compensation, health 
and retirement benefits, bonuses, sick leave, vacation and 
holiday pay applicable thereto. The expenses of 
performing Work outside of regular working hours, on 
Saturday, Sunday, or legal holidays, shall be included in 
the above to the extent authorized by Owner. 

2. Cost of all materials and equipment furnished 
and incorporated in the Work, including costs of 
transportation and storage thereof, and Suppliers’ field 
services required in connection therewith. All cash 
discounts shall accrue to Contractor unless Owner 
deposits funds with Contractor with which to make pay-
ments, in which case the cash discounts shall accrue to 
Owner. All trade discounts, rebates and refunds and 
returns from sale of surplus materials and equipment shall 
accrue to Owner, and Contractor shall make provisions so 
that they may be obtained. 

3. Payments made by Contractor to 
Subcontractors for Work performed by Subcontractors. If 
required by Owner, Contractor shall obtain competitive 
bids from subcontractors acceptable to Owner and 

Contractor and shall deliver such bids to Owner, who will 
then determine, with the advice of Engineer, which bids, 
if any, will be acceptable. If any subcontract provides that 
the Subcontractor is to be paid on the basis of Cost of the 
Work plus a fee, the Subcontractor’s Cost of the Work 
and fee shall be determined in the same manner as 
Contractor’s Cost of the Work and fee as provided in this 
Paragraph 11.01. 

4. Costs of special consultants (including but not 
limited to Engineers, architects, testing laboratories, 
surveyors, attorneys, and accountants) employed for 
services specifically related to the Work. 

5. Supplemental costs including the following: 

a. The proportion of necessary transportation, 
travel, and subsistence expenses of Contractor’s 
employees incurred in discharge of duties 
connected with the Work. 

b. Cost, including transportation and mainte-
nance, of all materials, supplies, equipment, 
machinery, appliances, office, and temporary 
facilities at the Site, and hand tools not owned by 
the workers, which are consumed in the perfor-
mance of the Work, and cost, less market value, 
of such items used but not consumed which 
remain the property of Contractor. 

c. Rentals of all construction equipment and 
machinery, and the parts thereof whether rented 
from Contractor or others in accordance with 
rental agreements approved by Owner with the 
advice of Engineer, and the costs of 
transportation, loading, unloading, assembly, 
dismantling, and removal thereof. All such costs 
shall be in accordance with the terms of said 
rental agreements. The rental of any such equip-
ment, machinery, or parts shall cease when the 
use thereof is no longer necessary for the Work. 

d. Sales, consumer, use, and other similar taxes 
related to the Work, and for which Contractor is 
liable, imposed by Laws and Regulations. 

e. Deposits lost for causes other than negligence 
of Contractor, any Subcontractor, or anyone 
directly or indirectly employed by any of them or 
for whose acts any of them may be liable, and 
royalty payments and fees for permits and 
licenses. 

f. Losses and damages (and related expenses) 
caused by damage to the Work, not compensated 
by insurance or otherwise, sustained by 
Contractor in connection with the performance 
of the Work (except losses and damages within 
the deductible amounts of property insurance 
established in accordance with Paragraph 
5.06.D), provided such losses and damages have 
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resulted from causes other than the negligence of 
Contractor, any Subcontractor, or anyone 
directly or indirectly employed by any of them or 
for whose acts any of them may be liable. Such 
losses shall include settlements made with the 
written consent and approval of Owner. No such 
losses, damages, and expenses shall be included 
in the Cost of the Work for the purpose of 
determining Contractor’s fee. 

g. The cost of utilities, fuel, and sanitary 
facilities at the Site. 

h. Minor expenses such as telegrams, long 
distance telephone calls, telephone service at the 
Site, expresses, and similar petty cash items in 
connection with the Work. 

i. The costs of premiums for all bonds and 
insurance Contractor is required by the Contract 
Documents to purchase and maintain. 

B. Costs Excluded: The term Cost of the  Work  
shall not include any of the following items: 

1. Payroll costs and other compensation of 
Contractor’s officers, executives, principals (of 
partnerships and sole proprietorships), general managers, 
safety managers, engineers, architects, estimators, attor-
neys, auditors, accountants, purchasing and contracting 
agents, expediters, timekeepers, clerks, and other 
personnel employed by Contractor, whether at the Site or 
in Contractor’s principal or branch office for general 
administration of the Work and not specifically included 
in the agreed upon schedule of job classifications referred 
to in Paragraph 11.01.A.1 or specifically covered by 
Paragraph 11.01.A.4, all of which are to be considered 
administrative costs covered by the Contractor’s fee. 

2. Expenses of Contractor’s principal and branch 
offices other than Contractor’s office at the Site. 

3. Any part of Contractor’s capital expenses, 
including interest on Contractor’s capital employed for 
the Work and charges against Contractor for delinquent 
payments. 

4. Costs due to the negligence of Contractor, any 
Subcontractor, or anyone directly or indirectly employed 
by any of them or for whose acts any of them may be 
liable, including but not limited to, the correction of 
defective Work, disposal of materials or equipment 
wrongly supplied, and making good any damage to 
property. 

5. Other overhead or general expense costs of 
any kind and the costs of any item not specifically and 
expressly included in Paragraphs 11.01.A and 11.01.B.

 C. Contractor’s Fee: When all the Work is 
performed on the basis of cost-plus, Contractor’s fee shall 

be determined as set forth in the Agreement. When the 
value of any Work covered by a Change Order or when a 
Claim for an adjustment in Contract Price is determined 
on the basis of Cost of the Work, Contractor’s fee shall be 
determined as set forth in Paragraph 12.01.C.

 D. Documentation: Whenever the Cost of the 
Work for any purpose is to be determined pursuant to 
Paragraphs 11.01.A and 11.01.B, Contractor will establish 
and maintain records thereof in accordance with generally 
accepted accounting practices and submit in a form 
acceptable to Engineer an itemized cost breakdown 
together with supporting data. 

11.02 Allowances 

A. It is understood that Contractor has included 
in the Contract Price all allowances so named in the 
Contract Documents and shall cause the Work so covered 
to be performed for such sums and by such persons or 
entities as may be acceptable to Owner and Engineer. 

B. Cash Allowances 

1. Contractor agrees that: 

a. the cash allowances include the cost to 
Contractor (less any applicable trade discounts) 
of materials and equipment required by the 
allowances to be delivered at the Site, and all 
applicable taxes; and 

b. Contractor’s costs for unloading and handling 
on the Site, labor, installation , overhead, profit, 
and other expenses contemplated for the cash 
allowances have been included in the Contract 
Price and not in the allowances, and no demand 
for additional payment on account of any of the 
foregoing will be valid. 

C. Contingency Allowance 

1. Contractor agrees that a contingency 
allowance, if any, is for the sole use of Owner to cover 
unanticipated costs. 

D. Prior to final payment, an appropriate Change 
Order will be issued as recommended by Engineer to 
reflect actual amounts due Contractor on account of Work 
covered by allowances, and the Contract Price shall be 
correspondingly adjusted. 

11.03 Unit Price Work 

A. Where the Contract Documents provide that 
all or part of the Work is to be Unit Price Work, initially 
the Contract Price will be deemed to include for all Unit 
Price Work an amount equal to the sum of the unit price 
for each separately identified item of Unit Price Work 
times the estimated quantity of each item as indicated in 
the Agreement. 
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B. The estimated quantities of items of Unit 
Price Work are not guaranteed and are solely for the 
purpose of comparison of Bids and determining an initial 
Contract Price. Determinations of the actual quantities 
and classifications of Unit Price Work performed by 
Contractor will be made by Engineer subject to the 
provisions of Paragraph 9.07. 

C. Each unit price will be deemed to include an 
amount considered by Contractor to be adequate to cover 
Contractor’s overhead and profit for each separately 
identified item. 

D. Owner or Contractor may make a Claim for 
an adjustment in the Contract Price in accordance with 
Paragraph 10.05 if: 

1. the quantity of any item of Unit Price Work 
performed by Contractor differs materially and signifi-
cantly from the estimated quantity of such item indicated 
in the Agreement; and 

2. there is no corresponding adjustment with 
respect any other item of Work; and 

3. Contractor believes that Contractor is entitled 
to an increase in Contract Price as a result of having 
incurred additional expense or Owner believes that Owner 
is entitled to a decrease in Contract Price and the parties 
are unable to agree as to the amount of any such increase 
or decrease. 

ARTICLE 12 - CHANGE OF CONTRACT PRICE; 
CHANGE OF CONTRACT TIMES 

12.01 Change of Contract Price 

A. The Contract Price may only be changed by a 
Change Order. Any Claim for an adjustment in the 
Contract Price shall be based on written notice submitted 
by the party making the Claim to the Engineer and the 
other party to the Contract in accordance with the 
provisions of Paragraph 10.05.  

B. The value of any Work covered by a Change 
Order or of any Claim for an adjustment in the Contract 
Price will be determined as follows: 

1. where the Work involved is covered by unit 
prices contained in the Contract Documents, by applica-
tion of such unit prices to the quantities of the items 
involved (subject to the provisions of Paragraph 11.03); 
or 

2. where the Work involved is not covered by 
unit prices contained in the Contract Documents, by a 
mutually agreed lump sum (which may include an 

allowance for overhead and profit not necessarily in 
accordance with Paragraph 12.01.C.2); or 

3. where the Work involved is not covered by 
unit prices contained in the Contract Documents and 
agreement to a lump sum is not reached under Paragraph 
12.01.B.2, on the basis of the Cost of the Work 
(determined as provided in Paragraph 11.01) plus a 
Contractor’s fee for overhead and profit (determined as 
provided in Paragraph 12.01.C). 

C. Contractor’s Fee: The Contractor’s fee for 
overhead and profit shall be determined as follows: 

1. a mutually acceptable fixed fee; or 

2. if a fixed fee is not agreed upon, then a fee 
based on the following percentages of the various portions 
of the Cost of the Work: 

a. for costs incurred under Paragraphs 11.01.A.1 
and 11.01.A.2, the Contractor’s fee shall be 15 
percent; 

b. for costs incurred under Paragraph 11.01.A.3, 
the Contractor’s fee shall be five percent;  

c. where one or more tiers of subcontracts are on 
the basis of Cost of the Work plus a fee and no 
fixed fee is agreed upon, the intent of Paragraph 
12.01.C.2.a is that the Subcontractor who 
actually performs the Work, at whatever tier, will 
be paid a fee of 15 percent of the costs incurred 
by such Subcontractor under Paragraphs 
11.01.A.1 and 11.01.A.2 and that any higher tier 
Subcontractor and Contractor will each be paid a 
fee of five percent of the amount paid to the next 
lower tier Subcontractor; 

d. no fee shall be payable on the basis of costs 
itemized under Paragraphs 11.01.A.4, 11.01.A.5, 
and 11.01.B; 

e. the amount of credit to be allowed by 
Contractor to Owner for any change which 
results in a net decrease in cost will be the 
amount of the actual net decrease in cost plus a 
deduction in Contractor’s fee by an amount equal 
to five percent of such net decrease; and 

f. when both additions and credits are involved 
in any one change, the adjustment in 
Contractor’s fee shall be computed on the basis 
of the net change in accordance with Paragraphs 
12.01.C.2.a through 12.01.C.2.e, inclusive. 

12.02 Change of Contract Times 

A. The Contract Times may only be changed by 
a Change Order. Any Claim for an adjustment in the 
Contract Times shall be based on written notice submitted 
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by the party making the Claim to the Engineer and the 
other party to the Contract in accordance with the 
provisions of Paragraph 10.05.  

B. Any adjustment of the Contract Times 
covered by a Change Order or any Claim for an 
adjustment in the Contract Times will be determined in 
accordance with the provisions of this Article 12. 

12.03 Delays 

A. Where Contractor is prevented from 
completing any part of the Work within the Contract 
Times due to delay beyond the control of Contractor, the 
Contract Times will be extended in an amount equal to 
the time lost due to such delay if a Claim is made therefor 
as provided in Paragraph 12.02.A. Delays beyond the 
control of Contractor shall include, but not be limited to, 
acts or neglect by Owner, acts or neglect of utility owners 
or other contractors performing other work as contemplat-
ed by Article 7, fires, floods, epidemics, abnormal 
weather conditions, or acts of God. 

B. If Owner, Engineer, or other contractors or 
utility owners performing other work for Owner as 
contemplated by Article 7, or anyone for whom Owner is 
responsible, delays, disrupts, or interferes with the 
performance or progress of the Work, then Contractor 
shall be entitled to an equitable adjustment in the Contract 
Price or the Contract Times , or both. Contractor’s 
entitlement to an adjustment of the Contract Times is 
conditioned on such adjustment being essential to 
Contractor’s ability to complete the Work within the 
Contract Times. 

C If Contractor is delayed in the performance or 
progress of the Work by fire, flood, epidemic, abnormal 
weather conditions, acts of God, acts or failures to act of 
utility owners not under the control of Owner, or other 
causes not the fault of and beyond control of Owner and 
Contractor, then Contractor shall be entitled to an 
equitable adjustment in Contract Times, if such 
adjustment is essential to Contractor’s ability to complete 
the Work within the Contract Times. Such an adjustment 
shall be Contractor’s sole and exclusive remedy for the 
delays described in this Paragraph 12.03.C. 

D. Owner, Engineer and the Related Entities of 
each of them shall not be liable to Contractor for any 
claims, costs, losses, or damages (including but not 
limited to all fees and charges of Engineers, architects, 
attorneys, and other professionals and all court or 
arbitration or other dispute resolution costs) sustained by 
Contractor on or in connection with any other project or 
anticipated project. 

E. Contractor shall not be entitled to an 
adjustment in Contract Price or Contract Times for delays 
within the control of Contractor. Delays attributable to 
and within the control of a Subcontractor or Supplier shall 
be deemed to be delays within the control of Contractor. 

ARTICLE 13 - TESTS AND INSPECTIONS; 
CORRECTION, REMOVAL OR ACCEPTANCE OF 
DEFECTIVE WORK 

13.01 Notice of Defects 

A. Prompt notice of all defective Work of which 
Owner or Engineer has actual knowledge will be given to 
Contractor. All defective Work may be rejected, 
corrected, or accepted as provided in this Article 13. 

13.02 Access to Work 

A. Owner, Engineer, their consultants and other 
representatives and personnel of Owner, independent 
testing laboratories, and governmental agencies with 
jurisdictional interests will have access to the Site and the 
Work at reasonable times for their observation, 
inspecting, and testing. Contractor shall provide them 
proper and safe conditions for such access and advise 
them of Contractor’s Site safety procedures and programs 
so that they may comply therewith as applicable. 

13.03 Tests and Inspections 

A. Contractor shall give Engineer timely notice 
of readiness of the Work for all required inspections, 
tests, or approvals and shall cooperate with inspection and 
testing personnel to facilitate required inspections or tests. 

B. Owner shall employ and pay for the services 
of an independent testing laboratory to perform all 
inspections, tests, or approvals required by the Contract 
Documents except: 

1. for inspections, tests, or approvals covered by 
Paragraphs 13.03.C and 13.03.D below; 

2. that costs incurred in connection with tests or 
inspections conducted pursuant to Paragraph 13.04.B 
shall be paid as provided in said Paragraph 13.04.C; and 

3. as otherwise specifically provided in the Con-
tract Documents. 

C. If Laws or Regulations of any public body 
having jurisdiction require any Work (or part thereof) 
specifically to be inspected, tested, or approved by an 
employee or other representative of such public body, 
Contractor shall assume full responsibility for arranging 
and obtaining such inspections, tests, or approvals, pay all 
costs in connection therewith, and furnish Engineer the 
required certificates of inspection or approval.  

D. Contractor shall be responsible for arranging 
and obtaining and shall pay all costs in connection with 
any inspections, tests, or approvals required for Owner’s 
and Engineer’s acceptance of materials or equipment to 
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be incorporated in the Work; or acceptance of materials, 
mix designs, or equipment submitted for approval prior to 
Contractor’s purchase thereof for incorporation in the 
Work. Such inspections, tests, or approvals shall be 
performed by organizations acceptable to Owner and 
Engineer. 

E. If any Work (or the work of others) that is to 
be inspected, tested, or approved is covered by Contractor 
without written concurrence of Engineer, it must, if 
requested by Engineer, be uncovered for observation. 

F. Uncovering Work as provided in Paragraph 
13.03.E shall be at Contractor’s expense unless 
Contractor has given Engineer timely notice of 
Contractor’s intention to cover the same and Engineer has 
not acted with reasonable promptness in response to such 
notice. 

13.04 Uncovering Work 

A. If any Work is covered contrary to the written 
request of Engineer, it must, if requested by Engineer, be 
uncovered for Engineer’s observation and replaced at 
Contractor’s expense. 

B. If Engineer considers it necessary or advisable 
that covered Work be observed by Engineer or inspected 
or tested by others, Contractor, at Engineer’s request, 
shall uncover, expose, or otherwise make available for 
observation, inspection, or testing as Engineer may 
require, that portion of the Work in question, furnishing 
all necessary labor, material, and equipment. 

C. If it is found that the uncovered Work is 
defective, Contractor shall pay all claims, costs, losses, 
and damages (including but not limited to all fees and 
charges of engineers, architects, attorneys, and other 
professionals and all court or arbitration or other dispute 
resolution costs) arising out of or relating to such 
uncovering, exposure, observation, inspection, and 
testing, and of satisfactory replacement or reconstruction 
(including but not limited to all costs of repair or 
replacement of work of others); and Owner shall be 
entitled to an appropriate decrease in the Contract Price. If 
the parties are unable to agree as to the amount thereof, 
Owner may make a Claim therefor as provided in 
Paragraph 10.05. 

D. If, the uncovered Work is not found to be 
defective, Contractor shall be allowed an increase in the 
Contract Price or an extension of the Contract Times, or 
both, directly attributable to such uncovering, exposure, 
observation, inspection, testing, replacement, and 
reconstruction. If the parties are unable to agree as to the 
amount or extent thereof, Contractor may make a Claim 
therefor as provided in Paragraph 10.05. 

13.05 Owner May Stop the Work 

A. If the Work is defective, or Contractor fails to 
supply sufficient skilled workers or suitable materials or 
equipment, or fails to perform the Work in such a way 
that the completed Work will conform to the Contract 
Documents, Owner may order Contractor to stop the 
Work, or any portion thereof, until the cause for such 
order has been eliminated; however, this right of Owner 
to stop the Work shall not give rise to any duty on the part 
of Owner to exercise this right for the benefit of 
Contractor, any Subcontractor, any Supplier, any other 
individual or entity, or any surety for, or employee or 
agent of any of them. 

13.06 Correction or Removal of Defective Work 

A. Promptly after receipt of notice, Contractor 
shall correct all defective Work, whether or not 
fabricated, installed, or completed, or, if the Work has 
been rejected by Engineer, remove it from the Project and 
replace it with Work that is not defective. Contractor shall 
pay all claims, costs, losses, and damages (including but 
not limited to all fees and charges of engineers, architects, 
attorneys, and other professionals and all court or 
arbitration or other dispute resolution costs) arising out of 
or relating to such correction or removal (including but 
not limited to all costs of repair or replacement of work of 
others). 

B. When correcting defective Work under the 
terms of this Paragraph 13.06 or Paragraph 13.07, 
Contractor shall take no action that would void or 
otherwise impair Owner’s special warranty and guarantee, 
if any, on said Work. 

13.07 Correction Period 

A. If within one year after the date of Substantial 
Completion (or such longer period of time as may be 
prescribed by the terms of any applicable special 
guarantee required by the Contract Documents) or by any 
specific provision of the Contract Documents, any Work 
is found to be defective, or if the repair of any damages to 
the land or areas made available for Contractor’s use by 
Owner or permitted by Laws and Regulations as 
contemplated in Paragraph 6.11.A is found to be 
defective, Contractor shall promptly, without cost to 
Owner and in accordance with Owner’s written 
instructions: 

1. repair such defective land or areas; or 

2. correct such defective Work; or 

3. if the defective Work has been rejected by 
Owner, remove it from the Project and replace it with 
Work that is not defective, and 

4. satisfactorily correct or repair or remove and 
replace any damage to other Work, to the work of others 
or other land or areas resulting therefrom. 
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B. If Contractor does not promptly comply with 
the terms of Owner’s written instructions, or in an 
emergency where delay would cause serious risk of loss 
or damage, Owner may have the defective Work 
corrected or repaired or may have the rejected Work re-
moved and replaced. All claims, costs, losses, and 
damages (including but not limited to all fees and charges 
of engineers, architects, attorneys, and other professionals 
and all court or arbitration or other dispute resolution 
costs) arising out of or relating to such correction or repair 
or such removal and replacement (including but not 
limited to all costs of repair or replacement of work of 
others) will be paid by Contractor. 

C. In special circumstances where a particular 
item of equipment is placed in continuous service before 
Substantial Completion of all the Work, the correction 
period for that item may start to run from an earlier date if 
so provided in the Specifications . 

D. Where defective Work (and damage to other 
Work resulting therefrom) has been corrected or removed 
and replaced under this Paragraph 13.07, the correction 
period hereunder with respect to such Work will be 
extended for an additional period of one year after such 
correction or removal and replacement has been 
satisfactorily completed. 

E. Contractor’s obligations under this Paragraph 
13.07 are in addition to any other obligation or warranty. 
The provisions of this Paragraph 13.07 shall not be 
construed as a substitute for or a waiver of the provisions 
of any applicable statute of limitation or repose. 

13.08 Acceptance of Defective Work 

A. If, instead of requiring correction or removal 
and replacement of defective Work, Owner (and, prior to 
Engineer’s recommendation of final payment, Engineer) 
prefers to accept it, Owner may do so. Contractor shall 
pay all claims, costs, losses, and damages (including but 
not limited to all fees and charges of engineers, architects, 
attorneys, and other professionals and all court or 
arbitration or other dispute resolution costs) attributable to 
Owner’s evaluation of and determination to accept such 
defective Work (such costs to be approved by Engineer as 
to reasonableness) and the diminished value of the Work 
to the extent not otherwise paid by Contractor pursuant to 
this sentence. If any such acceptance occurs prior to 
Engineer’s recommendation of final payment, a Change 
Order will be issued incorporating the necessary revisions 
in the Contract Documents with respect to the Work, and 
Owner shall be entitled to an appropriate decrease in the 
Contract Price, reflecting the diminished value of Work 
so accepted. If the parties are unable to agree as to the 
amount thereof, Owner may make a Claim therefor as 
provided in Paragraph 10.05. If the acceptance occurs 
after such recommendation, an appropriate amount will be 
paid by Contractor to Owner. 

13.09 Owner May Correct Defective Work 

A. If Contractor fails within a reasonable time 
after written notice from Engineer to correct defective 
Work or to remove and replace rejected Work as required 
by Engineer in accordance with Paragraph 13.06.A, or if 
Contractor fails to perform the Work in accordance with 
the Contract Documents, or if Contractor fails to comply 
with any other provision of the Contract Documents, 
Owner may, after seven days written notice to Contractor, 
correct or remedy any such deficiency. 

B. In exercising the rights and remedies under 
this Paragraph 13.09, Owner shall proceed expeditiously. 
In connection with such corrective or remedial action, 
Owner may exclude Contractor from all or part of the 
Site, take possession of all or part of the Work and 
suspend Contractor’s services related thereto, take posses-
sion of Contractor’s tools, appliances, construction 
equipment and machinery at the Site, and incorporate in 
the Work all materials and equipment stored at the Site or 
for which Owner has paid Contractor but which are stored 
elsewhere. Contractor shall allow Owner, Owner’s 
representatives, agents and employees, Owner’s other 
contractors, and Engineer and Engineer’s consultants 
access to the Site to enable Owner to exercise the rights 
and remedies under this Paragraph. 

C. All claims, costs, losses, and damages 
(including but not limited to all fees and charges of 
engineers, architects, attorneys, and other professionals 
and all court or arbitration or other dispute resolution 
costs) incurred or sustained by Owner in exercising the 
rights and remedies under this Paragraph 13.09 will be 
charged against Contractor, and a Change Order will be 
issued incorporating the necessary revisions in the 
Contract Documents with respect to the Work; and Owner 
shall be entitled to an appropriate decrease in the Contract 
Price. If the parties are unable to agree as to the amount of 
the adjustment, Owner may make a Claim therefor as 
provided in Paragraph 10.05. Such claims, costs, losses 
and damages will include but not be limited to all costs of 
repair, or replacement of work of others destroyed or 
damaged by correction, removal, or replacement of 
Contractor’s defective Work. 

D. Contractor shall not be allowed an extension 
of the Contract Times because of any delay in the 
performance of the Work attributable to the exercise by 
Owner of Owner’s rights and remedies under this 
Paragraph 13.09. 

ARTICLE 14 - PAYMENTS TO CONTRACTOR AND 
COMPLETION 

14.01 Schedule of Values 

A. The Schedule of Values established as provid-
ed in Paragraph 2.07.A will serve as the basis for progress 
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payments and will be incorporated into a form of Applica-
tion for Payment acceptable to Engineer. Progress 
payments on account of Unit Price Work will be based on 
the number of units completed. 

14.02 Progress Payments 

A. Applications for Payments 

1. At least 20 days before the date established in 
the Agreement for each progress payment (but not more 
often than once a month), Contractor shall submit to 
Engineer for review an Application for Payment filled out 
and signed by Contractor covering the Work completed as 
of the date of the Application and accompanied by such 
supporting documentation as is required by the Contract 
Documents. If payment is requested on the basis of 
materials and equipment not incorporated in the Work but 
delivered and suitably stored at the Site or at another 
location agreed to in writing, the Application for Payment 
shall also be accompanied by a bill of sale, invoice, or 
other documentation warranting that Owner has received 
the materials and equipment free and clear of all Liens 
and evidence that the materials and equipment are 
covered by appropriate property insurance or other 
arrangements to protect Owner’s interest therein, all of 
which must be satisfactory to Owner. 

2. Beginning with the second Application for 
Payment, each Application shall include an affidavit of 
Contractor stating that all previous progress payments 
received on account of the Work have been applied on 
account to discharge Contractor’s legitimate obligations 
associated with prior Applications for Payment. 

3. The amount of retainage with respect to 
progress payments will be as stipulated in the Agreement. 

B. Review of Applications 

1. Engineer will, within 10 days after receipt of 
each Application for Payment, either indicate in writing a 
recommendation of payment and present the Application 
to Owner or return the Application to Contractor 
indicating in writing Engineer’s reasons for refusing to 
recommend payment. In the latter case, Contractor may 
make the necessary corrections and resubmit the 
Application. 

2. Engineer’s recommendation of any payment 
requested in an Application for Payment will constitute a 
representation by Engineer to Owner, based on Engineer’s 
observations on the Site of the executed Work as an 
experienced and qualified design professional and on 
Engineer's review of the Application for Payment and the 
accompanying data and schedules, that to the best of 
Engineer’s knowledge, information and belief: 

a. the Work has progressed to the point indicat-
ed; 

b. the quality of the Work is generally in accor-
dance with the Contract Documents (subject to 
an evaluation of the Work as a functioning whole 
prior to or upon Substantial Completion, to the 
results of any subsequent tests called for in the 
Contract Documents, to a final determination of 
quantities and classifications for Unit Price Work 
under Paragraph 9.07, and to any other 
qualifications stated in the recommendation); and 

c. the conditions precedent to Contractor’s being 
entitled to such payment appear to have been 
fulfilled in so far as it is Engineer’s 
responsibility to observe the Work. 

3. By recommending any such payment Engineer 
will not thereby be deemed to have represented that: 

a. inspections made to check the quality or the 
quantity of the Work as it has been performed 
have been exhaustive, extended to every aspect 
of the Work in progress, or involved detailed 
inspections of the Work beyond the responsi-
bilities specifically assigned to Engineer in the 
Contract Documents; or  

b. that there may not be other matters or issues 
between the parties that might entitle Contractor 
to be paid additionally by Owner or entitle 
Owner to withhold payment to Contractor. 

4. Neither Engineer’s review of Contractor’s 
Work for the purposes of recommending payments nor 
Engineer’s recommendation of any payment, including 
final payment, will impose responsibility on Engineer: 

a. to supervise, direct, or control the Work, or 

b. for the means, methods, techniques, 
sequences, or procedures of construction, or the 
safety precautions and programs incident thereto, 
or 

c. for Contractor’s failure to comply with Laws 
and Regulations applicable to Contractor’s 
performance of the Work, or 

d. to make any examination to ascertain how or 
for what purposes Contractor has used the 
moneys paid on account of the Contract Price, or 

e. to determine that title to any of the Work, 
materials, or equipment has passed to Owner free 
and clear of any Liens. 

5. Engineer may refuse to recommend the whole 
or any part of any payment if, in Engineer’s opinion, it 
would be incorrect to make the representations to Owner 
stated in Paragraph 14.02.B.2. Engineer may also refuse 
to recommend any such payment or, because of subse-
quently discovered evidence or the results of subsequent 
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inspections or tests, revise or revoke any such payment 
recommendation previously made, to such extent as may 
be necessary in Engineer’s opinion to protect Owner from 
loss because: 

a. the Work is defective, or completed Work has 
been damaged, requiring correction or replace-
ment; 

b. the Contract Price has been reduced by 
Change Orders; 

c. Owner has been required to correct defective 
Work or complete Work in accordance with 
Paragraph 13.09; or 

d. Engineer has actual knowledge of the 
occurrence of any of the events enumerated in 
Paragraph 15.02.A.

 C. Payment Becomes Due 

1. Ten days after presentation of the Application 
for Payment to Owner with Engineer’s recommendation, 
the amount recommended will (subject to the provisions 
of Paragraph 14.02.D) become due, and when due will be 
paid by Owner to Contractor.

 D. Reduction in Payment 

1. Owner may refuse to make payment of the full 
amount recommended by Engineer because: 

a. claims have been made against Owner on 
account of Contractor’s performance or furnish-
ing of the Work; 

b. Liens have been filed in connection with the 
Work, except where Contractor has delivered a 
specific bond satisfactory to Owner to secure the 
satisfaction and discharge of such Liens; 

c. there are other items entitling Owner to a 
set-off against the amount recommended; or 

d. Owner has actual knowledge of the occurrence 
of any of the events enumerated in Paragraphs 
14.02.B.5.a through 14.02.B.5.c or Paragraph 
15.02.A. 

2. If Owner refuses to make payment of the full 
amount recommended by Engineer, Owner will give 
Contractor immediate written notice (with a copy to 
Engineer) stating the reasons for such action and promptly 
pay Contractor any amount remaining after deduction of 
the amount so withheld. Owner shall promptly pay 
Contractor the amount so withheld, or any adjustment 
thereto agreed to by Owner and Contractor, when 
Contractor corrects to Owner’s satisfaction the reasons for 
such action. 

3. If it is subsequently determined that Owner’s 
refusal of payment was not justified, the amount 
wrongfully withheld shall be treated as an amount due as 
determined by Paragraph 14.02.C.1. 

14.03 Contractor’s Warranty of Title 

A. Contractor warrants and guarantees that title 
to all Work, materials, and equipment covered by any 
Application for Payment, whether incorporated in the 
Project or not, will pass to Owner no later than the time of 
payment free and clear of all Liens. 

14.04 Substantial Completion 

A. When Contractor considers the entire Work 
ready for its intended use Contractor shall notify Owner 
and Engineer in writing that the entire Work is 
substantially complete (except for items specifically listed 
by Contractor as incomplete) and request that Engineer 
issue a certificate of Substantial Completion. 

B. Promptly after Contractor’s notification, , 
Owner, Contractor, and Engineer shall make an 
inspection of the Work to determine the status of 
completion. If Engineer does not consider the Work 
substantially complete, Engineer will notify Contractor in 
writing giving the reasons therefor.  

C. If Engineer considers the Work substantially 
complete, Engineer will deliver to Owner a tentative 
certificate of Substantial Completion which shall fix the 
date of Substantial Completion. There shall be attached to 
the certificate a tentative list of items to be completed or 
corrected before final payment. Owner shall have seven 
days after receipt of the tentative certificate during which 
to make written objection to Engineer as to any provisions 
of the certificate or attached list. If, after considering such 
objections, Engineer concludes that the Work is not 
substantially complete, Engineer will within 14 days after 
submission of the tentative certificate to Owner notify 
Contractor in writing, stating the reasons therefor. If, after 
consideration of Owner’s objections, Engineer considers 
the Work substantially complete, Engineer will within 
said 14 days execute and deliver to Owner and Contractor 
a definitive certificate of Substantial Completion (with a 
revised tentative list of items to be completed or correct-
ed) reflecting such changes from the tentative certificate 
as Engineer believes justified after consideration of any 
objections from Owner.  

D. At the time of delivery of the tentative 
certificate of Substantial Completion, Engineer will 
deliver to Owner and Contractor a written recommen-
dation as to division of responsibilities pending final 
payment between Owner and Contractor with respect to 
security, operation, safety, and protection of the Work, 
maintenance, heat, utilities, insurance, and warranties and 
guarantees. Unless Owner and Contractor agree otherwise 
in writing and so inform Engineer in writing prior to 
Engineer’s issuing the definitive certificate of Substantial 
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Completion, Engineer’s aforesaid recommendation will 
be binding on Owner and Contractor until final payment. 

E. Owner shall have the right to exclude 
Contractor from the Site after the date of Substantial 
Completion subject to allowing Contractor reasonable 
access to complete or correct items on the tentative list. 

14.05 Partial Utilization 

A. Prior to Substantial Completion of all the 
Work, Owner may use or occupy any substantially 
completed part of the Work which has specifically been 
identified in the Contract Documents, or which Owner, 
Engineer, and Contractor agree constitutes a separately 
functioning and usable part of the Work that can be used 
by Owner for its intended purpose without significant 
interference with Contractor’s performance of the 
remainder of the Work, subject to the following condi-
tions. 

1. Owner at any time may request Contractor in 
writing to permit Owner to use or occupy any such part of 
the Work which Owner believes to be ready for its 
intended use and substantially complete. If and when 
Contractor agrees that such part of the Work is 
substantially complete, Contractor will certify to Owner 
and Engineer that such part of the Work is substantially 
complete and request Engineer to issue a certificate of 
Substantial Completion for that part of the Work. 

2. Contractor at any time may notify Owner and 
Engineer in writing that Contractor considers any such 
part of the Work ready for its intended use and substan-
tially complete and request Engineer to issue a certificate 
of Substantial Completion for that part of the Work. 

3. Within a reasonable time after either such 
request, Owner, Contractor, and Engineer shall make an 
inspection of that part of the Work to determine its status 
of completion. If Engineer does not consider that part of 
the Work to be substantially complete, Engineer will 
notify Owner and Contractor in writing giving the reasons 
therefor. If Engineer considers that part of the Work to be 
substantially complete, the provisions of Paragraph 14.04 
will apply with respect to certification of Substantial 
Completion of that part of the Work and the division of 
responsibility in respect thereof and access thereto. 

4. No use or occupancy or separate operation of 
part of the Work may occur prior to compliance with the 
requirements of Paragraph 5.10 regarding property 
insurance. 

14.06 Final Inspection 

A. Upon written notice from Contractor that the 
entire Work or an agreed portion thereof is complete, 
Engineer will promptly make a final inspection with 
Owner and Contractor and will notify Contractor in 
writing of all particulars in which this inspection reveals 

that the Work is incomplete or defective. Contractor shall 
immediately take such measures as are necessary to 
complete such Work or remedy such deficiencies. 

14.07 Final Payment 

A. Application for Payment 

1. After Contractor has, in the opinion of 
Engineer, satisfactorily completed all corrections 
identified during the final inspection and has delivered, in 
accordance with the Contract Documents, all maintenance 
and operating instructions, schedules, guarantees, bonds, 
certificates or other evidence of insurance certificates of 
inspection, marked-up record documents (as provided in 
Paragraph 6.12), and other documents, Contractor may 
make application for final payment following the 
procedure for progress payments. 

2. The final Application for Payment shall be 
accompanied (except as previously delivered) by: 

a. all documentation called for in the Contract 
Documents, including but not limited to the 
evidence of insurance required by Paragraph 
5.04.B.7; 

b. consent of the surety, if any, to final payment;  

c. a list of all Claims against Owner that 
Contractor believes are unsettled; and 

d. complete and legally effective releases or 
waivers (satisfactory to Owner) of all Lien rights 
arising out of or Liens filed in connection with 
the Work. 

3. In lieu of the releases or waivers of Liens 
specified in Paragraph 14.07.A.2 and as approved by 
Owner, Contractor may furnish receipts or releases in full 
and an affidavit of Contractor that: (i) the releases and 
receipts include all labor, services, material, and 
equipment for which a Lien could be filed; and (ii) all 
payrolls, material and equipment bills, and other 
indebtedness connected with the Work for which Owner 
or Owner's property might in any way be responsible have 
been paid or otherwise satisfied. If any Subcontractor or 
Supplier fails to furnish such a release or receipt in full, 
Contractor may furnish a bond or other collateral 
satisfactory to Owner to indemnify Owner against any 
Lien. 

B. Engineer’s Review of Application and 
Acceptance 

1. If, on the basis of Engineer’s observation of 
the Work during construction and final inspection, and 
Engineer’s review of the final Application for Payment 
and accompanying documentation as required by the 
Contract Documents, Engineer is satisfied that the Work 
has been completed and Contractor’s other obligations 
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under the Contract Documents have been fulfilled, 
Engineer will, within ten days after receipt of the final 
Application for Payment, indicate in writing Engineer’s 
recommendation of payment and present the Application 
for Payment to Owner for payment. At the same time 
Engineer will also give written notice to Owner and 
Contractor that the Work is acceptable subject to the 
provisions of Paragraph 14.09. Otherwise, Engineer will 
return the Application for Payment to Contractor, indicat-
ing in writing the reasons for refusing to recommend final 
payment, in which case Contractor shall make the 
necessary corrections and resubmit the Application for 
Payment.  

C. Payment Becomes Due 

1. Thirty days after the presentation to Owner of 
the Application for Payment and accompanying docu-
mentation, the amount recommended by Engineer, less 
any sum Owner is entitled to set off against Engineer’s 
recommendation, including but not limited to liquidated 
damages, will become due and , will be paid by Owner to 
Contractor. 

14.08 Final Completion Delayed 

A. If, through no fault of Contractor, final 
completion of the Work is significantly delayed, and if 
Engineer so confirms, Owner shall, upon receipt of 
Contractor’s final Application for Payment (for Work 
fully completed and accepted) and recommendation of 
Engineer, and without terminating the Contract, make 
payment of the balance due for that portion of the Work 
fully completed and accepted. If the remaining balance to 
be held by Owner for Work not fully completed or 
corrected is less than the retainage stipulated in the 
Agreement, and if bonds have been furnished as required 
in Paragraph 5.01, the written consent of the surety to the 
payment of the balance due for that portion of the Work 
fully completed and accepted shall be submitted by 
Contractor to Engineer with the Application for such 
payment. Such payment shall be made under the terms 
and conditions governing final payment, except that it 
shall not constitute a waiver of Claims. 

14.09 Waiver of Claims 

A. The making and acceptance of final payment 
will constitute: 

1. a waiver of all Claims by Owner against 
Contractor, except Claims arising from unsettled Liens, 
from defective Work appearing after final inspection 
pursuant to Paragraph 14.06, from failure to comply with 
the Contract Documents or the terms of any special 
guarantees specified therein, or from Contractor’s 
continuing obligations under the Contract Documents; 
and 

2. a waiver of all Claims by Contractor against 
Owner other than those previously made in accordance 

with the requirements herein and expressly acknowledged 
by Owner in writing as still unsettled. 

ARTICLE 15 - SUSPENSION OF WORK AND 
TERMINATION 

15.01 Owner May Suspend Work 

A. At any time and without cause, Owner may 
suspend the Work or any portion thereof for a period of 
not more than 90 consecutive days by notice in writing to 
Contractor and Engineer which will fix the date on which 
Work will be resumed. Contractor shall resume the Work 
on the date so fixed. Contractor shall be granted an adjust-
ment in the Contract Price or an extension of the Contract 
Times, or both, directly attributable to any such 
suspension if Contractor makes a Claim therefor as 
provided in Paragraph 10.05. 

15.02 Owner May Terminate for Cause 

A. The occurrence of any one or more of the 
following events will justify termination for cause: 

1. Contractor’s persistent failure to perform the 
Work in accordance with the Contract Documents 
(including, but not limited to, failure to supply sufficient 
skilled workers or suitable materials or equipment or 
failure to adhere to the Progress Schedule established 
under Paragraph 2.07 as adjusted from time to time 
pursuant to Paragraph 6.04); 

2. Contractor’s disregard of Laws or Regulations 
of any public body having jurisdiction; 

3. Contractor’s disregard of the authority of 
Engineer; or 

4. Contractor’s violation in any substantial way 
of any provisions of the Contract Documents. 

B. If one or more of the events identified in 
Paragraph 15.02.A occur, Owner may, after giving 
Contractor (and surety ) seven days written notice of its 
intent to terminate the services of Contractor: 

1. exclude Contractor from the Site, and take 
possession of the Work and of all Contractor’s tools, 
appliances, construction equipment, and machinery at the 
Site, and use the same to the full extent they could be 
used by Contractor (without liability to Contractor for 
trespass or conversion), 

2. incorporate in the Work all materials and 
equipment stored at the Site or for which Owner has paid 
Contractor but which are stored elsewhere, and 
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3. complete the Work as Owner may deem 
expedient. 

C. If Owner proceeds as provided in Paragraph 
15.02.B, Contractor shall not be entitled to receive any 
further payment until the Work is completed. If the 
unpaid balance of the Contract Price exceeds all claims, 
costs, losses, and damages (including but not limited to all 
fees and charges of engineers, architects, attorneys, and 
other professionals and all court or arbitration or other 
dispute resolution costs) sustained by Owner arising out 
of or relating to completing the Work, such excess will be 
paid to Contractor. If such claims, costs, losses, and 
damages exceed such unpaid balance, Contractor shall 
pay the difference to Owner. Such claims, costs, losses, 
and damages incurred by Owner will be reviewed by 
Engineer as to their reasonableness and, when so 
approved by Engineer, incorporated in a Change Order. 
When exercising any rights or remedies under this 
Paragraph Owner shall not be required to obtain the 
lowest price for the Work performed. 

D. Notwithstanding Paragraphs 15.02.B and 
15.02.C, Contractor’s services will not be terminated if 
Contractor begins within seven days of receipt of notice 
of intent to terminate to correct its failure to perform and 
proceeds diligently to cure such failure within no more 
than 30 days of receipt of said notice. 

E. Where Contractor’s services have been so 
terminated by Owner, the termination will not affect any 
rights or remedies of Owner against Contractor then 
existing or which may thereafter accrue. Any retention or 
payment of moneys due Contractor by Owner will not 
release Contractor from liability. 

F. If and to the extent that Contractor has 
provided a performance bond under the provisions of 
Paragraph 5.01.A, the termination procedures of that bond 
shall supersede the provisions of Paragraphs 15.02.B, and 
15.02.C. 

15.03 Owner May Terminate For Convenience 

A. Upon seven days written notice to Contractor 
and Engineer, Owner may, without cause and without 
prejudice to any other right or remedy of Owner, 
terminate the Contract. In such case, Contractor shall be 
paid for (without duplication of any items): 

1. completed and acceptable Work executed in 
accordance with the Contract Documents prior to the 
effective date of termination, including fair and 
reasonable sums for overhead and profit on such Work; 

2. expenses sustained prior to the effective date 
of termination in performing services and furnishing 
labor, materials, or equipment as required by the Contract 
Documents in connection with uncompleted Work, plus 
fair and reasonable sums for overhead and profit on such 
expenses; 

3. all claims, costs, losses, and damages 
(including but not limited to all fees and charges of 
engineers, architects, attorneys, and other professionals 
and all court or arbitration or other dispute resolution 
costs) incurred in settlement of terminated contracts with 
Subcontractors, Suppliers, and others; and 

4. reasonable expenses directly attributable to 
termination. 

B. Contractor shall not be paid on account of loss 
of anticipated profits or revenue or other economic loss 
arising out of or resulting from such termination. 

15.04 Contractor May Stop Work or Terminate 

A. If, through no act or fault of Contractor, (i) 
the Work is suspended for more than 90 consecutive days 
by Owner or under an order of court or other public 
authority, or (ii) Engineer fails to act on any Application 
for Payment within 30 days after it is submitted, or (iii) 
Owner fails for 30 days to pay Contractor any sum finally 
determined to be due, then Contractor may, upon seven 
days written notice to Owner and Engineer, and provided 
Owner or Engineer do not remedy such suspension or 
failure within that time, terminate the Contract and 
recover from Owner payment on the same terms as 
provided in Paragraph 15.03. 

B. In lieu of terminating the Contract and 
without prejudice to any other right or remedy, if 
Engineer has failed to act on an Application for Payment 
within 30 days after it is submitted, or Owner has failed 
for 30 days to pay Contractor any sum finally determined 
to be due, Contractor may, seven days after written notice 
to Owner and Engineer, stop the Work until payment is 
made of all such amounts due Contractor, including 
interest thereon. The provisions of this Paragraph 15.04 
are not intended to preclude Contractor from making a 
Claim under Paragraph 10.05 for an adjustment in 
Contract Price or Contract Times or otherwise for 
expenses or damage directly attributable to Contractor’s 
stopping the Work as permitted by this Paragraph. 

ARTICLE 16 - DISPUTE RESOLUTION 

16.01 Methods and Procedures 

A. Either Owner or Contractor may request 
mediation of any Claim submitted to Engineer for a 
decision under Paragraph 10.05 before such decision 
becomes final and binding. The mediation will be 
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governed by the Construction Industry Mediation Rules 
of the American Arbitration Association in effect as of the 
Effective Date of the Agreement. The request for 
mediation shall be submitted in writing to the American 
Arbitration Association and the other party to the 
Contract. Timely submission of the request shall stay the 
effect of Paragraph 10.05.E.  

B. Owner and Contractor shall participate in the 
mediation process in good faith. The process shall be 
concluded within 60 days of filing of the request. The 
date of termination of the mediation shall be determined 
by application of the mediation rules referenced above. 

C. If the Claim is not resolved by mediation, 
Engineer’s action under Paragraph 10.05.C or a denial 
pursuant to Paragraphs 10.05.C.3 or 10.05.D shall become 
final and binding 30 days after termination of the 
mediation unless, within that time period, Owner or 
Contractor: 

1. elects in writing to invoke any dispute 
resolution process provided for in the Supplementary 
Conditions, or 

2. agrees with the other party to submit the 
Claim to another dispute resolution process, or 

3. gives written notice to the other party of their 
intent to submit the Claim to a court of competent 
jurisdiction. 

ARTICLE 17 - MISCELLANEOUS 

17.01 Giving Notice 

A. Whenever any provision of the Contract 
Documents requires the giving of written notice, it will be 
deemed to have been validly given if: 

1. delivered in person to the individual or to a 
member of the firm or to an officer of the corporation for 
whom it is intended, or 

2. delivered at or sent by registered or certified 
mail, postage prepaid, to the last business address known 
to the giver of the notice. 

17.02 Computation of Times 

A. When any period of time is referred to in the 
Contract Documents by days, it will be computed to 
exclude the first and include the last day of such period. If 
the last day of any such period falls on a Saturday or 
Sunday or on a day made a legal holiday by the law of the 
applicable jurisdiction, such day will be omitted from the 
computation. 

17.03 Cumulative Remedies 

A. The duties and obligations imposed by these 
General Conditions and the rights and remedies available 
hereunder to the parties hereto are in addition to, and are 
not to be construed in any way as a limitation of, any 
rights and remedies available to any or all of them which 
are otherwise imposed or available by Laws or Regula-
tions, by special warranty or guarantee, or by other 
provisions of the Contract Documents. The provisions of 
this Paragraph will be as effective as if repeated 
specifically in the Contract Documents in connection with 
each particular duty, obligation, right, and remedy to 
which they apply. 

17.04 Survival of Obligations 

A. All representations, indemnifications, warran-
ties, and guarantees made in, required by, or given in 
accordance with the Contract Documents, as well as all 
continuing obligations indicated in the Contract Docu-
ments, will survive final payment, completion, and 
acceptance of the Work or termination or completion of 
the Contract or termination of the services of Contractor. 

17.05 Controlling Law 

A. This Contract is to be governed by the law of 
the state in which the Project is located. 

17.06 Headings 

A. Article and paragraph headings are inserted 
for convenience only and do not constitute parts 
of these General Conditions. 
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SUPPLEMENTAL CONDITIONS 

ARTICLE 1: DEFINITIONS AND TERMINOLOGY 

Amend Article 1.01.A.3 (Application for Payment) of the  Standard General Conditions of the 
Construction Contract by adding the following: The form acceptable to the ENGINEER is 
included in Section M “Contract Forms” of this document. 

Amend Article 1.01.A.9 (Change Order) of the Standard General Conditions of the Construction 
Contract by adding the following: The form acceptable to the ENGINEER is included in Section N 
“Contract Forms” of this document. 

Delete Article 1.01.A.14 (Contract Times) of the Standard General Conditions of the 
Construction Contract and replace it with the following: The number of work days allowed to 
achieve Substantial Completion of the contract; and (ii) to complete the work so that it is ready 
for final payment as evident by ENGINEER’s  recommendation for final payment. 

Delete Article 1.01.A.21 (General Requirements) of the Standard General Conditions of the 
Construction Contract. 

Amend Article 1.01.A.27 (Notice of Award) of the Standard General Conditions of the 
Construction “Contract Forms” of this document. 

Amend Article 1.01.A.29 (Notice to Proceed) of the Standard General Conditions of the 
Construction “Contract Forms” of this document. 

Delete Article 1.01.A.35 (Project Manual) of the Standard General Conditions of the 
Construction Contract. 

Add Definition 3.A (Approval) The word approval is defined to mean review of the material, 
equipment, or methods for general compliance with the design concepts and with the 
information given in the Contract Documents.  It does not imply a responsibility on the part of 
the Engineer to verify in every detail conformance with the plans and specifications. 

ARTICLE 2: PRELIMINARY MATTERS 

Delete Article 2.03.A. (Commencement of Contract Times; Notice to Proceed) of the Standard 
General Conditions of the Construction Contract and replace it with the following: A. Contract 
Times will commence to run on the date stated in the “Notice to Proceed” for Work to 
commence.  In such case, that the CONTRACTOR begins Work before the date stated for Work 
to commence in the “Notice to Proceed” contract time shall begin on the date when actual Work 
commenced.  In no case shall contract time commence after the date stated for Work to  
commence in the “Notice to Proceed”. 

Delete Article 2.05.C. (Before Starting Construction - Evidence of Insurance) of the Standard 
General Conditions of the Construction Contract and replace it with the following: Before any 

Work at the Site is started, CONTRACTOR shall deliver to the Owner, with copies to each 
additional insured identified in the Supplementary Conditions, certificates of insurance (and 
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other evidence of insurance which any additional insured may reasonably request) which 
CONTRACTOR is required to purchase and maintain in accordance with Article 5. 

Delete Article 2.06 (Preconstruction Conference) of the Standard General Conditions of the 
Construction Contract and replace it with the following: After the “Notice of Award” has been 
issued and before the issuance of the “Notice to Proceed” and before any work at site is 
started, a conference attended by CONTRACTOR, ENGINEER, and others as appropriate will be 
held to establish a working understanding among the parties as to the Work and to discuss the 
schedules referred to in paragraph 2.05.B, procedures for handling Shop Drawings and other 
submittals, processing Applications for Payment, and maintaining required records. 

Delete Article 2.07.A. (Initial Acceptance of Schedules) of the Standard General Conditions of 
the Construction Contract and replace it with the following: No progress payment shall be made 
to CONTRACTOR until acceptable schedules (as provided in Article 2.05.B) are submitted to and 
approved by the ENGINEER.  

1.	 The progress schedule will be acceptable to ENGINEER if it provides an orderly 
progression of the Work to completion within any specified Milestones and the 
Contract Times.  Such acceptance will not impose on ENGINEER responsibility for 
the progress schedule, for sequencing, scheduling, or progress of the Work nor 
interfere with or relieve CONTRACTOR from CONTRACTOR’s full responsibility 
therefore. 

2.	 Contractor’s schedule of Shop Drawing and Sample submittals will be acceptable 
to ENGINEER if it provides a workable arrangement for reviewing and processing 
the required submittals. 

3.	 CONTRACTOR’s schedule of values will be acceptable to ENGINEER as to form 
and substance if it provides a reasonable allocation of the Contract Price to 
component parts of the Work.) 

ARTICLE 3: CONTRACT DOCUMENTS: INTENT, AMENDING, REUSE 

Amend Article 3.03.A.1 (Reporting and Resolving Discrepancies - Reporting Discrepancies) of 
the Standard General Conditions of the Construction Contract to read: If, during the 
performance of the Work, CONTRACTOR discovers any conflict, error, ambiguity, or discrepancy 
within the Contract Documents or between the Contract Documents and any provision of any 
Law or Regulation applicable to the performance of the Work or of any standard, specification, 
manual or code, or of any instruction of any Supplier, CONTRACTOR shall report it to 
ENGINEER in writing within two (2) working days.  CONTRACTOR shall not proceed with the 
Work affected thereby (except in an emergency as required by paragraph 6.16A) until an 
amendment or supplement to the Contract Documents has been issued by one of the methods 
indicated in paragraph 3.04; provided, however, that CONTRACTOR shall not be liable to 
OWNER or ENGINEER for failure to report any such conflict, error, ambiguity, or discrepancy 
unless CONTRACTOR knew or reasonably should have known thereof. 

ARTICLE 4: AVAILABILITY OF LANDS; SUBSURFACE AND PHYSICAL CONDITIONS; 
REFERENCE POINTS 

Add to Article 4.02.B (Subsurface and Physical Conditions) of the Standard General Conditions 
of the Construction Contract: Soil Boring Data for the site has not been provided. 
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Amend Article 4.03.C. (Differing Subsurface or Physical Conditions - Possible Price and Times 
Adjustments) of the Standard General Conditions of the Construction Contract to read: 
CONTRACTOR failed to give the written notice within the time and as required by the paragraph 
4.03.A and the Supplemental Conditions. 

Delete Article 4.05 (Reference Points) of the Standard General Conditions of the Construction 
Contract and replace it with the following: ENGINEER shall provide reference points to control 
the Work.  Included in ENGINEER”S reference and control points shall be: 

1. Establish horizontal and vertical control for construction staking. All other 
construction staking is to be responsibility of contractor. 

2. CONTRACTOR shall pay OWNER to replace any control or reference point 
destroyed or disturbed during construction.  Fees for replacing disturbed points are as 
follows: Survey Crew - $90.00 per hour, Surveying Supervisor (Office Control) - $40.00 
per hour, Registered Surveyor - $55.00 per hour.  Any additional layout Work will be the 
responsibility of the CONTRACTOR.  At the sole discretion of the ENGINEER any control 
point destroyed or disturbed during construction may be replaced by CONTRACTOR or 
his representative at his own cost if ENGINEER does not wish to replace such control 
point. 

Delete Article 4.06.G of the Standard General Conditions of the Construction Contract. 

ARTICLE 5: BONDS AND INSURANCE 

Delete Article 5.04 (CONTRACTOR’s Liability Insurance) of the Standard General Conditions of 
the Construction Contract. 

Delete Article 5.05 (OWNER’s Liability Insurance) of the Standard General Conditions of the 
Construction Contract. 

Delete Article 5.06 (Property Insurance) of the Standard General Conditions of the Construction 
Contract. 

Delete Article 5.07 (Waiver of Rights) of the Standard General Conditions of the Construction 
Contract. 

Additional insurance requirements are defined in these Supplemental Conditions under the 
heading Article 18: “Insurance Requirements”. 

ARTICLE 6: CONTRACTOR’S RESPONSIBILITIES 

Article 6.01.B - The Resident Superintendent mentioned in Article 6.01.B of the Standard 
General Conditions of the Construction Contract shall be the individual named on the List of 
Representatives as Resident Superintendent in Section F Bid Forms of this document. 

Amend Article 6.02.B (Labor; Working Hours) of the Standard General Conditions of the 
Construction Contract as follows: “Regular Working Hours” in 6.02.B shall be defined as any 8­
hour period between one-half an hour (½ hour) AFTER sunrise until one half an hour (½ hour) 
BEFORE sunset. 
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Add Article 6.04.A.3 - Contractor shall notify Engineer in writing on the last day of each month 
of the number of working days charged during said month, the number of working days 
charged to date, and the number of working days remaining in the Contract. 

Amend Article 6.05.A.2.C (Substitutes and “Or-Equals” - Substitute Items) of the Standard 
General Conditions of the Construction Contract to read: The procedure for review by 
ENGINEER will be as set forth in paragraph 6.05.A.2.D and as ENGINEER may decide is 
appropriate under the circumstances. 

Amend Article 6.11.B (Use of Site and Other Areas) of the Standard General Conditions of the 
Construction Contract by adding the following: The cost of proper disposal of such items to be 
included in other items of work. 

Delete Article 6.20 (Indemnification) of the Standard General Conditions of the Construction 
Contract. 

ARTICLE 7: OTHER WORK 

Amend Article 7.02.A (Coordination) of the Standard General Conditions of the Construction 
Contract to read: If OWNER intends to contract with others for the performance of other work 
on the Project at the Site, the following will be set forth in a Supplemental Agreement:  

1.	 The individual or entity that will have authority and responsibility for coordination 
of the activities among the various contractors will be identified. 

2.	 The specific matters to be covered by such authority and responsibility will be 
itemized. 

3.	 The extent of such authority and responsibilities will be provided. 

ARTICLE 8: OWNER’S RESPONSIBILITIES 

Delete Article 8.04 (Pay Promptly When Due) of the Standard General Conditions of the 
Construction Contract. 

Delete Article 8.11 (Evidence of Financial Arrangements) of the Standard General Conditions of 
the Construction Contract and replace it with: OWNER shall make payments to CONTRACTOR 
as provided in Supplemental Conditions. 

ARTICLE 13: TESTS AND INSPECTIONS; CORRECTION, REMOVAL OR ACCEPTANCE 
OF DEFECTIVE WORK 

Amend Article 13.03.B (Tests and Inspections) of the Standard General Conditions of the 
Construction Contract by adding the following: The CONTRACTOR shall pay for any test that 
does not meet the requirements of the plans and specifications of the contract. 

Amend Article 13.03.F (Tests and Inspections) of the Standard General Conditions of the 
Construction Contract to read: Uncovering Work as provided in paragraph 13.03.E shall be at 
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CONTRACTOR’s expense unless CONTRACTOR has given ENGINEER timely notice of 
CONTRACTOR’s intention to cover the same and ENGINEER has not acted within three (3) 
working days in response to such notice. 

ARTICLE 14: PAYMENTS TO CONTRACTOR AND COMPLETION 

Amend Article 14.04.A (Substantial Completion) of the Standard General Conditions of the 
Construction Contract to read: When CONTRACTOR considers the entire Work ready for its 
intended use CONTRACTOR shall notify OWNER and ENGINEER in writing that the entire Work 
is substantially complete (except for items specifically listed by CONTRACTOR as incomplete) 
and request that ENGINEER issue a certificate of Substantial Completion.  Within seven days 
thereafter, OWNER, CONTRACTOR, and ENGINEER shall make an inspection of the Work to 
determine the status of completion.  If ENGINEER does not consider the Work substantially 
complete, ENGINEER will notify CONTRACTOR in writing giving the reasons therefore.  If 
ENGINEER considers the Work substantially complete, ENGINEER will prepare and deliver to 
OWNER a tentative certificate of Substantial Completion which shall fix the date of Substantial 
Completion.  There shall be attached to the certificate a tentative list of items to be completed 
and/or corrected before final payment. OWNER shall have seven days after receipt of the 
tentative certificate during which to make written objection to ENGINEER as to any provisions of 
the certificate or attached list.  If, after considering such objections, ENGINEER concludes that 
the Work is not substantially complete, ENGINEER will within 14 days after submission of the 
tentative certificate to OWNER notify CONTRACTOR in writing, stating the reasons therefore. 
If, after consideration of OWNER’s objections, ENGINEER considers the Work substantially 
complete, ENGINEER will within said 14 days execute and deliver to OWNER and CONTRACTOR 
a definitive certificate of Substantial Completion (with a revised tentative list of items to be 
completed and/or corrected) reflecting such changes from the tentative certificate as ENGINEER 
believes justified after consideration of any objections from OWNER.  At the time of delivery of 
the tentative certificate of Substantial Completion ENGINEER will deliver to OWNER and 
CONTRACTOR a written recommendation as to division of responsibilities pending final payment 
between OWNER and CONTRACTOR with respect to security, operation, safety, and protection 
of the Work, maintenance, heat, utilities, insurance, and warranties and guarantees.  Unless 
OWNER and CONTRACTOR agree otherwise in writing and so inform ENGINEER in writing prior 
to ENGINEER’s issuing the definitive certificate of Substantial Completion, ENGINEER’s aforesaid 
recommendation will be binding on OWNER and CONTRACTOR until final payment. 

Delete Article 14.05 (Partial Utilization) of the Standard General Conditions of the Construction 
Contract. 

Amend Article 14.06.A (Final Inspection) of the Standard General Conditions of the Construction 
Contract to read: Upon written notice from CONTRACTOR that the entire Work is complete, 
ENGINEER will within seven (7) days make a final inspection with OWNER and CONTRACTOR 
and will notify CONTRACTOR in writing of all particulars in which this inspection reveals that the 
Work is incomplete or defective.  CONTRACTOR shall immediately take such measures as are 
necessary to complete such Work or remedy such deficiencies within forty five (45) days of 
notification. 

Amend Article 14.07.C.1 (Payment Becomes Due) of the Standard General Conditions of the 
Construction Contract to read: Sixty (60) days after the presentation to OWNER of the 
Application for Payment and accompanying documentation, the amount recommended by 
ENGINEER will become due and, when due, will be paid by OWNER to CONTRACTOR. 
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Add Article 14.07.D - INTERIM AND FINAL PAYMENTS 

In accordance with the provisions fully set forth in the General Conditions, and subject to 
additions and deductions as provided, the Owner shall pay the Contractor as follows: 

Interim Payments: Within thirty (30) days after receipt by the Owner of the Contractor’s request 
for an interim payment, the Owner will make payment to the Contractor on the basis of the 
estimate of Work, as approved by the Engineer, for work performed during the preceding 
period, not to be less than one month, less five (5%) percent of the amount of such estimate 
which is to be retained by the Owner until all Work has been performed strictly in accordance 
with this Agreement and until such Work has been accepted by the Owner. 

Final Payment: Upon submission by the Contractor of evidence satisfactory to the Owner that 
all payrolls, material bills and other costs incurred by the Contractor in connection with the 
Work have been paid in full, and also, after all guarantees that may be required in the 
Specifications have been furnished and are found acceptable by the Owner to include but not 
limited to: (i) A release of liens, (ii) Certification from surety that payment bond and 
performance bond shall remain in effect during the one year warranty period, (iii) 
Advertisement of completion, and (iv) consent of the surety for final payment, final payment on 
account of this Agreement shall be made within sixty (60) days after completion by the 
Contractor of all Work covered by this Agreement and acceptance of such Work by the Owner. 

ARTICLE 15: SUSPENSION OF WORK AND TERMINATION 

Amend Article 15.04.A (CONTRACTOR May Stop Work or Terminate) of the Standard General 
Conditions of the Construction Contract to read: If, through no act or fault of CONTRACTOR, 
the Work is suspended for more than 90 consecutive days by OWNER or under an order of 
court or other public authority, or ENGINEER fails to act on any Application for Payment within 
thirty (30) days after it is submitted, or OWNER fails for sixty (60) days to pay CONTRACTOR 
sum finally determined to be due, then CONTRACTOR may, upon seven (7) days written notice 
to OWNER and ENGINEER, and provided OWNER or ENGINEER do not remedy such suspension 
or failure within that time, terminate the Contract and recover from OWNER payment on the 
same terms as provided in paragraph 15.03. In lieu of terminating the Contract and without 
prejudice to any other right or remedy, if ENGINEER has failed to act on an Application for 
Payment within thirty (30) days after it is submitted, or OWNER has failed for sixty (60) days to 
pay CONTRACTOR any sum finally determined to be due, CONTRACTOR may, seven (7) days 
after written notice to OWNER and ENGINEER, stop the Work until payment is made of all such 
amounts due CONTRACTOR, including interest thereon.  The provisions of this paragraph 15.04 
are not intended to preclude CONTRACTOR from making a Claim under paragraph 10.05 for an 
adjustment in Contract Price or Contract Times nor otherwise for expenses or damage directly 
attributable to CONTRACTOR’s stopping the Work as permitted by this paragraph. 

ARTICLE 16: DISPUTE RESOLUTION 

Add Article 16.02 - REMEDIES 

A. Arbitration: To the extent permitted by law and unless otherwise specified herein, any 
controversy arising out of this Agreement which the parties are unable to resolve by mutual 
agreement, other than matters of technical substance, shall be submitted to binding arbitration 
in Okaloosa County, Florida, in accordance with the rules of the American Arbitration 

CR 188 (Airport Road) Safety Improvements Supp. Conditions K6 



 
 

  
 

 

 
 

 
 

 

 
  

 
  

 
 

 
    

 
 

      
 

 
 

 

 
  

 

 
  

 
 

 
 

 
  

 
       

Association. Any decision of the arbitrators shall be conclusive as to the matter submitted to 
them and may be enforced in any court of competent jurisdiction in the State of Florida. Issues 
under arbitration shall be heard and decided by three (3) arbitrators, one of whom, shall be 
designated by the COUNTY, one of whom shall be designated by the CONTRACTOR, and the 
third who shall be designated by the American Arbitration Association.  Any decision as to an 
issue being arbitrated, including sharing of cost of arbitration made by at least two (2) of the 
arbitrators shall be the decision of the arbitrators and such decision shall be final, non­
appealable, and binding upon the parties. 

B. Independent Third Party (Engineer): Disputes involving matters of technical substance shall 
be submitted to the Engineer for binding resolution.  

C. Ambiguity: If the parties are unable to agree as to whether a dispute involves a matter of 
technical substance the dispute shall be deemed to involve a matter for Arbitration. 

D. This Agreement shall be governed by, and construed in accordance with, the laws of the 
State of Florida.  Any and all legal action necessary to enforce the Agreement will be held in 
Okaloosa County.  No remedy herein conferred upon any party is intended to be exclusive of 
any other remedy, and each and every such remedy shall be cumulative and shall be in addition 
to every other remedy given hereunder or now or hereafter existing at law or in equity or by 
statute or otherwise.  No single or partial exercise by any party of any right, power, or remedy 
hereunder shall preclude any other or further exercise thereof. 

ARTICLE 17:  MISCELLANEOUS 

Amend Article 17.01 (Giving Notice) of the Standard General Conditions of the Construction 
Contract to read: Whenever any provision of the Contract Documents requires the giving of 
written notice, it will be deemed to have been validly given if delivered in person to the 
individual  or to a member of the  firm or to  an officer of the  corporation  from whom it is  
intended, or if delivered at or sent by registered or certified mail, postage prepaid, to the 
corresponding address on the List of Representatives in Section F “Bid Form” of this document. 

Add Article 17.07 - AVAILABILITY OF FUNDS 

The obligations of the District under this Agreement are subject to the availability of funds 
lawfully appropriated for its purpose by the State of Florida and the Board of County 
Commissioners of Okaloosa County. 

Add Article 17.08 - ARREARS 

The Contractor shall not pledge the District’s credit or make it a guarantor of payment or surety 
for any contract, debt, obligation, judgment, lien, or any form of indebtedness. 

Add Article 17.09 - CONTINGENT FEES 

The Contractor warrants that he has not employed or retained any company or person other 
than a bona fide employee working solely for the Contractor, to solicit or secure this Agreement 
and that it has not paid or agreed to pay any person, company, corporation, individual, or firm, 
other than a bona fide employee working solely for the Contractor, a commission, percentage, 
gift, or any other consideration contingent upon or resulting from the award or making of this 
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Agreement. 

Add Article 17.10 - NONDISCRIMINATION 

The Contractor warrants and represents that all its employees are treated equally during 
employment without regard to race, color, religion, physical handicap, sex, age, national origin 
or other status protected by law. 
Add Article 17.11 - AUTHORITY TO PRACTICE 

The Contractor hereby represents and warrants that it has and will continue to maintain all 
licenses and approvals required to conduct its business, and that it will at all times conduct its 
business activities in a reputable manner. 

Add Article 17.12 - SEVERABILITY 

If any term or provision in this Agreement, or the application thereof to any person or 
circumstances shall, to any extent, be held invalid or unenforceable, the remainder of this 
Agreement, or the application of such terms or provisions to persons or circumstances other 
than those as to which it is held invalid or unenforceable, shall not be affected, and every other 
term and provision of this Agreement shall be deemed valid and enforceable to the extent 
permitted by law. 

Add Article 17.13 - COORDINATION OF CONTRACT DOCUMENTS 

The Standard Specifications, the Plans, Special Provisions, Supplemental Conditions, General 
Conditions, and all supplementary documents are integral parts of the Contract; a requirement 
occurring in one is as binding as though occurring in all. All parts of the Contract are 
complementary and describe and provide for a complete Work.  In addition to the work and 
materials specified in the Standard Specifications as being included in any specific pay item, 
include in such pay items additional, incidental work not specifically mentioned, when so shown 
in the plans, or if indicated, or obvious and apparent, as being necessary for the proper 
completion of the Work under such pay item and not stipulated as being covered under other 
pay items. 

In cases of discrepancy, the governing order of the documents is as follows: 

1. Modifications issued after the execution of the Agreement. 
2. Addenda issued after the Bid Specifications were advertised to potential Bidders. 
3. Special Provisions. 
4. Technical Special Provisions. 
5. Plans. 
6. Special Bid Conditions 
7. Supplemental Conditions 
8. Standard Specifications 
9. General Standard Conditions of Construction Contract 

Computed dimensions govern over scaled dimensions. 
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ADD ARTICLE 18: INSURANCE REQUIREMENTS 

Contractor’s Insurance 

A. 	The CONTRACTOR shall not commence any work in connection with this 
Agreement until he has obtained all required insurance and such insurance has 
been approved by the Okaloosa County Risk Management Director. 

B. 	 All insurance policies shall be with insurers licensed to do business in the State of 
Florida, and any insuring company is required to have a minimum rating of A, 
Class X in the Best Key Rating Guide published A. M. Best & Co., Inc. 

C. 	 All insurance shall include the interest of all entities names in and its respective 
agents, consultants, servants and employees of each and all other interests as 
may be reasonably required by Okaloosa County as Additional Insured.  The 
coverage afforded the Additional Insured under this policy shall be primary 
insurance. If the Additional Insured have other insurance that is applicable to 
the loss, such other insurance shall be on an excess or contingent basis.  The 
amount of the company’s liability under this policy shall not be reduced by the 
existence of such other insurance. 

D. 	 The County of Okaloosa shall be listed as Additional Insured by policy 
endorsement on all insurance contracts applicable to this Agreement except 
Workers’ Compensation and Professional Liability. 

E.	 The County of Okaloosa shall be furnished proof of coverage by certificates of 
insurance (COI) and endorsements for every applicable insurance contract 
required by this Agreement.  The COI’s and policy endorsements must be 
delivered to the County Representative not less than ten (10) days prior to the 
commencement of any and all contractual agreements between the County of 
Okaloosa and the CONTRACTOR. 

F. 	 The County shall retain the right to reject all insurance contracts that do not 
meet the requirement of this Agreement. Further, the County reserves the right 
to change these insurance requirements with 60-day notice to the 
CONTRACTOR. 

G. 	 The insurance definition of Insured or Additional Insured shall include 
Subcontractor, Sub-subcontractor, and any associated or subsidiary companies of 
the CONTRACTOR, which are involved, and which is a part of the contract. 

H. 	 The County reserves the right at any time to require the CONTRACTOR to 
provide certified copies of any insurance policies to document the insurance 
coverage specified in this Agreement. 

I. 	 The designation of CONTRACTOR shall include any associated or subsidiary 
company which is involved and is a part of the contract and such, if any 
associated or subsidiary company involved in the project must be named in the 
Workers’ Compensation coverage. 
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J. 	 All policies shall be written so that the County will be notified of cancellation or 
restrictive amendments at least thirty (30) days prior to the effective date of 
such cancellation or amendment. Such notice shall be given directly to the 
County Representative. 

Workers’ Compensation Insurance 

A.	 The CONTRACTOR shall secure and maintain during the life of this agreement 
Workers’ Compensation insurance for all of his employees employed for the 
project or any site connected with the work, including supervision, administration 
or management, of this project and in case any work is sublet, with the approval 
of the County of Okaloosa, the CONTRACTOR shall require the Subcontractor 
similarly to provide Workers’ Compensation insurance for all employees 
employed at the site of the project, and such evidence of insurance shall be 
furnished the County of Okaloosa not less than ten (10) days prior to the 
commencement of any and all sub-contractual agreements which have been 
approved by the County of Okaloosa. 

B. 	 Such insurance shall comply with the Florida Workers’ Compensation Law. 

C. 	 Coverage shall include a waiver or subrogation clause in favor of Okaloosa 
County.   Also, this endorsement must  be indicated on all Certificates of 
Insurance. 

Business Automobile and Commercial General Liability Insurance 

A. 	The CONTRACTOR shall maintain Business Automobile Liability insurance 
coverage throughout the life of this Agreement.  The insurance shall include 
Owned, Non-Owned & Hired motor vehicle coverage. 

B. 	The CONTRACTOR shall carry other Commercial General Liability insurance 
against all other Bodily Injury, Property Damage and Personal and Advertising 
Injury exposures.   

C. 	 In addition to the required coverage in B. above, Commercial General Liability 
coverage shall include the following: 

1.) On and Off Premises Operation Liability 

2.) Personal Injury Liability Insurance 

3.) Independent Contractor Liability 

4.) Completed Operations and Products Liability 


D. 	The CONTRACTOR shall agree to maintain in force Commercial General Liability 
Insurance including Completed Operations and Products Liability coverage for at 
least two (2) years following acceptance of the project by the COUNTY. 

E. 	 All liability insurance (other than Professional Liability) shall be written on an 
occurrence basis and shall not be written on a claim-made basis.  If the 
insurance is issued with an aggregate limit of liability, the aggregate limit of 
liability shall apply  only to the locations included in this Agreement.  If, as the 
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result of any claims or other reasons, the available limits of insurance reduce to 
less than those stated in the LIMITS OF LIABILITY, the CONTRACTOR shall 
notify the County representative in writing.  The CONTRACTOR shall purchase 
additional liability insurance to maintain the requirements established in this 
Agreement.  Umbrella or Excess Liability insurance can be purchased to meet the 
Limits of Liability specified in this Agreement. 

Limits of Liability 

The insurance required shall be written for not less than the following limits unless law 
requires higher amounts: 

COVERAGE	      LIMIT  

A. 	Workers Compensation 
1.) State Statutory 
2.) Employers Liability $1 million each accident 

B. 	Business Automobile $1 million each occurrence 
(Combined Single Limit) 

C. 	Commercial General Insurance $1 million each occurrence 
(Combined Single Limit) 

D. 	Professional Liability    $1 million each occurrence 
 (Combined Single Limit) 

E. Personal and Advertising Injury 	 $250,000 

Owner & Contractor’s Protective Liability 

In addition to the liability requirements above, the CONTRACTOR shall, at his expense, 
provide an Owner and CONTRACTOR’s Protective Liability insurance policy issued in 
the name of the OWNER and ENGINEER.  Coverage shall be provided under this policy 
for not less than the following amounts: 

A. Bodily Injury 	    $1 million each occurrence 

B. Property Damage 	 $1 million each occurrence 

Property Insurance 

CONTRACTOR shall purchase and maintain property insurance upon the Work at the 
site in the amount of the full replacement cost.  Any deductible amount is the 
responsibility of the CONTRACTOR. This insurance shall (1) include as an insured the 
OWNER, CONTRACTOR, ENGINEER and any others who have an insurable interest, (2) 
be written on a Builder’s Risk special cause of loss policy form; (3) include expenses 
incurred in the repair or replacement of any insured property (including but not limited 
to fees and charges of engineers and architects); (4) cover materials and equipment 
stored on the site or  at  another  location that was agreed on in  writing by the OWNER  
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prior to being incorporated in the Work; (5) allow for partial utilization of the work by 
the OWNER; (6) include testing and startup; and, (7) be maintained in effect until final 
payment is made unless otherwise agreed to in writing by the OWNER, CONTRACTOR 
and ENGINEER with 30-day written notice to each other entity to whom a certificate of 
insurance has been issued. 

Notice of Claims or Litigation 

The CONTRACTOR agrees to report any incident or claim that results from 
performance of this Agreement.  The County representative shall receive written notice 
in the form of a detailed written report describing the incident or claim within ten (10) 
days of the CONTRACTOR’s knowledge.  In the event such incident or claim involves 
injury and/or property damage to a third party, verbal notification shall be given the 
same day the CONTRACTOR becomes aware of the incident or claim followed by a 
written detailed report within ten (10) days of verbal notification. 

Indemnification and Hold Harmless 

To the fullest extent permitted by law, CONTRACTOR shall indemnify and hold 
harmless COUNTY, its officers and employees from liabilities, damages, losses, and 
costs including but not limited to reasonable attorney fees, to the extent caused by the 
negligence, recklessness, or intentional wrongful conduct of the CONTRACTOR and 
other persons employed or utilized by the CONTRACTOR in the performance of this 
Agreement. 

Certificate of Insurance 

A. 	Certificates of insurance, in duplicate, indicating the job site and evidencing all 
required coverage must be submitted to and approved by Okaloosa County prior 
to the commencement of any of the work.  The certificate holder(s) shall be as 
follows: 

Okaloosa County 
602-C North Pearl Street 
Crestview, Florida 32536 

B. 	 All policies shall expressly require 30 days written notice to Okaloosa County at 
the address set out above, or the cancellations of material alterations of such 
policies, and the Certificates of Insurance, shall so provide.   

C. 	 All certificates shall be subject to Okaloosa County’s approval of adequacy of 
protection and the satisfactory character of the Insurer. 

D. 	 The Certificates of Insurance shall disclose any and all deductibles or self-insured 
retentions (SIRs). Deductibles or SIRs in excess of $10,000 will not be accepted 
unless specifically approved in writing by Okaloosa County.  All deductibles or 
SIRs, whether approved by Okaloosa County or not, shall be the 
CONTRACTOR’s full responsibility. In particular, the CONTRACTOR shall 
afford full coverage as specified herein to entities listed as Additional Insured. 
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E. 	 In no way will the entities listed as Additional Insured be responsible for, pay for, 
be damaged by, or limited to coverage required by this schedule due to the 
existence of a deductible or SIR.  Specific written approval from Okaloosa County 
will only be provided upon demonstration that the CONTRACTOR has the 
financial capability and funds necessary to cover the responsibilities incurred as a 
result of the deductible or SIR. 

F.	 In the event of failure of the CONTRACTOR to furnish and maintain said 
insurance and to furnish satisfactory evidence thereof, Okaloosa County shall 
have the right (but not the obligation) to take out and maintain insurance on the 
project. All costs for the coverage will be paid by CONTRACTOR upon 
presentation of a bill. 

General Terms 

Any type of insurance or increase of limits of liability not described above which the 
CONTRACTOR required for its own protection or on account of statute shall be its own 
responsibility and at its own expense. 

The carrying of the insurance described shall in no way be interpreted as relieving the 
CONTRACTOR of any responsibility under this contract. 

Should the CONTRACTOR engage a subcontractor or sub-subcontractor, the same 
conditions will apply under this Agreement to each subcontractor and sub-subcontractor. 

The CONTRACTOR hereby waives all rights of subrogation against Okaloosa County 
and its consultants and other indemnities of the CONTRACTOR under all the foregoing 
policies of insurance. 

Umbrella Insurance 

The CONTRACTOR shall have the right to meet the liability insurance requirements 
with the purchase of an umbrella insurance policy.  In all instances, the combination of 
primary and umbrella liability coverage must equal or exceed the minimum liability 
insurance limits stated in this Agreement. 
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STANDARD SPECIFICATIONS
 

The Standard Specifications for this project, as noted in the Contract Plans, will be as follows: 

1) The Florida Department of Transportation Standard Specifications for Road and Bridge 
Construction, 2010 Edition. 

http://www.dot.state.fl.us/specificationsoffice/Implemented/SpecBooks/2010BK.shtm 

With the following revisions: 

a) Delete all  of Division 1, Sections 2-9.  Replaced with Section J, Standard General 
Conditions of the Contract Documents. 

2) The Florida Department of Transportation Design Standards, FY 2012/2013 Edition. 

http://www.dot.state.fl.us/rddesign/DS/12/STDs.shtm 

Notes: 

a) Although FDOT Standard Specifications apply to this project, Okaloosa County is the 
project owner and administrator.  In this regard, references to “FDOT” shall be 
interpreted as “Okaloosa County”. 

b)	 All indemnities, guarantees, and warranties referenced in the FDOT Standard 
Specifications for Road and Bridge Construction shall extend to Okaloosa County and the 
Engineer of Record. 

CR 188 (Airport Road) Safety Improvements	 Std. Specifications L1 
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APPLICATION FOR PAYMENT 


PERIODIC ESTIMATE NO.:   PROJECT NO.: 

WORK PERIOD BEGIN DATE:  ___     END DATE:  

ROAD  NAME:  

ORIGINAL  CONTRACT  SUM  $  

NET CHANGE BY CHANGE ORDERS  $ 

CONTRACT  SUM  TO  DATE  $  

ANALYSIS OF WORK PERFORMED 

1. Value of original contract work performed previously: $ 

2. Work performed this month:  $ 

3. Total value of work performed to date: $ 

4. Less: Amount retained at five (5%) percent: $ 

5. Net amount earned on contract work to date: $ 

6. Less: Amount of previous payment: $ 

7. AMOUNT DUE THIS PAYMENT  $ 

CERTIFICATION OF CONTRACTOR 

According to the best of my knowledge and belief, I certify that all items and amounts shown on the face 
of the Periodic Estimate are correct; that all work has been performed and/or materials supplied in full 
accordance with the terms and conditions of the contract between Okaloosa County and 

, and that the items for which payment is requested have been paid and that there are 
no vendors-mechanics, or other liens or conditional sales contracts which should be satisfied or 
discharged before such payment is made. 

 By:  
(Firm Name) (Name of Authorized Officer & Title) 

CERTIFICATION OF ENGINEER 

I certify that I have verified this Periodic Estimate and that to the best of my knowledge and belief, it is a 
true and correct statement of work performed and materials supplied by the Contractor; and that the 
Contractor’s certified statement of this account and the amount due him is correct. 

 Date:  
Project Manager 
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CHANGE ORDER FORM 

CHANGE ORDER NO.: 

DATE:  

NAME OF PROJECT: 

OWNER: Okaloosa County Board of County Commissioners 

CONTRACTOR:  


The following changes are hereby made to the CONTRACT DOCUMENTS: 

CHANGE TO CONTRACT PRICE: $
 

ORIGINAL CONTRACT PRICE: $
 

The CONTRACT PRICE adjusted by previous CHANGE ORDER: $ 

The new CONTRACT PRICE including this CHANGE ORDER: $ 

CHANGE TO CONTRACT TIME: 

APPROVALS: 

REQUESTED  BY:      DATE:  

PROJECT ENGINEER: DATE: 

OWNER:      DATE:  

CONTRACTOR:      DATE:  

CR 188 (Airport Road) Safety Improvements Change Order N1 
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CONTRACTOR'S RELEASE OF LIENS
 

STATE OF: ______________________________________________________ 

COUNTY OF: ____________________________________________________ 

Before me, the undersigned Notary Public in and for the said County and State personally 
appeared __________________________ , representing the Contractor, 
_______________________________________ who being duly sworn according to law 
deposes and says that all labor, materials, and outstanding claims and indebtedness of 
whatever nature arising out of the performance of the Contract with OKALOOSA COUNTY 
BOARD OF COUNTY COMMISSIONERS the Owner, for __________________, Contract No. 
, have been paid in full and that for the final payment in the amount 
of___________________________ , the Contractor releases and discharges the Owner and- his 
authorized representatives from any liens or claims of any nature because of or arising from this 
contract and/or its performance, which it has had, has or May have in the future. 

By: ______________________________ 

Sworn to and subscribed before me this  
_________day of _____________, 2013 

(Notary Public) 

My Commission Expires: ___________________ 

CR 188 (Airport Road) Safety Improvements Release of Liens O1 
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ADVERTISEMENT OF COMPLETION 

(Contractor) 

(Address) 


gives notice of completion of ______________________________________ (Project) 


and sets _________________________________ as the date of final settlement.
 

All persons and firms should file all claims for payment to the below address prior to the 


settlement date:


     Okaloosa County (Owner) 
     ATTN: Contracts and Leases Coordinator
     602-C  North  Pearl  Street
     Crestview FL 32536 

By: ________________________________ (Name) 

________________________________ (Title) 

Leg: ___________________________________ (Publication Dates) 

CR 188 (Airport Road) Safety Improvements Ad. of Completion P1 



 
 

 
 
 

 
 

 

 

 
 

 
 
 
 

 
  
 

 
 

 

 
 
 
 
 

 

 

            

 

 
 

      

CLOSEOUT DOCUMENTS CHECKLIST 


DATE:______________ 

MANAGING DEPARTMENT: Public Works 

CONTRACTOR’S NAME: __________________ 

PROJECT TITLE: ________________________ 

The attached has met the final payment contract requirements in this contract. 

1.	 Final Invoice with Engineer’s Recommendation 
2.	 Record (As-built) Drawing 
3.	 Completed Final Contract Payment Approval Form 
4.	 Close-out Documents: 

a.	 Signed Release of Lien. 
b.	 Proof of Completion Advertisement (4 successive weeks). 
c. Certificate of Insurance for two year period. 

(Letter from Company stating it will be maintained for 2 years w/ insurance 

certificate.) 

d.	 Consent of Surety for Final Payment. 

e.	 Proof of Performance/Payment Bond is  

Continued for 12 Months Following Final 
Payment (Letter from Company stating it will be maintained for 1 year w/ bond 
certificate). 

4. Remarks 

CR 188 (Airport Road) Safety Improvements 	 Closeout Checklist Q1 
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BUY AMERICA 

Source of Supply - Steel (Federal-Aid Contracts Only): For Federal-aid Contracts, 
only use steel and iron produced in the United States, in accordance with the Buy America 
provisions of 23 CFR 635.410, as amended. Ensure that all manufacturing processes for this 
material occur in the United States. As used in this specification, a manufacturing process is any 
process that modifies the chemical content, physical shape or size, or final finish of a product, 
beginning with the initial melding and mixing and continuing through the bending and coating 
stages. A manufactured steel or iron product is complete only when all grinding, drilling, 
welding, finishing and coating have been completed. If a domestic product is taken outside the 
United States for any process, it becomes foreign source material. When using steel and iron as a 
component of any manufactured product incorporated into the project (e.g., concrete pipe, 
prestressed beams, corrugated steel pipe, etc.), these same provisions apply, except that the 
manufacturer may use minimal quantities of foreign steel and iron when the cost of such foreign 
materials does not exceed 0.1% of the total Contract amount or $2,500, whichever is greater. 
These requirements are applicable to all steel and iron materials incorporated into the finished 
work, but are not applicable to steel and iron items that the Contractor uses but does not 
incorporate into the finished work. Provide a certification from the producer of steel or iron, or 
any product containing steel or iron as a component, stating that all steel or iron furnished or 
incorporated into the furnished product was manufactured in the United States in accordance 
with the requirements of this specification and the Buy America provisions of 23 CFR 635.410, 
as amended. Such certification shall also include (1) a statement that the product was produced 
entirely within the United States, or (2) a statement that the product was produced within the 
United States except for minimal quantities of foreign steel and iron valued at $ (actual value). 
Furnish each such certification to the Engineer prior to incorporating the material into the 
project. When FHWA allows the use of foreign steel on a project, furnish invoices to document 
the cost of such material, and obtain the Engineer’s written approval prior to incorporating the 
material into the project. 

CONTRACTOR PURCHASED EQUIPMENT FOR STATE OR LOCAL OWNERSHIP 

The local agency or Owner shall not purchase any equipment from Contractor that was 
used on a Federal-Aid project. 

DISADVANTAGED BUSINESS ENTERPRISE PROGRAM 

General: Prior to award of the Contract, have an approved Disadvantaged Business 
Enterprise (DBE) Affirmative Action Program Plan filed with the FDOT’s Equal Opportunity 
Office. Update and resubmit the plan every three years. No Contract will be awarded until the 
FDOT approves the Plan. The DBE Affirmative Action Program Plan is incorporated into and 
made a part of the Contract. 
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Utilization: For this FDOT assisted contract, the local agency has adopted the FDOT 
DBE Program goal. The FDOT began its race neutral DBE program on January 1, 2000 and has 
an overall 8.60% goal it must achieve.  While the utilization is not mandatory in order to be 
awarded the contract, continuing utilization of DBE firms on contracts supports the success of 
Florida’s Voluntary DBE Program, and supports contractor’s Equal Employment Opportunity 
and DBE Affirmative Action Programs. 

Required Contract and Subcontract DBE Assurance Language: In accordance with 
49 CFR 26.13 (b), the Contract the Local Agency signs with the Contractor (and each 
subcontract the prime contractor signs with a subcontractor) must include the following 
assurance: “The Contractor, sub-recipient or subcontractor shall not discriminate on the basis of 
race, color, national origin, or sex in the performance of this contract. The Contractor shall carry 
out applicable requirements of 49 CFR Part 26 in the award and administration of FDOT-assisted 
Contracts. Failure by the Contractor to carry out these requirements is a material breach of this 
Contract, which may result in the termination of this Contract or such other remedy as the 
recipient deems appropriate.” 

Plan Requirements: Include the following in the DBE Affirmative Action Program 
Plan: 

(a) A policy statement, expressing a commitment to use DBEs in all aspects of 
contracting to the maximum extent feasible. The policy making body must issue a policy 
statement signed by the chairperson, which expresses its commitment to utilize DBEs, outlines 
the various levels of responsibility, and states the objectives of the program. Circulate the policy 
statement throughout the Contractor’s organization. 

(b) The designation of a Liaison Officer within the Contractor’s organization, as 
well as support staff, necessary and proper to administer the program, and a description of the 
authority, responsibility, and duties of the Liaison Officer and support staff. The Liaison Officer 
and staff are responsible for developing, managing, and implementing the program on a day-to-
day basis for carrying out technical assistance activities for DBEs and for disseminating 
information on available business opportunities so that DBEs are provided an equitable 
opportunity to participate on FDOT assisted Contracts. 

(c) Utilization of techniques to facilitate DBE participation in contracting 
activities which include, but are not limited to: 

1. Soliciting price quotations and arranging a time for the review of plans, 
quantities, specifications, and delivery schedules, and for the preparation and presentation of 
quotations. 

2. Providing assistance to DBEs in overcoming barriers such as the 
inability to obtain bonding, financing, or technical assistance. 

3. Carrying out information and communication programs or workshops 
on contracting procedures and specific contracting opportunities in a timely manner, with such 
programs being bilingual where appropriate. 

4. Encouraging eligible DBEs to apply for certification with the FDOT. 
5. Contacting Minority Contractor Associations and city and county 

agencies with programs for disadvantaged individuals for assistance in recruiting and 
encouraging eligible DBE contractors to apply for certification with the FDOT. 
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DBE Records and Reports: The Contractor shall submit the attached Anticipated DBE 
Participation Statement at or before the Pre-Construction Conference. The local agency will 
complete their section of the form and submit to the FDOT District LAP Coordinator. 

Report monthly, through the Equal Opportunity Reporting System on the FDOT’s 
Website, actual payments (including retainage) made to DBEs for work performed with their 
own workforce and equipment in the area in which they are certified. Report payments made to 
all DBE and Minority Business Enterprise (MBE) subcontractors and DBE and MBE 
construction material and major suppliers. The Equal Opportunity Office will provide 
instructions on accessing this system. Develop a record keeping system to monitor DBE 
affirmative action efforts which include the following: 

(a) the procedures adopted to comply with these Specifications; 
(b) the number of subordinated Contracts on Department projects awarded to 

DBEs; 
(c) the dollar value of the Contracts awarded to DBEs; 
(d) the percentage of the dollar value of all subordinated Contracts awarded to 

DBEs as a percentage of the total Contract amount; 
(e) a description of the general categories of Contracts awarded to DBEs; and 
(f) the specific efforts employed to identify and award Contracts to DBEs. 

Upon request, provide the records to FDOT for review. Maintain all such records 
for a period of five years following acceptance of final payment and have them available for 
inspection by the FDOT and the Federal Highway Administration. 

Counting DBE Participation and Commercially Useful Functions: 49 CFR Part 26.55 
specifies when DBE credit shall be awarded for work performed by a DBE . DBE credit can only 
be awarded for work actually performed by DBEs themselves for the types of work for which 
they are certified. On the Anticipated DBE Participation Statement only include the dollars that a 
DBE is expected to earn for work they perform with their own workforce and equipment. Submit 
a revised Anticipated DBE Participation Statement to reflect changes to the initial Anticipated 
DBE Participation Statement within 14 business days from the date of the change. 

When a DBE participates in a contract, the value of the work is determined in 
accordance with 49 CFR Part 26.55, for example: 

(a) The Department will count only the value of the work performed by 
the DBE toward DBE goals. The entire amount of the contract that is performed by the DBE’s 
own forces (including the cost of supplies, equipment and materials obtained by the DBE for the 
contract work) will be counted as DBE credit. 

(b)The Department will count the entire amount of fees or commissions 
charged by the DBE firm for providing a bona fide service, such as professional, technical, 
consultant, or managerial services or for providing bonds or insurance specifically required for 
the performance of a Department-assisted contract, toward DBE goals, provided that the 
Department determines the fees to be reasonable and not excessive as compared with fees 
customarily followed for similar services. 

(c) When the DBE subcontracts part of the work of its contract to another 
firm, the Department will count the value of the subcontracted work only if the DBE’s 
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subcontractor is itself a DBE. Work that a DBE subcontracts to a non-DBE firm does not count 
toward DBE goals. 

(d) When a DBE performs as a participant in a joint venture, the 
Department will count the portion of the dollar value of the contract equal to the distinct, clearly 
defined portion of the work the DBE performs with its own forces toward DBE goals. 

(e) The Contractors shall ensure that only expenditures to DBEs that 
perform a commercially useful function in the work of a contract may be counted toward the 
voluntary DBE goal. 

(f) A DBE performs a commercially useful function when it is responsible 
for execution of the work of the contract and is carrying out its responsibilities by actually 
performing, managing, and supervising the work involved.  To perform a commercially useful 
function, the DBE must also be responsible, with respect to materials and supplies used on the 
contract, for negotiating price, determining quality and quantity, ordering the material, and 
installing (where applicable) and paying for  the material itself. 

(g) To determine whether a DBE is performing a commercially useful 
function, the Department will evaluate the amount of work subcontracted, industry practices, 
whether the amount the firm is to be paid under the contract is commensurate with the work it is 
actually performing and the DBE credit claimed for its performance of the work, and other 
relevant factors. 

(h) A DBE does not perform a commercially useful function if its role is 
limited to that of an extra participant in a transaction, contract, or project through which funds 
are passed in order to obtain the appearance of DBE participation. 

(i) If a DBE does not perform or exercise responsibility for at least 30% of 
the total cost of its contract with its own workforce, or if the DBE subcontracts a greater portion 
of the work of a contract than would be expected on the basis of normal industry practice for the 
type of work involved, the DBE has not performed a commercially useful function. 

Prompt Payments: The contractor shall comply with the prompt payment provisions of 
49 CFR Part 26.29. 

BID OPPORTUNITY LIST 

Federal regulations(49 CFR 26.11) require States to maintain a database of all firms that 
are participating or attempting to participate on FDOT-assisted contracts. The list must include 
all firms that bid on prime contracts or bid or quote subcontracts on FDOT-assisted projects, 
including both DBEs and non-DBEs.  The Bid Opportunity List is used to record bidders’ 
information for all subcontractors or subconsultants who submitted bids to primes. 

Complete the attached Construction Contractors Bid Opportunity List and return with the 
bid or proposal package. 

The local agency will be responsible for sending the list to the FDOT Equal Opportunity 
Office. 
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COMPLIANCE WITH FHWA 1273 

Comply with the provisions contained in FHWA-1273(Required Contract Provisions 
Federal-Aid Construction Contracts) dated May 1, 2012 attached hereto. 

In addition to the requirements of Section IV, No. 3(a), include gender and race in the weekly 
annotated payroll records. 

COMPLIANCE WITH EXECUTIVE ORDER 11246 

Comply with the provisions contained in Executive Order 11246 dated September 24, 
1965 attached hereto. 

LOCAL AGENCY PROGRAM/FEDERAL-AID CERTIFICATION 

Complete the Local Agency Program/Federal-Aid Certification attached hereto and 
submit with bid proposal. 

EQUIPMENT RENTAL RATES 

Rental equipment required to perform extra work as authorized by the Engineer, shall be 
paid for in accordance with the following: 

For any machinery or special equipment (other than small tools), including fuel and 
lubricant, the Contractor will receive 100% of the “Rental Rate Blue Book” for the actual time 
that such equipment is in operation on the work, and 50% of the “Rental Rate Blue Book” for the 
time the equipment is directed to standby and remain on the project site, to be calculated as 
indicated below. The equipment rates will be based on the latest edition (as of the date the work 
to be performed begins) of the “Rental Rate Blue Book for Construction Equipment” or the 
“Rental Rate Blue Book for Older Construction Equipment,” whichever is applicable, as 
published by Machinery Information Division of PRIMEDIA Information, Inc. (version current 
at the time of bid), using all instructions and adjustments contained therein and as modified 
below. On all projects, the Engineer will adjust the rates using regional adjustments and Rate 
Adjustment Tables according to the instructions in the Blue Book. 

Allowable Equipment Rates will be established as set out below: 

(1) Allowable Hourly Equipment Rate = Monthly Rate/176 x Adjustment Factors 
x 100%. 
(2) Allowable Hourly Operating Cost = Hourly Operating Cost x 100%. 
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(3) Allowable Rate Per Hour = Allowable Hourly Equipment Rate + Allowable 
Hourly Operating Cost. 
(4) Standby Rate = Allowable Hourly Equipment Rate x 50%. 

The Monthly Rate is The Basic Machine Rate Plus Any Attachments. Standby rates will 
apply when equipment is not in operation and is directed by the Engineer to standby at the 
project site when needed again to complete work and the cost of moving the equipment will 
exceed the accumulated standby cost. Standby rates will not apply on any day the equipment 
operates for eight or more hours. Standby payment will be limited to only that number of hours 
which, when added to the operating time for that day equals eight hours. Standby payment will 
not be made on days that are not normally considered work days on the project. 

The Owner will allow for the cost of transporting the equipment to and from the location 
at which it will be used. If the equipment requires assembly or disassembly for transport, the 
Owner will pay for the time to perform this work at the rate for standby equipment. 

Equipment may include vehicles utilized only by Labor, as defined above. 

WAGE RATES FOR FEDERAL-AID PROJECTS 

For this contract, payment of predetermined minimum wages applies.  The U.S. 
Department of Labor Wage Rates applicable to this Contract are listed in Wage Rate Decision 
Number(s) FL2��, as modified up through ten days prior to the opening of bids.  

Obtain the applicable General Decision(s) (Wage Tables) through the United States 
Department of Labor website (www.wdol.gov) and ensure that employees receive the minimum 
wages applicable. Review the General Decisions for all classifications necessary to complete the 
project. 

ON-THE-JOB TRAINING REQUIREMENTS 

Note:  This provision is only applicable to projects located on the State Highway System. 
As part of the Contractor’s equal employment opportunity affirmative action program, 

training shall be provided as follows: 
The Contractor shall provide on-the-job training aimed at developing full 

journeymen in the type(s) of trade or job classification(s) involved in the work. In the event the 
Contractor subcontracts a portion of the contract work, he/she shall determine how many, if any, 
of the trainees are to be trained by the subcontractor provided, that the Contractor shall retain the 
primary responsibility for meeting the training requirements imposed by this Section. The 
Contractor shall apply the requirements of this Section to such subcontract. 

The number of trainees will be estimated on the number of calendar days of the 
contract, the dollar value, and the scope of work to be performed. The trainee goal will be 
finalized at a Post-Preconstruction Trainee Evaluation Meeting and the goal will be distributed 
among the work classifications based on the following criteria: 

1) Determine the number of trainees on Federal Aid Contract: 
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(a) No trainees will be required for contracts with a contract time 
allowance of less than 225 calendar days. 

(b) If the contract time allowance is 225 calendar days or more, the 
number of trainees shall be established in accordance with the following chart: 

Estimated Contract Amount Trainees Required 
Under $1,000,000 0 

Over $1,000,000 to $4,000,000 2 
Over $4,000,000 to $6,000,000 3 
Over $6,000,000 to $12,000,000 5 
Over $12,000,000 to $18,000,000 7 
Over $18,000,000 to $24,000,000 9 
Over $24,000,000 to $31,000,000 12 
Over $31,000,000 to $37,000,000 13 
Over $37,000,000 to $43,000,000 14 
Over $43,000,000 to $49,000,000 15 
Over $49,000,000 to $55,000,000 16 
Over $55,000,000 to $62,000,000 17 
Over $62,000,000 to $68,000,000 18 
Over $68,000,000 to $74,000,000 19 
Over $74,000,000 to $81,000,000 20 
Over $81,000,000 to $87,000,000 21 
Over $87,000,000 to $93,000,000 22 
Over $93,000,000 to $99,000,000 23 
Over $99,000,000 to $105,000,000 24 
Over $105,000,000 to $112,000,000 25 
Over $112,000,000 to $118,000,000 26 
Over $118,000,000 to $124,000,000 27 
Over $124,000,000 to $130,000,000 28 

Over $130,000,000 to * 
*One additional trainee per $6,000,000 of estimated Construction Contract amount over 
$130,000,000 

Further, if the Contractor or subcontractor requests to utilize banked trainees as discussed 
later in this Section, a Banking Certificate will be validated at this meeting allowing credit to the 
Contractor for previously banked trainees. Banked credits of prime Contractors working as 
Subcontractors may be accepted for credit. The Contractor’s Project Manager, the Construction 
Project Engineer and the Department’s District Contract Compliance Manager will attend this 
meeting. Within ten days after the Post-Preconstruction Training Evaluation Meeting, the 
Contractor shall submit to the Department for approval an On-The-Job Training Schedule 
indicating the number of trainees to be trained in each selected classification and the portion of 
the contract time during which training of each trainee is to take place. This schedule may be 
subject to change if the following occur: 

1. When a start date on the approved On-The-Job Training Schedule has been 
missed by 14 or more days; 

2. When there is a change(s) in previously approved classifications; 
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3. When replacement trainees are added due to voluntary or involuntary 
termination 

The revised schedule will be resubmitted to and approved by the Department’s District 
Contract Compliance Manager. 

The following criteria will be used in determining whether or not the Contractor has 
complied with this Section as it relates to the number of trainees to be trained: 

1. Full credit will be allowed for each trainee that is both enrolled and 
satisfactorily completes training on this Contract. Credit for trainees, over the established number 
for this Contract, will be carried in a “bank” for the Contractor and credit will be allowed for 
those surplus trainees in subsequent, applicable projects. A “banked” trainee is described as an 
employee who has been trained on a project, over and above the established goal, and for which 
the Contractor desires to preserve credit for utilization on a subsequent project. 

2. Full credit will be allowed for each trainee that has been previously enrolled in 
the Department’s approved training program on another contract and continues training in the 
same job classification for a significant period and completes his/her training on this Contract. 

3. Full credit will be allowed for each trainee who, due to the amount of work 
available in his/her classification, is given the greatest practical amount of training on the 
contract regardless of whether or not the trainee completes training. 

4. Full credit will be allowed for any training position indicated in the approved 
On-The-Job Training Schedule, if the Contractor can demonstrate that he/she has made his/her a 
good faith effort to provide training in that classification. 

5. No credit will be allowed for a trainee whose employment by the Contractor is 
involuntarily terminated unless the Contractor can clearly demonstrate good cause for this action. 

The Contractor shall, as far as is practical, comply with the time frames established in the 
approved On-The-Job Training Schedule. When this proves to be impractical, a revised schedule 
shall be submitted and approved as provided above. 

Training and upgrading of minorities, women and economically disadvantaged persons 
toward journeyman status is a primary objective of this Section. Accordingly, the Contractor 
shall make every effort to enroll minority trainees and women (e.g., by conducting systematic 
and direct recruitment through public and private sources likely to yield minority and women 
trainees) to the extent such persons are available within a reasonable area of recruitment. If a 
non-minority male is enrolled into On-The-Job Training, the On-The-Job Training Notification 
of Personnel Action Form notifying the District Contract Compliance Manager of such action 
shall be accompanied by a disadvantaged certification or a justification for such action 
acceptable to the Department’s District Contract Compliance Manager. The Contractor will be 
given an opportunity and will be responsible for demonstrating the steps that he has taken in 
pursuance thereof, prior to a determination as to whether the Contractor is in compliance with 
this Section. This training is not intended, and shall not be used, to discriminate against any 
applicant for training, whether a minority, woman or disadvantaged person. 

No employee shall be employed as a trainee in any classification in which he/she has 
successfully completed a training course leading to journeyman status, has been employed as a 
journeyman, or has had extensive experience in the classification being considered for training. 
The Contractor shall satisfy this requirement by including appropriate questions in the employee 
application or by other suitable means. Regardless of the method used, the Contractor’s records 
should document the findings in each case. 
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The minimum length and type of training for each classification will be as established at 
the Post-Preconstruction Trainee Evaluation Meeting and approved by the Department. 
Graduation to journeyman status will be based upon satisfactory completion of a Proficiency 
Demonstration set up at the completion of training and established for the specific training 
classification, completion of the minimum hours in a training classification range, and the 
employer’s satisfaction that the trainee does meet journeyman status in the classification of 
training.  Upon reaching journeyman status, the following documentation must be forwarded to 
the District Contract Compliance Office: 

Trainee Enrollment and Personnel Action Form 
Proficiency Demonstration Verification Form indicating completion of each 

standard established for the classification signed by representatives of both the Contractor and 
the Department; and, 

A letter stating that the trainee has sufficiently progressed in the craft and is being 
promoted to journeyman status. 

The Department and the Contractor shall establish a program that is tied to the scope of 
the work in the project and the length of operations providing it is reasonably calculated to meet 
the equal employment opportunity obligations of the Contractor and to qualify the average 
trainee for journeyman status in the classifications concerned, by at least, the minimum hours 
prescribed for a training classification. Furthermore, apprenticeship programs registered with the 
U.S. Department of Labor, Bureau of Apprenticeship and Training, or with a State 
apprenticeship agency recognized by the Bureau and training programs approved but not 
necessarily sponsored by the U.S. Department of Labor, Manpower Administration, Bureau of 
Apprenticeship and Training shall also be considered acceptable provided it is being 
administered in a manner consistent with the equal employment obligations of Federal Aid 
highway construction contract. Approval or acceptance of a training schedule shall be obtained 
from the Department prior to commencing work on the classifications covered by the program. 

A voluntary On-The-Job Training Program is available to a Contractor which has been 
awarded a state funded project. Through this program, the Contractor will have the option to 
train employees on state funded projects for “banked credit” as discussed previously in this 
provision, to be utilized on subsequent Federal Aid Projects where training is required. Those 
Contractors availing themselves of this opportunity to train personnel on state funded projects 
and bank trainee hours for credit shall comply with all training criteria set forth in this Section 
for Federal Aid Projects; voluntary banking may be denied by the Department if staff is not 
available to monitor compliance with the training criteria. 

It is the intention of these provisions that training is to be provided in the construction 
crafts rather than clerk-typists or secretarial type positions. Training is permissible in positions 
such as office engineers, estimators, etc., where the training is oriented toward construction 
applications. Training in the laborer classification may be permitted provided that significant and 
meaningful training is provided and approved by the District Contract Compliance Office. Some 
offsite training is permissible as long as the training is an integral part of an approved training 
program and does not compromise a significant part of the overall training. 

When approved in advance by the District Contract Compliance Manager, credit will be 
given for training of persons in excess of the number specified herein under the current contract 
or a Contractor will be allowed to bank trainees who have successfully completed a training 
program and may apply those trainees to a training requirement in subsequent project(s) upon 
approval of the Department’s District Contract Compliance Manager. This credit will be given 
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even though the Contractor may receive training program funds from other sources, provided 
such other source do not specifically prohibit the Contractor from receiving other form of 
compensation. Credit for offsite training indicated above may only be made to the Contractor 
where he does one or more of the following and the trainees are concurrently employed on a 
Federal Aid Project; contributes to the cost of the training, provides the instruction to the trainee 
and pays the trainee’s wages during the offsite training period. 

No credit shall be given to the Contractor if either the failure to provide the required 
training, or the failure to hire the trainee as a journeyman for a period ample enough to allow the 
employee time to gain experience in the training classification or failure to continue training the 
employee time to gain experience in the training classifications is caused by the Contractor and 
evidences a lack of good faith on the part of the Contractor in meeting the requirements of this 
Section. 

The Contractor shall compensate the trainee at no less than the laborer rate established in 
the Contract at the onset of training. This compensation rate will be increased to the 
journeyman’s wage for that classification upon graduation from the training program. 

The Contractor shall furnish the trainee a copy of the program he will follow in providing 
the training. The Contractor shall provide each trainee with a certification showing the type and 
length of training satisfactorily completed. The Contractor shall enroll a trainee in one training 
classification at a time to completion before the trainee can be enrolled in another classification 
on the same project. 

The Contractor shall maintain records to document the actual hours each trainee is 
engaged in training on work being performed as a part of this Contract. 

The Contractor shall submit to the District Contract Compliance Manager a copy of an 
On-The-Job Training Notification of Personnel Action form no later than seven days after the 
effective date of the action when the following occurs: a trainee is transferred on the project, 
transferred from the project to continue training on another contract, completes training, is 
upgraded to journeyman status or voluntary terminates or is involuntary terminated from the 
project. 

The Contractor shall furnish to the District Contract Compliance Manager a copy of a 
Monthly Time Report for each trainee. The Monthly Time Report for each month shall be 
submitted no later than the tenth day of the subsequent month. The Monthly Time Report shall 
indicate the phases and sub-phases of the number of hours devoted to each. 

Highway or Bridge Carpenter Helper, Mechanic Helper, Rodman/Chainman, 
Timekeeper, trainees will not be approved for the On-The-Job Training Program. 

Painters, Electricians, and Mechanics are identified as crafts under-utilized by minorities. 
All training classifications except Laborers are identified as under-utilized by women. 

Priority selection should also include those crafts under-utilized and/or void of minorities 
and/or women by that particular company’s workforce. 

If the Contractor does not select a training classification that has been targeted as an 
under-utilized craft, and those classifications can be used for the selection of training for this 
project, the On-The-Job Training Schedule will not be approved unless written justification for 
exceptions is attached. 
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PROHIBITION AGAINST CONVICT PRODUCED MATERIALS 

Source of Supply – Convict Labor (Federal-Aid Contracts Only): Do not use 
materials that were produced after July 1, 1991, by convict labor for Federal-aid highway 
construction projects unless the prison facility has been producing convict-made materials for 
Federal-aid highway construction projects before July 1, 1987. 

Use materials that were produced prior to July 2, 1991, by convicts on Federal-aid 
highway construction projects free from the restrictions placed on the use of these materials by 
23 U.S.C. 114. The Department will limit the use of materials produced by convict labor for use 
in Federal-aid highway construction projects to: 

1. materials produced by convicts on parole, supervised release, or 
probation from a prison or, 

2. materials produced in a qualified prison facility. 
The amount of such materials produced for Federal-aid highway construction 

during any 12-month period shall not exceed the amount produced in such facility for use in such 
construction during the 12-month period ending July 1, 1987. 

PUBLIC AGENCIES IN COMPETITION WITH THE PRIVATE SECTOR 

No public agency shall be permitted to bid in competition or to enter into subcontracts 
with private contractors.  A public agency is defined as any organization with administrative or 
functional responsibilities that are either directly or indirectly affiliated with a governmental 
body of any nation, state or local jurisdiction. 

PUBLICLY OWNED EQUIPMENT 

Publicly owned equipment shall not compete with privately owned equipment on this 
contract.  Public owned equipment is defined as equipment previously purchased or otherwise 
acquired by the agency involved for use in its own operations. 

RECORDS RETENTION 

All records should be maintained for a period of 5 years after the completion of this 
contract. 

SALVAGE CREDITS 

Salvage credits will not be given for this contract. 

-14-



 
 
   

  
    

  
  

 
  

     
 

 
  

   
 

     

  
 

 
  

  
 

 
   

 
    

 
  

 
   

 
 

     
 

 
 

 
   

   
  

  

STANDARDIZED CHANGE CONDITION CLAUSES 

Differing site conditions. (i) During the progress of the work, if subsurface or latent 
physical conditions are encountered at the site differing materially from those indicated in the 
contract or if unknown physical conditions of an unusual nature, differing materially from those 
ordinarily encountered and generally recognized as inherent in the work provided for in the 
contract, are encountered at the site, the party discovering such conditions shall promptly notify 
the other party in writing of the specific differing conditions before the site is disturbed and 
before the affected work is performed. 

(ii) Upon written notification, the engineer will investigate the conditions, and if it is 
determined that the conditions materially differ and cause an increase or decrease in the cost or 
time required for the performance of any work under the contract, an adjustment, excluding 
anticipated profits, will be made and the contract modified in writing accordingly. The engineer 
will notify the contractor of the determination whether or not an adjustment of the contract is 
warranted. 

(iii) No contract adjustment which results in a benefit to the contractor will be allowed unless 
the contractor has provided the required written notice. 
    (iv) No contract adjustment will be allowed under this clause for any effects caused on 
unchanged work. 

Suspensions of work ordered by the engineer. (i) If the performance of all or any 
portion of the work is suspended or delayed by the engineer in writing for an unreasonable 
period of time (not originally anticipated, customary, or inherent to the construction industry) 
and the contractor believes that additional compensation and/or contract time is due as a result of 
such suspension or delay, the contractor shall submit to the engineer in writing a request for 
adjustment within 7 calendar days of receipt of the notice to resume work. The request shall set 
forth the reasons and support for such adjustment.
    (ii) Upon receipt, the engineer will evaluate the contractor's request. If the engineer agrees that 
the cost and/or time required for the performance of the contract has increased as a result of such 
suspension and the suspension was caused by conditions beyond the control of and not the fault 
of the contractor, its suppliers, or subcontractors at any approved tier, and not caused by weather, 
the engineer will make an adjustment (excluding profit) and modify the contract in writing 
accordingly. The contractor will be notified of the engineer's determination whether or not an 
adjustment of the contract is warranted. 

(iii) No contract adjustment will be allowed unless the contractor has submitted the request for 
adjustment within the time prescribed.
    (iv) No contract adjustment will be allowed under this clause to the extent that performance 
would have been suspended or delayed by any other cause, or for which an adjustment is 
provided or excluded under any other term or condition of this contract. 

Significant changes in the character of work. (i) The engineer reserves the right to 
make, in writing, at any time during the work, such changes in quantities and such alterations in 
the work as are necessary to satisfactorily complete the project. Such changes in quantities and 
alterations shall not invalidate the contract nor release the surety, and the contractor agrees to 
perform the work as altered. 
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(ii) If the alterations or changes in quantities significantly change the character of the work 
under the contract, whether such alterations or changes are in themselves significant changes to 
the character of the work or by affecting other work cause such other work to become 
significantly different in character, an adjustment, excluding anticipated profit, will be made to 
the contract. The basis for the adjustment shall be agreed upon prior to the performance of the 
work. If a basis cannot be agreed upon, then an adjustment will be made either for or against the 
contractor in such amount as the engineer may determine to be fair and equitable. 

(iii) If the alterations or changes in quantities do not significantly change the character of the 
work to be performed under the contract, the altered work will be paid for as provided elsewhere 
in the contract. 

(iv) The term “significant change” shall be construed to apply only to the following 
circumstances: 

(A) When the character of the work as altered differs materially in kind or nature from that 
involved or included in the original proposed construction; or
    (B) When a major item of work, as defined elsewhere in the contract, is increased in excess of 
125 percent or decreased below 75 percent of the original contract quantity. Any allowance for 
an increase in quantity shall apply only to that portion in excess of 125 percent of original 
contract item quantity, or in case of a decrease below 75 percent, to the actual amount of work 
performed. 

STATE OR LOCAL PREFERENCE 

Materials or articles produced locally or within a state shall not be favored to the 
exclusion of comparable materials or articles produced outside of the state. 

EMPLOYMENT ELIGIBILTY VERIFICATION 

The Contractor shall utilize the U.S. Department of Homeland Security’s E-Verify system to 
verify the employment eligibility of all new employees hired by the Contractor during the term of the 
Contract and shall expressly require any subcontractors performing work or providing services 
pursuant to the Contract to likewise utilize the U.S. Department of Homeland Security’s E-Verify 
system to verify the employment eligibility of all new employees hired by the subcontractor during 
the Contract term. 
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LOCAL AGENCY PROGRAM/FEDERAL-AID CERTIFICATION 

The Bidder hereby declares that the undersigned is the person or persons 
responsible within the firm for the final decision as to the price(s) and amount of 
this bid and the Bidder further declares that: 

1. The price(s) and amount of this bid have been arrived at independently, 
without consultation, communication, or agreement for the purpose of 
restricting competition with any other contractor, bidder or potential bidder. 

2. Neither the price(s) nor the amount of this bid have been disclosed to any 
other firm or person who is a bidder or potential bidder on this project, and 
will not be so disclosed prior to the bid opening. 

3. No attempt has been made or will be made to solicit, cause, or induce any 
firm or person to refrain from bidding on this project, or to submit a bid 
higher than the bid of this firm, or any intentionally high or non-competitive 
bid or other form of complementary bid. 

4. The bid is made in good faith and not pursuant to any agreement or 
discussion with, or inducement from, any other firm or person to submit a 
complementary bid. 

5. The Bidder has not offered or entered into a subcontract or agreement 
regarding the purchase of materials or services from any other firm or 
person, or offered, promised, or paid cash or anything of value to any 
other Bidder or person, whether in connection with this or any other 
project, in consideration for an agreement or promise by any other firm or 
person to refrain from bidding or to submit a complementary bid on this 
project. 

6. The Bidder has not accepted or been promised any subcontract or 
agreement regarding the sale of materials or services to any other firm or 
person, and has not been promised or paid cash or anything of value by 
any other firm or person, whether in connection with this or any other 
project, in consideration for the firm's submitting a complementary bid, or 
agreeing to do so, on this project. 

7. The Bidder has made a diligent inquiry of all members, officers, 
employees, and agents of the Bidder with responsibilities relating to the 
preparation, approval or submission of the firm's bid on this project and 
have been advised by each of them that he or she has not participated in 
any communication, consultation, discussion, agreement, collusion, act, or 
other conduct inconsistent with any of the statements and representations 
made in this Declaration. 
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8. As required by Section 337.165, Florida Statutes, the Bidder has fully 
informed the OWNER in writing of all convictions of the firm, its affiliates 
(as defined in Section 337.165(1)(a), Florida Statutes), and all directors, 
officers, and employees of the firm and its affiliates for violation of state or 
federal antitrust laws with respect to a public contract or for violation of 
any state or federal law involving fraud, bribery, collusion, conspiracy, or 
material misrepresentation with respect to a public contract. This includes 
disclosure of the names of current employees of the firm or affiliates who 
were convicted of contract crimes while in the employ of another 
company. 

9. The Bidder certifies that, except as noted below, neither the firm nor any 
person associated therewith in the capacity of owner, partner, director, 
officer, principal, investigator, project director, manager, auditor, and/or 
position involving the administration of federal funds: 

a.	 is presently debarred, suspended, proposed for debarment, 
declared ineligible, or voluntarily excluded from covered 
transactions, as defined in 49 CFR s29.110(a), by any federal 
department or agency; 

b. has within a three-year period preceding this certification been 
convicted of or had a civil judgment rendered against it for: 
commission of fraud or a criminal offense in connection with 
obtaining, attempting to obtain, or performing a federal, state, or 
local government transaction or public contract; violation of federal 
or state antitrust statutes; or commission of embezzlement, theft, 
forgery, bribery, falsification or destruction of records, making false 
statements, or receiving stolen property; 

c.	 is presently indicted for or otherwise criminally or civilly charged by 
a federal, state, or local governmental entity with commission of 
any of the offenses enumerated in paragraph 9(b) of this 
certification; and 

d. has within a three-year period preceding this certification had one 
or more federal, state, or local government public transactions 
terminated for cause or default. 

10.The Bidder certifies that it shall not knowingly enter into any transaction 
with any subcontractor, material supplier, or vendor who is debarred, 
suspended, declared ineligible, or voluntarily excluded from participation in 
this project by any federal agency unless authorized by the OWNER. 
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11.The firm certifies that the bidder is not a nonresident alien, or a foreign 
corporation/entity formed under the laws of a country other than the United 
States. 

12.The Bidder certifies that no Federally appropriated funds have been paid, 
or will be paid by or on behalf of the undersigned, to any person for 
influencing or attempting to influence any officer or employee of any 
Federal agency, a Member of Congress an officer or employee of 
Congress, or an employee of a Member of Congress in connection with 
the awarding of any Federal contract, the making of any Federal grant, the 
making of any Federal loan, the entering into of any cooperative 
agreement, and the extension, continuation, renewal, amendment or 
modification of any Federal contract, grant, loan or cooperative 
agreement. 

If any funds other than Federally appropriated funds have been paid by 
the Agency to any person for influencing or attempting to influence an 
officer or employee of any Federal agency, a Member of Congress, an 
officer or employee of Congress, or an employee of a Member of 
Congress in connection with this Agreement, the undersigned shall 
complete and submit Standard Form-LLL, "Disclosure Form to Report 
Lobbying," in accordance with its instructions. 

Where the Bidder is unable to declare or certify as to any of the statements 
contained in the above stated paragraphs numbered (1) through (12), the Bidder 
has provided an explanation by attached separate sheet. 

Company Name

                                                                           Authorized Signature 

Printed Name 

Date 
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FHWA-1273 -- Revised May 1, 2012 

REQUIRED CONTRACT PROVISIONS
 
FEDERAL-AID CONSTRUCTION CONTRACTS
 

I. 	 General 
II. 	 Nondiscrimination 
III. 	 Nonsegregated Facilities 
IV.	 Davis-Bacon and Related Act Provisions 
V.	 Contract Work Hours and Safety Standards Act 

Provisions 
VI.  	 Subletting or Assigning the Contract 
VII. 	 Safety: Accident Prevention 
VIII.  	 False Statements Concerning Highway Projects 
IX.	 Implementation of Clean Air Act and Federal Water 

Pollution Control Act 
X.  	 Compliance with Governmentwide Suspension and 

Debarment Requirements 
XI.  	 Certification Regarding Use of Contract Funds for 

Lobbying 

ATTACHMENTS 

A. Employment and Materials Preference for Appalachian 
Development Highway System or Appalachian Local Access 
Road Contracts (included in Appalachian contracts only) 

I. GENERAL 

1. Form FHWA-1273 must be physically incorporated in each 
construction contract funded under Title 23 (excluding 
emergency contracts solely intended for debris removal).  The 
contractor (or subcontractor) must insert this form in each 
subcontract and further require its inclusion in all lower tier 
subcontracts (excluding purchase orders, rental agreements 
and other agreements for supplies or services).   

The applicable requirements of Form FHWA-1273 are 
incorporated by reference for work done under any purchase 
order, rental agreement or agreement for other services.  The 
prime contractor shall be responsible for compliance by any 
subcontractor, lower-tier subcontractor or service provider.  

Form FHWA-1273 must be included in all Federal-aid design-
build contracts, in all subcontracts and in lower tier 
subcontracts (excluding subcontracts for design services, 
purchase orders, rental agreements and other agreements for 
supplies or services).  The design-builder shall be responsible 
for compliance by any subcontractor, lower-tier subcontractor 
or service provider. 

Contracting agencies may reference Form FHWA-1273 in bid 
proposal or request for proposal documents, however, the 
Form FHWA-1273 must be physically incorporated (not 
referenced) in all contracts, subcontracts and lower-tier 
subcontracts (excluding purchase orders, rental agreements 
and other agreements for supplies or services related to a 
construction contract). 

2. Subject to the applicability criteria noted in the following 
sections, these contract provisions shall apply to all work 
performed on the contract by the contractor's own organization 
and with the assistance of workers under the contractor's 
immediate superintendence and to all work performed on the 
contract by piecework, station work, or by subcontract. 

3. A breach of any of the stipulations contained in these 
Required Contract Provisions may be sufficient grounds for 
withholding of progress payments, withholding of final 
payment, termination of the contract, suspension / debarment 
or any other action determined to be appropriate by the 
contracting agency and FHWA. 

4. Selection of Labor: During the performance of this contract, 
the contractor shall not use convict labor for any purpose 
within the limits of a construction project on a Federal-aid 
highway unless it is labor performed by convicts who are on 
parole, supervised release, or probation.  The term Federal-aid 
highway does not include roadways functionally classified as 
local roads or rural minor collectors. 

II. NONDISCRIMINATION 

The provisions of this section related to 23 CFR Part 230 are 
applicable to all Federal-aid construction contracts and to all 
related construction subcontracts of $10,000 or more.  The 
provisions of 23 CFR Part 230 are not applicable to material 
supply, engineering, or architectural service contracts.  

In addition, the contractor and all subcontractors must comply 
with the following policies: Executive Order 11246, 41 CFR 60, 
29 CFR 1625-1627, Title 23 USC Section 140, the 
Rehabilitation Act of 1973, as amended (29 USC 794), Title VI 
of the Civil Rights Act of 1964, as amended, and related 
regulations including 49 CFR Parts 21, 26 and 27; and 23 CFR 
Parts 200, 230, and 633. 

The contractor and all subcontractors must comply with:  the 
requirements of the Equal Opportunity Clause in 41 CFR 60­
1.4(b) and, for all construction contracts exceeding $10,000, 
the Standard Federal Equal Employment Opportunity 
Construction Contract Specifications in 41 CFR 60-4.3. 

Note: The U.S. Department of Labor has exclusive authority to 
determine compliance with Executive Order 11246 and the 
policies of the Secretary of Labor including 41 CFR 60, and 29 
CFR 1625-1627.  The contracting agency and the FHWA have 
the authority and the responsibility to ensure compliance with 
Title 23 USC Section 140, the Rehabilitation Act of 1973, as 
amended (29 USC 794), and Title VI of the Civil Rights Act of 
1964, as amended, and related regulations including 49 CFR 
Parts 21, 26 and 27; and 23 CFR Parts 200, 230, and 633. 

The following provision is adopted from 23 CFR 230, Appendix 
A, with appropriate revisions to conform to the U.S. 
Department of Labor (US DOL) and FHWA requirements.   

1. Equal Employment Opportunity: Equal employment 
opportunity (EEO) requirements not to discriminate and to take 
affirmative action to assure equal opportunity as set forth 
under laws, executive orders, rules, regulations (28 CFR 35, 
29 CFR 1630, 29 CFR 1625-1627, 41 CFR 60 and 49 CFR 27) 
and orders of the Secretary of Labor as modified by the 
provisions prescribed herein, and imposed pursuant to 23 
U.S.C. 140 shall constitute the EEO and specific affirmative 
action standards for the contractor's project activities under 
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this contract. The provisions of the Americans with Disabilities 
Act of 1990 (42 U.S.C. 12101 et seq.) set forth under 28 CFR 
35 and 29 CFR 1630 are incorporated by reference in this 
contract. In the execution of this contract, the contractor 
agrees to comply with the following minimum specific 
requirement activities of EEO: 

a. The contractor will work with the contracting agency and 
the Federal Government to ensure that it has made every 
good faith effort to provide equal opportunity with respect to all 
of its terms and conditions of employment and in their review 
of activities under the contract.

 b. The contractor will accept as its operating policy the 
following statement: 

"It is the policy of this Company to assure that applicants 
are employed, and that employees are treated during 
employment, without regard to their race, religion, sex, color, 
national origin, age or disability.  Such action shall include: 
employment, upgrading, demotion, or transfer; recruitment or 
recruitment advertising; layoff or termination; rates of pay or 
other forms of compensation; and selection for training, 
including apprenticeship, pre-apprenticeship, and/or on-the­
job training." 

2. EEO Officer: The contractor will designate and make 
known to the contracting officers an EEO Officer who will have 
the responsibility for and must be capable of effectively 
administering and promoting an active EEO program and who 
must be assigned adequate authority and responsibility to do 
so. 

3. Dissemination of Policy: All members of the contractor's 
staff who are authorized to hire, supervise, promote, and 
discharge employees, or who recommend such action, or who 
are substantially involved in such action, will be made fully 
cognizant of, and will implement, the contractor's EEO policy 
and contractual responsibilities to provide EEO in each grade 
and classification of employment.  To ensure that the above 
agreement will be met, the following actions will be taken as a 
minimum: 

a. Periodic meetings of supervisory and personnel office 
employees will be conducted before the start of work and then 
not less often than once every six months, at which time the 
contractor's EEO policy and its implementation will be 
reviewed and explained.  The meetings will be conducted by 
the EEO Officer. 

b. All new supervisory or personnel office employees will be 
given a thorough indoctrination by the EEO Officer, covering 
all major aspects of the contractor's EEO obligations within 
thirty days following their reporting for duty with the contractor. 

c.  All personnel who are engaged in direct recruitment for 
the project will be instructed by the EEO Officer in the 
contractor's procedures for locating and hiring minorities and 
women. 

d. Notices and posters setting forth the contractor's EEO 
policy will be placed in areas readily accessible to employees, 
applicants for employment and potential employees. 

e. The contractor's EEO policy and the procedures to 
implement such policy will be brought to the attention of 
employees by means of meetings, employee handbooks, or 
other appropriate means. 

4. Recruitment: When advertising for employees, the 
contractor will include in all advertisements for employees the 
notation: "An Equal Opportunity Employer."  All such 
advertisements will be placed in publications having a large 
circulation among minorities and women in the area from 
which the project work force would normally be derived. 

a. The contractor will, unless precluded by a valid 
bargaining agreement, conduct systematic and direct 
recruitment through public and private employee referral 
sources likely to yield qualified minorities and women.  To 
meet this requirement, the contractor will identify sources of 
potential minority group employees, and establish with such 
identified sources procedures whereby minority and women 
applicants may be referred to the contractor for employment 
consideration. 

b. In the event the contractor has a valid bargaining 
agreement providing for exclusive hiring hall referrals, the 
contractor is expected to observe the provisions of that 
agreement to the extent that the system meets the contractor's 
compliance with EEO contract provisions.  Where 
implementation of such an agreement has the effect of 
discriminating against minorities or women, or obligates the 
contractor to do the same, such implementation violates 
Federal nondiscrimination provisions. 

c.  The contractor will encourage its present employees to 
refer minorities and women as applicants for employment.  
Information and procedures with regard to referring such 
applicants will be discussed with employees. 

5. Personnel Actions: Wages, working conditions, and 
employee benefits shall be established and administered, and 
personnel actions of every type, including hiring, upgrading, 
promotion, transfer, demotion, layoff, and termination, shall be 
taken without regard to race, color, religion, sex, national 
origin, age or disability.  The following procedures shall be 
followed: 

a. The contractor will conduct periodic inspections of project 
sites to insure that working conditions and employee facilities 
do not indicate discriminatory treatment of project site 
personnel. 

b. The contractor will periodically evaluate the spread of 
wages paid within each classification to determine any 
evidence of discriminatory wage practices. 

c.  The contractor will periodically review selected personnel 
actions in depth to determine whether there is evidence of 
discrimination.  Where evidence is found, the contractor will 
promptly take corrective action.  If the review indicates that the 
discrimination may extend beyond the actions reviewed, such 
corrective action shall include all affected persons. 

d. The contractor will promptly investigate all complaints of 
alleged discrimination made to the contractor in connection 
with its obligations under this contract, will attempt to resolve 
such complaints, and will take appropriate corrective action 
within a reasonable time.  If the investigation indicates that the 
discrimination may affect persons other than the complainant, 
such corrective action shall include such other persons.  Upon 
completion of each investigation, the contractor will inform 
every complainant of all of their avenues of appeal. 

6. Training and Promotion: 

a. The contractor will assist in locating, qualifying, and 
increasing the skills of minorities and women who are 
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applicants for employment or current employees.  Such efforts 
should be aimed at developing full journey level status 
employees in the type of trade or job classification involved.  

b. Consistent with the contractor's work force requirements 
and as permissible under Federal and State regulations, the 
contractor shall make full use of training programs, i.e., 
apprenticeship, and on-the-job training programs for the 
geographical area of contract performance.  In the event a 
special provision for training is provided under this contract, 
this subparagraph will be superseded as indicated in the 
special provision.  The contracting agency may reserve 
training positions for persons who receive welfare assistance 
in accordance with 23 U.S.C. 140(a). 

c.  The contractor will advise employees and applicants for 
employment of available training programs and entrance 
requirements for each. 

d. The contractor will periodically review the training and 
promotion potential of employees who are minorities and 
women and will encourage eligible employees to apply for 
such training and promotion. 

7. Unions: If the contractor relies in whole or in part upon 
unions as a source of employees, the contractor will use good 
faith efforts to obtain the cooperation of such unions to 
increase opportunities for minorities and women.  Actions by 
the contractor, either directly or through a contractor's 
association acting as agent, will include the procedures set 
forth below: 

a. The contractor will use good faith efforts to develop, in 
cooperation with the unions, joint training programs aimed 
toward qualifying more minorities and women for membership 
in the unions and increasing the skills of minorities and women 
so that they may qualify for higher paying employment. 

b. The contractor will use good faith efforts to incorporate an 
EEO clause into each union agreement to the end that such 
union will be contractually bound to refer applicants without 
regard to their race, color, religion, sex, national origin, age or 
disability. 

c.  The contractor is to obtain information as to the referral 
practices and policies of the labor union except that to the 
extent such information is within the exclusive possession of 
the labor union and such labor union refuses to furnish such 
information to the contractor, the contractor shall so certify to 
the contracting agency and shall set forth what efforts have 
been made to obtain such information. 

d. In the event the union is unable to provide the contractor 
with a reasonable flow of referrals within the time limit set forth 
in the collective bargaining agreement, the contractor will, 
through independent recruitment efforts, fill the employment 
vacancies without regard to race, color, religion, sex, national 
origin, age or disability; making full efforts to obtain qualified 
and/or qualifiable minorities and women.  The failure of a union 
to provide sufficient referrals (even though it is obligated to 
provide exclusive referrals under the terms of a collective 
bargaining agreement) does not relieve the contractor from the 
requirements of this paragraph.   In the event the union referral 
practice prevents the contractor from meeting the obligations 
pursuant to Executive Order 11246, as amended, and these 
special provisions, such contractor shall immediately notify the 
contracting agency. 

8. Reasonable Accommodation for Applicants / 
Employees with Disabilities: The contractor must be familiar 

with the requirements for and comply with the Americans with 
Disabilities Act and all rules and regulations established there 
under.  Employers must provide reasonable accommodation in 
all employment activities unless to do so would cause an 
undue hardship. 

9. Selection of Subcontractors, Procurement of Materials 
and Leasing of Equipment: The contractor shall not 
discriminate on the grounds of race, color, religion, sex, 
national origin, age or disability in the selection and retention 
of subcontractors, including procurement of materials and 
leases of equipment.  The contractor shall take all necessary 
and reasonable steps to ensure nondiscrimination in the 
administration of this contract. 

a. The contractor shall notify all potential subcontractors and 
suppliers and lessors of their EEO obligations under this 
contract. 

b. The contractor will use good faith efforts to ensure 
subcontractor compliance with their EEO obligations. 

10. Assurance Required by 49 CFR 26.13(b): 

a. The requirements of 49 CFR Part 26 and the State 
DOT’s U.S. DOT-approved DBE program are incorporated by 
reference. 

b. The contractor or subcontractor shall not discriminate on 
the basis of race, color, national origin, or sex in the 
performance of this contract.  The contractor shall carry out 
applicable requirements of 49 CFR Part 26 in the award and 
administration of DOT-assisted contracts.  Failure by the 
contractor to carry out these requirements is a material breach 
of this contract, which may result in the termination of this 
contract or such other remedy as the contracting agency 
deems appropriate. 

11. Records and Reports: The contractor shall keep such 
records as necessary to document compliance with the EEO 
requirements.  Such records shall be retained for a period of 
three years following the date of the final payment to the 
contractor for all contract work and shall be available at 
reasonable times and places for inspection by authorized 
representatives of the contracting agency and the FHWA. 

a. The records kept by the contractor shall document the 
following: 

(1) The number and work hours of minority and non-
minority group members and women employed in each work 
classification on the project; 

(2) The progress and efforts being made in cooperation 
with unions, when applicable, to increase employment 
opportunities for minorities and women; and 

(3) The progress and efforts being made in locating, hiring, 
training, qualifying, and upgrading minorities and women; 

b. The contractors and subcontractors will submit an annual 
report to the contracting agency each July for the duration of 
the project, indicating the number of minority, women, and 
non-minority group employees currently engaged in each work 
classification required by the contract work.  This information is 
to be reported on Form FHWA-1391. The staffing data should 
represent the project work force on board in all or any part of 
the last payroll period preceding the end of July.  If on-the-job 
training is being required by special provision, the contractor 
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will be required to collect and report training data.  The 
employment data should reflect the work force on board during 
all or any part of the last payroll period preceding the end of 
July. 

III. NONSEGREGATED FACILITIES 

This provision is applicable to all Federal-aid construction 
contracts and to all related construction subcontracts of 
$10,000 or more. 

The contractor must ensure that facilities provided for 
employees are provided in such a manner that segregation on 
the basis of race, color, religion, sex, or national origin cannot 
result.  The contractor may neither require such segregated 
use by written or oral policies nor tolerate such use by 
employee custom.  The contractor's obligation extends further 
to ensure that its employees are not assigned to perform their 
services at any location, under the contractor's control, where 
the facilities are segregated.  The term "facilities" includes 
waiting rooms, work areas, restaurants and other eating areas, 
time clocks, restrooms, washrooms, locker rooms, and other 
storage or dressing areas, parking lots, drinking fountains, 
recreation or entertainment areas, transportation, and housing 
provided for employees.  The contractor shall provide separate 
or single-user restrooms and necessary dressing or sleeping 
areas to assure privacy between sexes. 

IV.  DAVIS-BACON AND RELATED ACT PROVISIONS 

This section is applicable to all Federal-aid construction 
projects exceeding $2,000 and to all related subcontracts and 
lower-tier subcontracts (regardless of subcontract size).  The 
requirements apply to all projects located within the right-of­
way of a roadway that is functionally classified as Federal-aid 
highway.  This excludes roadways functionally classified as 
local roads or rural minor collectors, which are exempt.  
Contracting agencies may elect to apply these requirements to 
other projects. 

The following provisions are from the U.S. Department of 
Labor regulations in 29 CFR 5.5 “Contract provisions and 
related matters” with minor revisions to conform to the FHWA­
1273 format and FHWA program requirements. 

1. Minimum wages 

a. All laborers and mechanics employed or working upon 
the site of the work, will be paid unconditionally and not less 
often than once a week, and without subsequent deduction or 
rebate on any account (except such payroll deductions as are 
permitted by regulations issued by the Secretary of Labor 
under the Copeland Act (29 CFR part 3)), the full amount of 
wages and bona fide fringe benefits (or cash equivalents 
thereof) due at time of payment computed at rates not less 
than those contained in the wage determination of the 
Secretary of Labor which is attached hereto and made a part 
hereof, regardless of any contractual relationship which may 
be alleged to exist between the contractor and such laborers 
and mechanics. 

Contributions made or costs reasonably anticipated for bona 
fide fringe benefits under section 1(b)(2) of the Davis-Bacon 
Act on behalf of laborers or mechanics are considered wages 
paid to such laborers or mechanics, subject to the provisions 

of paragraph 1.d. of this section; also, regular contributions 
made or costs incurred for more than a weekly period (but not 
less often than quarterly) under plans, funds, or programs 
which cover the particular weekly period, are deemed to be 
constructively made or incurred during such weekly period. 
Such laborers and mechanics shall be paid the appropriate 
wage rate and fringe benefits on the wage determination for 
the classification of work actually performed, without regard to 
skill, except as provided in 29 CFR 5.5(a)(4). Laborers or 
mechanics performing work in more than one classification 
may be compensated at the rate specified for each 
classification for the time actually worked therein: Provided, 
That the employer's payroll records accurately set forth the 
time spent in each classification in which work is performed. 
The wage determination (including any additional classification 
and wage rates conformed under paragraph 1.b. of this 
section) and the Davis-Bacon poster (WH–1321) shall be 
posted at all times by the contractor and its subcontractors at 
the site of the work in a prominent and accessible place where 
it can be easily seen by the workers. 

b.(1) The contracting officer shall require that any class of 
laborers or mechanics, including helpers, which is not listed in 
the wage determination and which is to be employed under the 
contract shall be classified in conformance with the wage 
determination. The contracting officer shall approve an 
additional classification and wage rate and fringe benefits 
therefore only when the following criteria have been met: 

(i) The work to be performed by the classification 
requested is not performed by a classification in the wage 
determination; and 

(ii) The classification is utilized in the area by the 

construction industry; and
 

(iii) The proposed wage rate, including any bona fide 
fringe benefits, bears a reasonable relationship to the 
wage rates contained in the wage determination. 

(2) If the contractor and the laborers and mechanics to be 
employed in the classification (if known), or their 
representatives, and the contracting officer agree on the 
classification and wage rate (including the amount 
designated for fringe benefits where appropriate), a report of 
the action taken shall be sent by the contracting officer to the 
Administrator of the Wage and Hour Division, Employment 
Standards Administration, U.S. Department of Labor, 
Washington, DC 20210. The Administrator, or an authorized 
representative, will approve, modify, or disapprove every 
additional classification action within 30 days of receipt and 
so advise the contracting officer or will notify the contracting 
officer within the 30-day period that additional time is 
necessary. 

(3) In the event the contractor, the laborers or mechanics 
to be employed in the classification or their representatives, 
and the contracting officer do not agree on the proposed 
classification and wage rate (including the amount 
designated for fringe benefits, where appropriate), the 
contracting officer shall refer the questions, including the 
views of all interested parties and the recommendation of the 
contracting officer, to the Wage and Hour Administrator for 
determination. The Wage and Hour Administrator, or an 
authorized representative, will issue a determination within 
30 days of receipt and so advise the contracting officer or 
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will notify the contracting officer within the 30-day period that 
additional time is necessary. 

(4) The wage rate (including fringe benefits where 
appropriate) determined pursuant to paragraphs 1.b.(2) or 
1.b.(3) of this section, shall be paid to all workers performing 
work in the classification under this contract from the first 
day on which work is performed in the classification. 

c. Whenever the minimum wage rate prescribed in the 
contract for a class of laborers or mechanics includes a fringe 
benefit which is not expressed as an hourly rate, the contractor 
shall either pay the benefit as stated in the wage determination 
or shall pay another bona fide fringe benefit or an hourly cash 
equivalent thereof. 

d. If the contractor does not make payments to a trustee or 
other third person, the contractor may consider as part of the 
wages of any laborer or mechanic the amount of any costs 
reasonably anticipated in providing bona fide fringe benefits 
under a plan or program, Provided, That the Secretary of 
Labor has found, upon the written request of the contractor, 
that the applicable standards of the Davis-Bacon Act have 
been met. The Secretary of Labor may require the contractor 
to set aside in a separate account assets for the meeting of 
obligations under the plan or program. 

2.  Withholding 

The contracting agency shall upon its own action or upon 
written request of an authorized representative of the 
Department of Labor, withhold or cause to be withheld from 
the contractor under this contract, or any other Federal 
contract with the same prime contractor, or any other federally-
assisted contract subject to Davis-Bacon prevailing wage 
requirements, which is held by the same prime contractor, so 
much of the accrued payments or advances as may be 
considered necessary to pay laborers and mechanics, 
including apprentices, trainees, and helpers, employed by the 
contractor or any subcontractor the full amount of wages 
required by the contract.  In the event of failure to pay any 
laborer or mechanic, including any apprentice, trainee, or 
helper, employed or working on the site of the work, all or part 
of the wages required by the contract, the contracting agency 
may, after written notice to the contractor, take such action as 
may be necessary to cause the suspension of any further 
payment, advance, or guarantee of funds until such violations 
have ceased. 

3. Payrolls and basic records 

a. Payrolls and basic records relating thereto shall be 
maintained by the contractor during the course of the work and 
preserved for a period of three years thereafter for all laborers 
and mechanics working at the site of the work. Such records 
shall contain the name, address, and social security number of 
each such worker, his or her correct classification, hourly rates 
of wages paid (including rates of contributions or costs 
anticipated for bona fide fringe benefits or cash equivalents 
thereof of the types described in section 1(b)(2)(B) of the 
Davis-Bacon Act), daily and weekly number of hours worked, 
deductions made and actual wages paid. Whenever the 
Secretary of Labor has found under 29 CFR 5.5(a)(1)(iv) that 
the wages of any laborer or mechanic include the amount of 
any costs reasonably anticipated in providing benefits under a 
plan or program described in section 1(b)(2)(B) of the Davis-

Bacon Act, the contractor shall maintain records which show 
that the commitment to provide such benefits is enforceable, 
that the plan or program is financially responsible, and that the 
plan or program has been communicated in writing to the 
laborers or mechanics affected, and records which show the 
costs anticipated or the actual cost incurred in providing such 
benefits. Contractors employing apprentices or trainees under 
approved programs shall maintain written evidence of the 
registration of apprenticeship programs and certification of 
trainee programs, the registration of the apprentices and 
trainees, and the ratios and wage rates prescribed in the 
applicable programs. 

b.(1) The contractor shall submit weekly for each week in 
which any contract work is performed a copy of all payrolls to 
the contracting agency.  The payrolls submitted shall set out 
accurately and completely all of the information required to be 
maintained under 29 CFR 5.5(a)(3)(i), except that full social 
security numbers and home addresses shall not be included 
on weekly transmittals. Instead the payrolls shall only need to 
include an individually identifying number for each employee ( 
e.g. , the last four digits of the employee's social security 
number). The required weekly payroll information may be 
submitted in any form desired. Optional Form WH–347 is 
available for this purpose from the Wage and Hour Division 
Web site at http://www.dol.gov/esa/whd/forms/wh347instr.htm 
or its successor site. The prime contractor is responsible for 
the submission of copies of payrolls by all subcontractors. 
Contractors and subcontractors shall maintain the full social 
security number and current address of each covered worker, 
and shall provide them upon request to the contracting agency 
for transmission to the State DOT, the FHWA or the Wage and 
Hour Division of the Department of Labor for purposes of an 
investigation or audit of compliance with prevailing wage 
requirements. It is not a violation of this section for a prime 
contractor to require a subcontractor to provide addresses and 
social security numbers to the prime contractor for its own 
records, without weekly submission to the contracting agency.. 

(2) Each payroll submitted shall be accompanied by a 
“Statement of Compliance,” signed by the contractor or 
subcontractor or his or her agent who pays or supervises the 
payment of the persons employed under the contract and shall 
certify the following: 

(i) That the payroll for the payroll period contains the 
information required to be provided under §5.5 (a)(3)(ii) of 
Regulations, 29 CFR part 5, the appropriate information is 
being maintained under §5.5 (a)(3)(i) of Regulations, 29 
CFR part 5, and that such information is correct and 
complete; 

(ii) That each laborer or mechanic (including each 
helper, apprentice, and trainee) employed on the contract 
during the payroll period has been paid the full weekly 
wages earned, without rebate, either directly or indirectly, 
and that no deductions have been made either directly or 
indirectly from the full wages earned, other than 
permissible deductions as set forth in Regulations, 29 CFR 
part 3; 

(iii) That each laborer or mechanic has been paid not 
less than the applicable wage rates and fringe benefits or 
cash equivalents for the classification of work performed, 
as specified in the applicable wage determination 
incorporated into the contract. 
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(3) The weekly submission of a properly executed 
certification set forth on the reverse side of Optional Form 
WH–347 shall satisfy the requirement for submission of the 
“Statement of Compliance” required by paragraph 3.b.(2) of 
this section. 

(4) The falsification of any of the above certifications may 
subject the contractor or subcontractor to civil or criminal 
prosecution under section 1001 of title 18 and section 231 of 
title 31 of the United States Code. 

c. The contractor or subcontractor shall make the records 
required under paragraph 3.a. of this section available for 
inspection, copying, or transcription by authorized 
representatives of the contracting agency, the State DOT, the 
FHWA,  or the Department of Labor, and shall permit such 
representatives to interview employees during working hours 
on the job. If the contractor or subcontractor fails to submit the 
required records or to make them available, the FHWA may, 
after written notice to the contractor, the contracting agency or 
the State DOT, take such action as may be necessary to 
cause the suspension of any further payment, advance, or 
guarantee of funds. Furthermore, failure to submit the required 
records upon request or to make such records available may 
be grounds for debarment action pursuant to 29 CFR 5.12. 

4. Apprentices and trainees 

a. Apprentices (programs of the USDOL). 

Apprentices will be permitted to work at less than the 
predetermined rate for the work they performed when they are 
employed pursuant to and individually registered in a bona fide 
apprenticeship program registered with the U.S. Department of 
Labor, Employment and Training Administration, Office of 
Apprenticeship Training, Employer and Labor Services, or with 
a State Apprenticeship Agency recognized by the Office, or if a 
person is employed in his or her first 90 days of probationary 
employment as an apprentice in such an apprenticeship 
program, who is not individually registered in the program, but 
who has been certified by the Office of Apprenticeship 
Training, Employer and Labor Services or a State 
Apprenticeship Agency (where appropriate) to be eligible for 
probationary employment as an apprentice. 

 The allowable ratio of apprentices to journeymen on the job 
site in any craft classification shall not be greater than the ratio 
permitted to the contractor as to the entire work force under 
the registered program. Any worker listed on a payroll at an 
apprentice wage rate, who is not registered or otherwise 
employed as stated above, shall be paid not less than the 
applicable wage rate on the wage determination for the 
classification of work actually performed. In addition, any 
apprentice performing work on the job site in excess of the 
ratio permitted under the registered program shall be paid not 
less than the applicable wage rate on the wage determination 
for the work actually performed. Where a contractor is 
performing construction on a project in a locality other than 
that in which its program is registered, the ratios and wage 
rates (expressed in percentages of the journeyman's hourly 
rate) specified in the contractor's or subcontractor's registered 
program shall be observed. 

 Every apprentice must be paid at not less than the rate 
specified in the registered program for the apprentice's level of 
progress, expressed as a percentage of the journeymen hourly 

rate specified in the applicable wage determination. 
Apprentices shall be paid fringe benefits in accordance with 
the provisions of the apprenticeship program. If the 
apprenticeship program does not specify fringe benefits, 
apprentices must be paid the full amount of fringe benefits 
listed on the wage determination for the applicable 
classification. If the Administrator determines that a different 
practice prevails for the applicable apprentice classification, 
fringes shall be paid in accordance with that determination.  

In the event the Office of Apprenticeship Training, Employer 
and Labor Services, or a State Apprenticeship Agency 
recognized by the Office, withdraws approval of an 
apprenticeship program, the contractor will no longer be 
permitted to utilize apprentices at less than the applicable 
predetermined rate for the work performed until an acceptable 
program is approved. 

b. Trainees (programs of the USDOL). 

Except as provided in 29 CFR 5.16, trainees will not be 
permitted to work at less than the predetermined rate for the 
work performed unless they are employed pursuant to and 
individually registered in a program which has received prior 
approval, evidenced by formal certification by the U.S. 
Department of Labor, Employment and Training 
Administration.  

The ratio of trainees to journeymen on the job site shall not be 
greater than permitted under the plan approved by the 
Employment and Training Administration.  

Every trainee must be paid at not less than the rate specified 
in the approved program for the trainee's level of progress, 
expressed as a percentage of the journeyman hourly rate 
specified in the applicable wage determination. Trainees shall 
be paid fringe benefits in accordance with the provisions of the 
trainee program. If the trainee program does not mention 
fringe benefits, trainees shall be paid the full amount of fringe 
benefits listed on the wage determination unless the 
Administrator of the Wage and Hour Division determines that 
there is an apprenticeship program associated with the 
corresponding journeyman wage rate on the wage 
determination which provides for less than full fringe benefits 
for apprentices. Any employee listed on the payroll at a trainee 
rate who is not registered and participating in a training plan 
approved by the Employment and Training Administration shall 
be paid not less than the applicable wage rate on the wage 
determination for the classification of work actually performed. 
In addition, any trainee performing work on the job site in 
excess of the ratio permitted under the registered program 
shall be paid not less than the applicable wage rate on the 
wage determination for the work actually performed.  

In the event the Employment and Training Administration 
withdraws approval of a training program, the contractor will no 
longer be permitted to utilize trainees at less than the 
applicable predetermined rate for the work performed until an 
acceptable program is approved. 

c. Equal employment opportunity. The utilization of 
apprentices, trainees and journeymen under this part shall be 
in conformity with the equal employment opportunity 
requirements of Executive Order 11246, as amended, and 29 
CFR part 30. 
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d. Apprentices and Trainees (programs of the U.S. DOT). 

Apprentices and trainees working under apprenticeship and 
skill training programs which have been certified by the 
Secretary of Transportation as promoting EEO in connection 
with Federal-aid highway construction programs are not 
subject to the requirements of paragraph 4 of this Section IV. 
The straight time hourly wage rates for apprentices and 
trainees under such programs will be established by the 
particular programs. The ratio of apprentices and trainees to 
journeymen shall not be greater than permitted by the terms of 
the particular program. 

5. Compliance with Copeland Act requirements.   The 
contractor shall comply with the requirements of 29 CFR part 
3, which are incorporated by reference in this contract. 

6. Subcontracts.   The contractor or subcontractor shall insert 
Form FHWA-1273 in any subcontracts and also require the 
subcontractors to include Form FHWA-1273 in any lower tier 
subcontracts. The prime contractor shall be responsible for the 
compliance by any subcontractor or lower tier subcontractor 
with all the contract clauses in 29 CFR 5.5. 

7. Contract termination: debarment.   A breach of the 
contract clauses in 29 CFR 5.5 may be grounds for termination 
of the contract, and for debarment as a contractor and a 
subcontractor as provided in 29 CFR 5.12. 

8. Compliance with Davis-Bacon and Related Act 
requirements. All rulings and interpretations of the Davis-
Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5 
are herein incorporated by reference in this contract. 

9. Disputes concerning labor standards. Disputes arising 
out of the labor standards provisions of this contract shall not 
be subject to the general disputes clause of this contract. Such 
disputes shall be resolved in accordance with the procedures 
of the Department of Labor set forth in 29 CFR parts 5, 6, and 
7. Disputes within the meaning of this clause include disputes 
between the contractor (or any of its subcontractors) and the 
contracting agency, the U.S. Department of Labor, or the 
employees or their representatives. 

10. Certification of eligibility. 

a. By entering into this contract, the contractor certifies that 
neither it (nor he or she) nor any person or firm who has an 
interest in the contractor's firm is a person or firm ineligible to 
be awarded Government contracts by virtue of section 3(a) of 
the Davis-Bacon Act or 29 CFR 5.12(a)(1). 

b. No part of this contract shall be subcontracted to any person 
or firm ineligible for award of a Government contract by virtue 
of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1). 

c. The penalty for making false statements is prescribed in the 
U.S. Criminal Code, 18 U.S.C. 1001. 

V.  CONTRACT WORK HOURS AND SAFETY 
STANDARDS ACT 

The following clauses apply to any Federal-aid construction 
contract in an amount in excess of $100,000 and subject to the 
overtime provisions of the Contract Work Hours and Safety 
Standards Act. These clauses shall be inserted in addition to 
the clauses required by 29 CFR 5.5(a) or 29 CFR 4.6.  As 
used in this paragraph, the terms laborers and mechanics 
include watchmen and guards. 

1. Overtime requirements. No contractor or subcontractor 
contracting for any part of the contract work which may require 
or involve the employment of laborers or mechanics shall 
require or permit any such laborer or mechanic in any 
workweek in which he or she is employed on such work to 
work in excess of forty hours in such workweek unless such 
laborer or mechanic receives compensation at a rate not less 
than one and one-half times the basic rate of pay for all hours 
worked in excess of forty hours in such workweek. 

2. Violation; liability for unpaid wages; liquidated 
damages. In the event of any violation of the clause set forth 
in paragraph (1.) of this section, the contractor and any 
subcontractor responsible therefor shall be liable for the 
unpaid wages. In addition, such contractor and subcontractor 
shall be liable to the United States (in the case of work done 
under contract for the District of Columbia or a territory, to such 
District or to such territory), for liquidated damages. Such 
liquidated damages shall be computed with respect to each 
individual laborer or mechanic, including watchmen and 
guards, employed in violation of the clause set forth in 
paragraph (1.) of this section, in the sum of $10 for each 
calendar day on which such individual was required or 
permitted to work in excess of the standard workweek of forty 
hours without payment of the overtime wages required by the 
clause set forth in paragraph (1.) of this section. 

3. Withholding for unpaid wages and liquidated damages. 
The FHWA or the contacting agency shall upon its own action 
or upon written request of an authorized representative of the 
Department of Labor withhold or cause to be withheld, from 
any moneys payable on account of work performed by the 
contractor or subcontractor under any such contract or any 
other Federal contract with the same prime contractor, or any 
other federally-assisted contract subject to the Contract Work 
Hours and Safety Standards Act, which is held by the same 
prime contractor, such sums as may be determined to be 
necessary to satisfy any liabilities of such contractor or 
subcontractor for unpaid wages and liquidated damages as 
provided in the clause set forth in paragraph (2.) of this 
section. 

4. Subcontracts.  The contractor or subcontractor shall insert 
in any subcontracts the clauses set forth in paragraph (1.) 
through (4.) of this section and also a clause requiring the 
subcontractors to include these clauses in any lower tier 
subcontracts. The prime contractor shall be responsible for 
compliance by any subcontractor or lower tier subcontractor 
with the clauses set forth in paragraphs (1.) through (4.) of this 
section. 
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VI. SUBLETTING OR ASSIGNING THE CONTRACT 

This provision is applicable to all Federal-aid construction 
contracts on the National Highway System. 

1. The contractor shall perform with its own organization 
contract work amounting to not less than 30 percent (or a 
greater percentage if specified elsewhere in the contract) of 
the total original contract price, excluding any specialty items 
designated by the contracting agency.  Specialty items may be 
performed by subcontract and the amount of any such 
specialty items performed may be deducted from the total 
original contract price before computing the amount of work 
required to be performed by the contractor's own organization 
(23 CFR 635.116). 

a. The term “perform work with its own organization” refers 
to workers employed or leased by the prime contractor, and 
equipment owned or rented by the prime contractor, with or 
without operators.  Such term does not include employees or 
equipment of a subcontractor or lower tier subcontractor, 
agents of the prime contractor, or any other assignees.  The 
term may include payments for the costs of hiring leased 
employees from an employee leasing firm meeting all relevant 
Federal and State regulatory requirements.  Leased 
employees may only be included in this term if the prime 
contractor meets all of the following conditions: 

(1) the prime contractor maintains control over the 
supervision of the day-to-day activities of the leased 
employees; 

(2) the prime contractor remains responsible for the quality 
of the work of the leased employees; 

(3) the prime contractor retains all power to accept or 
exclude individual employees from work on the project; and 

(4) the prime contractor remains ultimately responsible for 
the payment of predetermined minimum wages, the 
submission of payrolls, statements of compliance and all 
other Federal regulatory requirements. 

b. "Specialty Items" shall be construed to be limited to work 
that requires highly specialized knowledge, abilities, or 
equipment not ordinarily available in the type of contracting 
organizations qualified and expected to bid or propose on the 
contract as a whole and in general are to be limited to minor 
components of the overall contract. 

2. The contract amount upon which the requirements set forth 
in paragraph (1) of Section VI is computed includes the cost of 
material and manufactured products which are to be 
purchased or produced by the contractor under the contract 
provisions. 

3. The contractor shall furnish (a) a competent superintendent 
or supervisor who is employed by the firm, has full authority to 
direct performance of the work in accordance with the contract 
requirements, and is in charge of all construction operations 
(regardless of who performs the work) and (b) such other of its 
own organizational resources (supervision, management, and 
engineering services) as the contracting officer determines is 
necessary to assure the performance of the contract. 

4. No portion of the contract shall be sublet, assigned or 
otherwise disposed of except with the written consent of the 
contracting officer, or authorized representative, and such 
consent when given shall not be construed to relieve the 
contractor of any responsibility for the fulfillment of the 
contract.  Written consent will be given only after the 
contracting agency has assured that each subcontract is 

evidenced in writing and that it contains all pertinent provisions 
and requirements of the prime contract. 

5. The 30% self-performance requirement of paragraph (1) is 
not applicable to design-build contracts; however, contracting 
agencies may establish their own self-performance 
requirements. 

VII. SAFETY: ACCIDENT PREVENTION 

This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts. 

1. In the performance of this contract the contractor shall 
comply with all applicable Federal, State, and local laws 
governing safety, health, and sanitation (23 CFR 635). The 
contractor shall provide all safeguards, safety devices and 
protective equipment and take any other needed actions as it 
determines, or as the contracting officer may determine, to be 
reasonably necessary to protect the life and health of 
employees on the job and the safety of the public and to 
protect property in connection with the performance of the 
work covered by the contract. 

2. It is a condition of this contract, and shall be made a 
condition of each subcontract, which the contractor enters into 
pursuant to this contract, that the contractor and any 
subcontractor shall not permit any employee, in performance 
of the contract, to work in surroundings or under conditions 
which are unsanitary, hazardous or dangerous to his/her 
health or safety, as determined under construction safety and 
health standards (29 CFR 1926) promulgated by the Secretary 
of Labor, in accordance with Section 107 of the Contract Work 
Hours and Safety Standards Act (40 U.S.C. 3704). 

3. Pursuant to 29 CFR 1926.3, it is a condition of this contract 
that the Secretary of Labor or authorized representative 
thereof, shall have right of entry to any site of contract 
performance to inspect or investigate the matter of compliance 
with the construction safety and health standards and to carry 
out the duties of the Secretary under Section 107 of the 
Contract Work Hours and Safety Standards Act (40 
U.S.C.3704). 

VIII. FALSE STATEMENTS CONCERNING HIGHWAY 
PROJECTS 

This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts. 

  In order to assure high quality and durable construction in 
conformity with approved plans and specifications and a high 
degree of reliability on statements and representations made 
by engineers, contractors, suppliers, and workers on Federal-
aid highway projects, it is essential that all persons concerned 
with the project perform their functions as carefully, thoroughly, 
and honestly as possible.  Willful falsification, distortion, or 
misrepresentation with respect to any facts related to the 
project is a violation of Federal law.  To prevent any 
misunderstanding regarding the seriousness of these and 
similar acts, Form FHWA-1022 shall be posted on each 
Federal-aid highway project (23 CFR 635) in one or more 
places where it is readily available to all persons concerned 
with the project: 

18 U.S.C. 1020 reads as follows: 
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  "Whoever, being an officer, agent, or employee of the United 
States, or of any State or Territory, or whoever, whether a 
person, association, firm, or corporation, knowingly makes any 
false statement, false representation, or false report as to the 
character, quality, quantity, or cost of the material used or to 
be used, or the quantity or quality of the work performed or to 
be performed, or the cost thereof in connection with the 
submission of plans, maps, specifications, contracts, or costs 
of construction on any highway or related project submitted for 
approval to the Secretary of Transportation; or

  Whoever knowingly makes any false statement, false 
representation, false report or false claim with respect to the 
character, quality, quantity, or cost of any work performed or to 
be performed, or materials furnished or to be furnished, in 
connection with the construction of any highway or related 
project approved by the Secretary of Transportation; or

  Whoever knowingly makes any false statement or false 
representation as to material fact in any statement, certificate, 
or report submitted pursuant to provisions of the Federal-aid 
Roads Act approved July 1, 1916, (39 Stat. 355), as amended 
and supplemented; 

  Shall be fined under this title or imprisoned not more than 5 
years or both." 

IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL 
WATER POLLUTION CONTROL ACT 

This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts. 

By submission of this bid/proposal or the execution of this 
contract, or subcontract, as appropriate, the bidder, proposer, 
Federal-aid construction contractor, or subcontractor, as 
appropriate, will be deemed to have stipulated as follows:

 1. That any person who is or will be utilized in the 
performance of this contract is not prohibited from receiving an 
award due to a violation of Section 508 of the Clean Water Act 
or Section 306 of the Clean Air Act.   
2. That the contractor agrees to include or cause to be 

included the requirements of paragraph (1) of this Section X in 
every subcontract, and further agrees to take such action as 
the contracting agency may direct as a means of enforcing 
such requirements. 

X. CERTIFICATION REGARDING DEBARMENT, 
SUSPENSION, INELIGIBILITY AND VOLUNTARY 
EXCLUSION 

This provision is applicable to all Federal-aid construction 
contracts, design-build contracts, subcontracts, lower-tier 
subcontracts, purchase orders, lease agreements, consultant 
contracts or any other covered transaction requiring FHWA 
approval or that is estimated to cost $25,000 or more –  as 
defined in 2 CFR Parts 180 and 1200. 

1. Instructions for Certification – First Tier Participants:

 a. By signing and submitting this proposal, the prospective 
first tier participant is providing the certification set out below.

 b. The inability of a person to provide the certification set out 
below will not necessarily result in denial of participation in this 

covered transaction. The prospective first tier participant shall 
submit an explanation of why it cannot provide the certification 
set out below. The certification or explanation will be 
considered in connection with the department or agency's 
determination whether to enter into this transaction. However, 
failure of the prospective first tier participant to furnish a 
certification or an explanation shall disqualify such a person 
from participation in this transaction. 

    c. The certification in this clause is a material representation 
of fact upon which reliance was placed when the contracting 
agency determined to enter into this transaction. If it is later 
determined that the prospective participant knowingly rendered 
an erroneous certification, in addition to other remedies 
available to the Federal Government, the contracting agency 
may terminate this transaction for cause of default. 

d. The prospective first tier participant shall provide 
immediate written notice to the contracting agency to whom 
this proposal is submitted if any time the prospective first tier 
participant learns that its certification was erroneous when 
submitted or has become erroneous by reason of changed 
circumstances.

 e. The terms "covered transaction," "debarred," 
"suspended," "ineligible," "participant," "person," "principal," 
and "voluntarily excluded," as used in this clause, are defined 
in 2 CFR Parts 180 and 1200.  “First Tier Covered 
Transactions” refers to any covered transaction between a 
grantee or subgrantee of Federal funds and a participant (such 
as the prime or general contract).  “Lower Tier Covered 
Transactions” refers to any covered transaction under a First 
Tier Covered Transaction (such as subcontracts).  “First Tier 
Participant” refers to the participant who has entered into a 
covered transaction with a grantee or subgrantee of Federal 
funds (such as the prime or general contractor).  “Lower Tier 
Participant” refers any participant who has entered into a 
covered transaction with a First Tier Participant or other Lower 
Tier Participants (such as subcontractors and suppliers).  

f. The prospective first tier participant agrees by submitting 
this proposal that, should the proposed covered transaction be 
entered into, it shall not knowingly enter into any lower tier 
covered transaction with a person who is debarred, 
suspended, declared ineligible, or voluntarily excluded from 
participation in this covered transaction, unless authorized by 
the department or agency entering into this transaction. 

g. The prospective first tier participant further agrees by 
submitting this proposal that it will include the clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transactions," 
provided by the department or contracting agency, entering 
into this covered transaction, without modification, in all lower 
tier covered transactions and in all solicitations for lower tier 
covered transactions exceeding the $25,000 threshold. 

h. A participant in a covered transaction may rely upon a 
certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it 
knows that the certification is erroneous.  A participant is 
responsible for ensuring that its principals are not suspended, 
debarred, or otherwise ineligible to participate in covered 
transactions.  To verify the eligibility of its principals, as well as 
the eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the Excluded 
Parties List System website (https://www.epls.gov/), which is 
compiled by the General Services Administration. 
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    i.  Nothing contained in the foregoing shall be construed to 
require the establishment of a system of records in order to 
render in good faith the certification required by this clause. 
The knowledge and information of the prospective participant 
is not required to exceed that which is normally possessed by 
a prudent person in the ordinary course of business dealings.

    j. Except for transactions authorized under paragraph (f) of 
these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 
excluded from participation in this transaction, in addition to 
other remedies available to the Federal Government, the 
department or agency may terminate this transaction for cause 
or default. 

* * * * * 

2.  Certification Regarding Debarment, Suspension, 
Ineligibility and Voluntary Exclusion – First Tier 
Participants: 

a. The prospective first tier participant certifies to the best of 
its knowledge and belief, that it and its principals:

    (1)   Are not presently debarred, suspended, proposed for 
debarment, declared ineligible, or voluntarily excluded from 
participating in covered transactions by any Federal 
department or agency;

    (2) Have not within a three-year period preceding this 
proposal been convicted of or had a civil judgment rendered 
against them for commission of fraud or a criminal offense in 
connection with obtaining, attempting to obtain, or performing 
a public (Federal, State or local) transaction or contract under 
a public transaction; violation of Federal or State antitrust 
statutes or commission of embezzlement, theft, forgery, 
bribery, falsification or destruction of records, making false 
statements, or receiving stolen property;

    (3)   Are not presently indicted for or otherwise criminally or 
civilly charged by a governmental entity (Federal, State or 
local) with commission of any of the offenses enumerated in 
paragraph (a)(2) of this certification; and

    (4) Have not within a three-year period preceding this 
application/proposal had one or more public transactions 
(Federal, State or local) terminated for cause or default. 

b. Where the prospective participant is unable to certify to 
any of the statements in this certification, such prospective 
participant shall attach an explanation to this proposal. 

2. Instructions for Certification - Lower Tier Participants: 

(Applicable to all subcontracts, purchase orders and other 
lower tier transactions requiring prior FHWA approval or 
estimated to cost $25,000 or more - 2 CFR Parts 180 and 
1200)

 a. By signing and submitting this proposal, the prospective 
lower tier is providing the certification set out below. 

b. The certification in this clause is a material representation 
of fact upon which reliance was placed when this transaction 
was entered into. If it is later determined that the prospective 
lower tier participant knowingly rendered an erroneous 
certification, in addition to other remedies available to the 
Federal Government, the department, or agency with which 

this transaction originated may pursue available remedies, 
including suspension and/or debarment.

    c. The prospective lower tier participant shall provide 
immediate written notice to the person to which this proposal is 
submitted if at any time the prospective lower tier participant 
learns that its certification was erroneous by reason of 
changed circumstances. 

d. The terms "covered transaction," "debarred," 
"suspended," "ineligible," "participant," "person," "principal," 
and "voluntarily excluded," as used in this clause, are defined 
in 2 CFR Parts 180 and 1200. You may contact the person to 
which this proposal is submitted for assistance in obtaining a 
copy of those regulations.  “First Tier Covered Transactions” 
refers to any covered transaction between a grantee or 
subgrantee of Federal funds and a participant (such as the 
prime or general contract).  “Lower Tier Covered Transactions” 
refers to any covered transaction under a First Tier Covered 
Transaction (such as subcontracts).  “First Tier Participant” 
refers to the participant who has entered into a covered 
transaction with a grantee or subgrantee of Federal funds 
(such as the prime or general contractor).  “Lower Tier 
Participant” refers any participant who has entered into a 
covered transaction with a First Tier Participant or other Lower 
Tier Participants (such as subcontractors and suppliers). 

e. The prospective lower tier participant agrees by 
submitting this proposal that, should the proposed covered 
transaction be entered into, it shall not knowingly enter into 
any lower tier covered transaction with a person who is 
debarred, suspended, declared ineligible, or voluntarily 
excluded from participation in this covered transaction, unless 
authorized by the department or agency with which this 
transaction originated.

 f. The prospective lower tier participant further agrees by 
submitting this proposal that it will include this clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transaction," 
without modification, in all lower tier covered transactions and 
in all solicitations for lower tier covered transactions exceeding 
the $25,000 threshold. 

g. A participant in a covered transaction may rely upon a 
certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it 
knows that the certification is erroneous. A participant is 
responsible for ensuring that its principals are not suspended, 
debarred, or otherwise ineligible to participate in covered 
transactions.  To verify the eligibility of its principals, as well as 
the eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the Excluded 
Parties List System website (https://www.epls.gov/), which is 
compiled by the General Services Administration.   

h. Nothing contained in the foregoing shall be construed to 
require establishment of a system of records in order to render 
in good faith the certification required by this clause. The 
knowledge and information of participant is not required to 
exceed that which is normally possessed by a prudent person 
in the ordinary course of business dealings. 

    i. Except for transactions authorized under paragraph e of 
these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 
excluded from participation in this transaction, in addition to 
other remedies available to the Federal Government, the 
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department or agency with which this transaction originated 
may pursue available remedies, including suspension and/or 
debarment. 

* * * * * 

Certification Regarding Debarment, Suspension, 
Ineligibility and Voluntary Exclusion--Lower Tier 
Participants:

 1. The prospective lower tier participant certifies, by 
submission of this proposal, that neither it nor its principals is 
presently debarred, suspended, proposed for debarment, 
declared ineligible, or voluntarily excluded from participating in 
covered transactions by any Federal department or agency.

 2. Where the prospective lower tier participant is unable to 
certify to any of the statements in this certification, such 
prospective participant shall attach an explanation to this 
proposal. 

* * * * * 

XI. CERTIFICATION REGARDING USE OF CONTRACT 
FUNDS FOR LOBBYING 

This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts which exceed 
$100,000 (49 CFR 20).

 1. The prospective participant certifies, by signing and 
submitting this bid or proposal, to the best of his or her 
knowledge and belief, that: 

a. No Federal appropriated funds have been paid or will be 
paid, by or on behalf of the undersigned, to any person for 
influencing or attempting to influence an officer or employee of 
any Federal agency, a Member of Congress, an officer or 
employee of Congress, or an employee of a Member of 
Congress in connection with the awarding of any Federal 
contract, the making of any Federal grant, the making of any 
Federal loan, the entering into of any cooperative agreement, 
and the extension, continuation, renewal, amendment, or 
modification of any Federal contract, grant, loan, or 
cooperative agreement.

 b. If any funds other than Federal appropriated funds have 
been paid or will be paid to any person for influencing or 
attempting to influence an officer or employee of any Federal 
agency, a Member of Congress, an officer or employee of 
Congress, or an employee of a Member of Congress in 
connection with this Federal contract, grant, loan, or 
cooperative agreement, the undersigned shall complete and 
submit Standard Form-LLL, "Disclosure Form to Report 
Lobbying," in accordance with its instructions. 

2. This certification is a material representation of fact upon 
which reliance was placed when this transaction was made or 
entered into.  Submission of this certification is a prerequisite 
for making or entering into this transaction imposed by 31 
U.S.C. 1352. Any person who fails to file the required 
certification shall be subject to a civil penalty of not less than 
$10,000 and not more than $100,000 for each such failure. 

3. The prospective participant also agrees by submitting its 
bid or proposal that the participant shall require that the 
language of this certification be included in all lower tier 
subcontracts, which exceed $100,000 and that all such 
recipients shall certify and disclose accordingly. 
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ATTACHMENT A - EMPLOYMENT AND MATERIALS 
PREFERENCE FOR APPALACHIAN DEVELOPMENT 
HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS 
ROAD CONTRACTS 
This provision is applicable to all Federal-aid projects funded 
under the Appalachian Regional Development Act of 1965.

 1. During the performance of this contract, the contractor 
undertaking to do work which is, or reasonably may be, done 
as on-site work, shall give preference to qualified persons who 
regularly reside in the labor area as designated by the DOL 
wherein the contract work is situated, or the subregion, or the 
Appalachian counties of the State wherein the contract work is 
situated, except:

 a. To the extent that qualified persons regularly residing in 
the area are not available.

 b. For the reasonable needs of the contractor to employ 
supervisory or specially experienced personnel necessary to 
assure an efficient execution of the contract work.

    c. For the obligation of the contractor to offer employment to 
present or former employees as the result of a lawful collective 
bargaining contract, provided that the number of nonresident 
persons employed under this subparagraph (1c) shall not 
exceed 20 percent of the total number of employees employed 
by the contractor on the contract work, except as provided in 
subparagraph (4) below.

 2. The contractor shall place a job order with the State 
Employment Service indicating (a) the classifications of the 
laborers, mechanics and other employees required to perform 
the contract work, (b) the number of employees required in 
each classification, (c) the date on which the participant 
estimates such employees will be required, and (d) any other 
pertinent information required by the State Employment 
Service to complete the job order form.  The job order may be 
placed with the State Employment Service in writing or by 
telephone.  If during the course of the contract work, the 
information submitted by the contractor in the original job order 
is substantially modified, the participant shall promptly notify 
the State Employment Service. 

3. The contractor shall give full consideration to all qualified 
job applicants referred to him by the State Employment 
Service.  The contractor is not required to grant employment to 
any job applicants who, in his opinion, are not qualified to 
perform the classification of work required.

 4. If, within one week following the placing of a job order by 
the contractor with the State Employment Service, the State 
Employment Service is unable to refer any qualified job 
applicants to the contractor, or less than the number 
requested, the State Employment Service will forward a 
certificate to the contractor indicating the unavailability of 
applicants.  Such certificate shall be made a part of the 
contractor's permanent project records.  Upon receipt of this 
certificate, the contractor may employ persons who do not 
normally reside in the labor area to fill positions covered by the 
certificate, notwithstanding the provisions of subparagraph (1c) 
above. 

5. The provisions of 23 CFR 633.207(e) allow the 
contracting agency to provide a contractual preference for the 
use of mineral resource materials native to the Appalachian 
region.  

6. The contractor shall include the provisions of Sections 1 
through 4 of this Attachment A in every subcontract for work 
which is, or reasonably may be, done as on-site work. 
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Executive Order 11246 — Equal Employment Opportunity
 

SOURCE: The provisions of Executive Order 11246 of Sept. 24, 1965, appear at 30 FR 12319, 
12935, 3 CFR, 1964-1965 Comp., p.339, unless otherwise noted. 

Under and by virtue of the authority vested in me as President of the United States by the 
Constitution and statutes of the United States, it is ordered as follows: 

Part I — Nondiscrimination in Government Employment 

[Part I superseded by EO 11478 of Aug. 8, 1969, 34 FR 12985, 3 CFR, 1966-1970 Comp., p. 
803] 

Part II - Nondiscrimination in Employment by Government Contractors and 
Subcontractors 

Subpart A - Duties of the Secretary of Labor 

SEC. 201.The Secretary of Labor shall be responsible for the administration and enforcement of 
Parts II and III of this Order. The Secretary shall adopt such rules and regulations and issue such 
orders as are deemed necessary and appropriate to achieve the purposes of Parts II and III of this 
Order. 

[Sec. 201 amended by EO 12086 of Oct. 5, 1978, 43 FR 46501, 3 CFR, l978 Comp., p. 230] 

Subpart B - Contractors' Agreements 

SEC. 202. Except in contracts exempted in accordance with Section 204 of this Order, all 
Government contracting agencies shall include in every Government contract hereafter entered 
into the following provisions: 

During the performance of this contract, the contractor agrees as follows: 

1.	 The contractor will not discriminate against any employee or applicant for employment 
because of race, color, religion, sex, or national origin. The contractor will take affirmative 
action to ensure that applicants are employed, and that employees are treated during 
employment, without regard to their race, color, religion, sex or national origin. Such action 
shall include, but not be limited to the following: employment, upgrading, demotion, or 
transfer; recruitment or recruitment advertising; layoff or termination; rates of pay or other 
forms of compensation; and selection for training, including apprenticeship. The contractor 
agrees to post in conspicuous places, available to employees and applicants for employment, 
notices to be provided by the contracting officer setting forth the provisions of this 
nondiscrimination clause.  

2.	 The contractor will, in all solicitations or advancements for employees placed by or on behalf 
of the contractor, state that all qualified applicants will receive consideration for employment 
without regard to race, color, religion, sex or national origin. 
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3.	 The contractor will send to each labor union or representative of workers with which he has a 
collective bargaining agreement or other contract or understanding, a notice, to be provided 
by the agency contracting officer, advising the labor union or workers' representative of the 
contractor's commitments under Section 202 of Executive Order No. 11246 of September 24, 
1965, and shall post copies of the notice in conspicuous places available to employees and 
applicants for employment.  

4.	 The contractor will comply with afl provisions of Executive Order No. 11246 of Sept. 24, 
1965, and of the rules, regulations, and relevant orders of the Secretary of Labor. 

5.	 The contractor will furnish all information and reports required by Executive Order No. 
11246 of September 24, 1965, and by the rules, regulations, and orders of the Secretary of 
Labor, or pursuant thereto, and will permit access to his books, records, and accounts by the 
contracting agency and the Secretary of Labor for purposes of investigation to ascertain 
compliance with such rules, regulations, and orders.  

6.	 In the event of the contractor's noncompliance with the nondiscrimination clauses of this 
contract or with any of such rules, regulations, or orders, this contract may be cancelled, 
terminated, or suspended in whole or in part and the contractor may be declared ineligible for 
further Government contracts in accordance with procedures authorized in Executive Order 
No. 11246 of Sept. 24, 1965, and such other sanctions may be imposed and remedies invoked 
as provided in Executive Order No. 11246 of September 24, 1965, or by rule, regulation, or 
order of the Secretary of Labor, or as otherwise provided by law. 

7.	 The contractor will include the provisions of paragraphs (1) through (7) in every subcontract 
or purchase order unless exempted by rules, regulations, or orders of the Secretary of Labor 
issued pursuant to Section 204 of Executive Order No. 11246 of September 24, 1965, so that 
such provisions will be binding upon each subcontractor or vendor. The contractor will take 
such action with respect to any subcontract or purchase order as may be directed by the 
Secretary of Labor as a means of enforcing such provisions including sanctions for 
noncompliance: Provided, however, that in the event the contractor becomes involved in, or 
is threatened with, litigation with a subcontractor or vendor as a result of such direction, the 
contractor may request the United States to enter into such litigation to protect the interests of 
the United States." [Sec. 202 amended by EO 11375 of Oct. 13, 1967, 32 FR 14303, 3 CFR, 
1966-1970 Comp., p. 684, EO 12086 of Oct. 5, 1978, 43 FR 46501, 3 CFR, 1978 Comp., p. 
230] 

SEC. 203. 

a.	 Each contractor having a contract containing the provisions prescribed in Section 202 shall 
file, and shall cause each of his subcontractors to file, Compliance Reports with the 
contracting agency or the Secretary of Labor as may be directed. Compliance Reports shall 
be filed within such times and shall contain such information as to the practices, policies, 
programs, and employment policies, programs, and employment statistics of the contractor 
and each subcontractor, and shall be in such form, as the Secretary of Labor may prescribe. 

b.	 Bidders or prospective contractors or subcontractors may be required to state whether they 
have participated in any previous contract subject to the provisions of this Order, or any 
preceding similar Executive order, and in that event to submit, on behalf of themselves and 
their proposed subcontractors, Compliance Reports prior to or as an initial part of their bid or 
negotiation of a contract. 
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c.	 Whenever the contractor or subcontractor has a collective bargaining agreement or other 
contract or understanding with a labor union or an agency referring workers or providing or 
supervising apprenticeship or training for such workers, the Compliance Report shall include 
such information as to such labor union's or agency's practices and policies affecting 
compliance as the Secretary of Labor may prescribe: Provided, That to the extent such 
information is within the exclusive possession of a labor union or an agency referring 
workers or providing or supervising apprenticeship or training and such labor union or 
agency shall refuse to furnish such information to the contractor, the contractor shall so 
certify to the Secretary of Labor as part of its Compliance Report and shall set forth what 
efforts he has made to obtain such information.  

d.	 The Secretary of Labor may direct that any bidder or prospective contractor or subcontractor 
shall submit, as part of his Compliance Report, a statement in writing, signed by an 
authorized officer or agent on behalf of any labor union or any agency referring workers or 
providing or supervising apprenticeship or other training, with which the bidder or 
prospective contractor deals, with supporting information, to the effect that the signer's 
practices and policies do not discriminate on the grounds of race, color, religion, sex or 
national origin, and that the signer either will affirmatively cooperate in the implementation 
of the policy and provisions of this Order or that it consents and agrees that recruitment, 
employment, and the terms and conditions of employment under the proposed contract shall 
be in accordance with the purposes and provisions of the order. In the event that the union, or 
the agency shall refuse to execute such a statement, the Compliance Report shall so certify 
and set forth what efforts have been made to secure such a statement and such additional 
factual material as the Secretary of Labor may require. 

[Sec. 203 amended by EO 11375 of Oct. 13, 1967, 32 FR 14303, 3 CFR, 1966-1970 Comp., p. 
684; EO 12086 of Oct. 5, 1978, 43 FR 46501, 3 CFR, 1978 Comp., p. 230] 

SEC. 204 

a.	 The Secretary of Labor may, when the Secretary deems that special circumstances in the 
national interest so require, exempt a contracting agency from the requirement of including 
any or all of the provisions of Section 202 of this Order in any specific contract, subcontract, 
or purchase order. 

b.	 The Secretary of Labor may, by rule or regulation, exempt certain classes of contracts, 
subcontracts, or purchase orders (1) whenever work is to be or has been performed outside 
the United States and no recruitment of workers within the limits of the United States is 
involved; (2) for standard commercial supplies or raw materials; (3) involving less than 
specified amounts of money or specified numbers of workers; or (4) to the extent that they 
involve subcontracts below a specified tier. 

c.	 Section 202 of this Order shall not apply to a Government contractor or subcontractor that is 
a religious corporation, association, educational institution, or society, with respect to the 
employment of individuals of a particular religion to perform work connected with the 
carrying on by such corporation, association, educational institution, or society of its 
activities. Such contractors and subcontractors are not exempted or excused from complying 
with the other requirements contained in this Order. 
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d.	 The Secretary of Labor may also provide, by rule, regulation, or order, for the exemption of 
facilities of a contractor that are in all respects separate and distinct from activities of the 
contractor related to the performance of the contract: provided, that such an exemption will 
not interfere with or impede the effectuation of the purposes of this Order: and provided 
further, that in the absence of such an exemption all facilities shall be covered by the 
provisions of this Order.'' 

[Sec. 204 amended by EO 13279 of Dec. 16, 2002, 67 FR 77141, 3 CFR, 2002 Comp., p. 77141 
- 77144] 

Subpart C - Powers and Duties of the Secretary of Labor and the Contracting Agencies 

SEC. 205. The Secretary of Labor shall be responsible for securing compliance by all 
Government contractors and subcontractors with this Order and any implementing rules or 
regulations. All contracting agencies shall comply with the terms of this Order and any 
implementing rules, regulations, or orders of the Secretary of Labor. Contracting agencies shall 
cooperate with the Secretary of Labor and shall furnish such information and assistance as the 
Secretary may require. 

[Sec. 205 amended by EO 12086 of Oct. 5, 1978, 43 FR 46501, 3 CFR, 1978 Comp., p. 230] 

SEC. 206. 

a.	 The Secretary of Labor may investigate the employment practices of any Government 
contractor or subcontractor to determine whether or not the contractual provisions specified 
in Section 202 of this Order have been violated. Such investigation shall be conducted in 
accordance with the procedures established by the Secretary of Labor. 

b.	 The Secretary of Labor may receive and investigate complaints by employees or prospective 
employees of a Government contractor or subcontractor which allege discrimination contrary 
to the contractual provisions specified in Section 202 of this Order. 

[Sec. 206 amended by EO 12086 of Oct. 5, 1978, 43 FR 46501, 3 CFR, 1978 Comp., p. 230] 

SEC. 207. The Secretary of Labor shall use his/her best efforts, directly and through interested 
Federal, State, and local agencies, contractors, and all other available instrumentalities to cause 
any labor union engaged in work under Government contracts or any agency referring workers or 
providing or supervising apprenticeship or training for or in the course of such work to cooperate 
in the implementation of the purposes of this Order. The Secretary of Labor shall, in appropriate 
cases, notify the Equal Employment Opportunity Commission, the Department of Justice, or 
other appropriate Federal agencies whenever it has reason to believe that the practices of any 
such labor organization or agency violate Title VI or Title VII of the Civil Rights Act of 1964 or 
other provision of Federal law. 

[Sec. 207 amended by EO 12086 of Oct. 5, 1978, 43 FR 46501, 3 CFR, 1978 Comp., p. 230] 

SEC. 208. 
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a.	 The Secretary of Labor, or any agency, officer, or employee in the executive branch of the 
Government designated by rule, regulation, or order of the Secretary, may hold such 
hearings, public or private, as the Secretary may deem advisable for compliance, 
enforcement, or educational purposes. 

b.	 The Secretary of Labor may hold, or cause to be held, hearings in accordance with 
Subsection of this Section prior to imposing, ordering, or recommending the imposition of 
penalties and sanctions under this Order. No order for debarment of any contractor from 
further Government contracts under Section 209(6) shall be made without affording the 
contractor an opportunity for a hearing. 

Subpart D - Sanctions and Penalties 

SEC. 209. In accordance with such rules, regulations, or orders as the Secretary of Labor may 
issue or adopt, the Secretary may: 

1.	 Publish, or cause to be published, the names of contractors or unions which it has concluded 
have complied or have failed to comply with the provisions of this Order or of the rules, 
regulations, and orders of the Secretary of Labor. 

2.	 Recommend to the Department of Justice that, in cases in which there is substantial or 
material violation or the threat of substantial or material violation of the contractual 
provisions set forth in Section 202 of this Order, appropriate proceedings be brought to 
enforce those provisions, including the enjoining, within the limitations of applicable law, of 
organizations, individuals, or groups who prevent directly or indirectly, or seek to prevent 
directly or indirectly, compliance with the provisions of this Order. 

3.	 Recommend to the Equal Employment Opportunity Commission or the Department of 
Justice that appropriate proceedings be instituted under Title VII of the Civil Rights Act of 
1964. 

4.	 Recommend to the Department of Justice that criminal proceedings be brought for the 
furnishing of false information to any contracting agency or to the Secretary of Labor as the 
case may be. 

5.	 After consulting with the contracting agency, direct the contracting agency to cancel, 
terminate, suspend, or cause to be cancelled, terminated, or suspended, any contract, or any 
portion or portions thereof, for failure of the contractor or subcontractor to comply with equal 
employment opportunity provisions of the contract. Contracts may be cancelled, terminated, 
or suspended absolutely or continuance of contracts may be conditioned upon a program for 
future compliance approved by the Secretary of Labor. 

6.	 Provide that any contracting agency shall refrain from entering into further contracts, or 
extensions or other modifications of existing contracts, with any noncomplying contractor, 
until such contractor has satisfied the Secretary of Labor that such contractor has established 
and will carry out personnel and employment policies in compliance with the provisions of 
this Order. 

(b) Pursuant to rules and regulations prescribed by the Secretary of Labor, the Secretary shall 
make reasonable efforts, within a reasonable time limitation, to secure compliance with the 
contract provisions of this Order by methods of conference, conciliation, mediation, and 
persuasion before proceedings shall be instituted under subsection (a)(2) of this Section, or 
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before a contract shall be cancelled or terminated in whole or in part under subsection (a)(5) of 
this Section. 

[Sec. 209 amended by EO 12086 of Oct. 5, 1978, 43 FR 46501, 3 CFR, 1978 Comp., p. 230] 

SEC. 210. Whenever the Secretary of Labor makes a determination under Section 209, the 
Secretary shall promptly notify the appropriate agency. The agency shall take the action directed 
by the Secretary and shall report the results of the action it has taken to the Secretary of Labor 
within such time as the Secretary shall specify. If the contracting agency fails to take the action 
directed within thirty days, the Secretary may take the action directly. 

[Sec. 210 amended by EO 12086 of Oct. 5, 1978, 43 FR 46501, 3 CFR, 1978 Comp., p 230] 

SEC. 211. If the Secretary shall so direct, contracting agencies shall not enter into contracts with 
any bidder or prospective contractor unless the bidder or prospective contractor has satisfactorily 
complied with the provisions of this Order or submits a program for compliance acceptable to 
the Secretary of Labor. 

[Sec. 211 amended by EO 12086 of Oct. 5, 1978, 43 FR 46501, 3 CFR, 1978 Comp., p. 230] 

SEC. 212. When a contract has been cancelled or terminated under Section 209(a)(5) or a 
contractor has been debarred from further Government contracts under Section 209(a)(6) of this 
Order, because of noncompliance with the contract provisions specified in Section 202 of this 
Order, the Secretary of Labor shall promptly notify the Comptroller General of the United States. 

[Sec. 212 amended by EO 12086 of Oct. 5, 1978, 43 FR 46501, 3 CFR, 1978 Comp., p. 230] 

Subpart E - Certificates of Merit 

SEC. 213. The Secretary of Labor may provide for issuance of a United States Government 
Certificate of Merit to employers or labor unions, or other agencies which are or may hereafter 
be engaged in work under Government contracts, if the Secretary is satisfied that the personnel 
and employment practices of the employer, or that the personnel, training, apprenticeship, 
membership, grievance and representation, upgrading, and other practices and policies of the 
labor union or other agency conform to the purposes and provisions of this Order. 

SEC. 214. Any Certificate of Merit may at any time be suspended or revoked by the Secretary of 
Labor if the holder thereof, in the judgment of the Secretary, has failed to comply with the 
provisions of this Order. 

SEC. 215. The Secretary of Labor may provide for the exemption of any employer, labor union, 
or other agency from any reporting requirements imposed under or pursuant to this Order if such 
employer, labor union, or other agency has been awarded a Certificate of Merit which has not 
been suspended or revoked. 

Part III - Nondiscrimination Provisions in Federally Assisted Construction Contracts 
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SEC. 301. Each executive department and agency, which administers a program involving 
Federal financial assistance shall require as a condition for the approval of any grant, contract, 
loan, insurance, or guarantee thereunder, which may involve a construction contract, that the 
applicant for Federal assistance undertake and agree to incorporate, or cause to be incorporated, 
into all construction contracts paid for in whole or in part with funds obtained from the Federal 
Government or borrowed on the credit of the Federal Government pursuant to such grant, 
contract, loan, insurance, or guarantee, or undertaken pursuant to any Federal program involving 
such grant, contract, loan, insurance, or guarantee, the provisions prescribed for Government 
contracts by Section 202 of this Order or such modification thereof, preserving in substance the 
contractor's obligations thereunder, as may be approved by the Secretary of Labor, together with 
such additional provisions as the Secretary deems appropriate to establish and protect the interest 
of the United States in the enforcement of those obligations. Each such applicant shall also 
undertake and agree (1) to assist and cooperate actively with the Secretary of Labor in obtaining 
the compliance of contractors and subcontractors with those contract provisions and with the 
rules, regulations and relevant orders of the Secretary, (2) to obtain and to furnish to the 
Secretary of Labor such information as the Secretary may require for the supervision of such 
compliance, (3) to carry out sanctions and penalties for violation of such obligations imposed 
upon contractors and subcontractors by the Secretary of Labor pursuant to Part II, Subpart D, of 
this Order, and (4) to refrain from entering into any contract subject to this Order, or extension or 
other modification of such a contract with a contractor debarred from Government contracts 
under Part II, Subpart D, of this Order. 

[Sec. 301 amended by EO 12086 of Oct. 5, 1978, 43 FR 46501, 3 CFR, 1978 Comp., p. 230] 

SEC. 302. 

a.	 "Construction contract" as used in this Order means any contract for the construction, 
rehabilitation, alteration, conversion, extension, or repair of buildings, highways, or other 
improvements to real property. 

b.	 The provisions of Part II of this Order shall apply to such construction contracts, and for 
purposes of such application the administering department or agency shall be considered the 
contracting agency referred to therein. 

c.	 The term "applicant" as used in this Order means an applicant for Federal assistance or, as 
determined by agency regulation, other program participant, with respect to whom an 
application for any grant, contract, loan, insurance, or guarantee is not finally acted upon 
prior to the effective date of this Part, and it includes such an applicant after he/she becomes 
a recipient of such Federal assistance. 

SEC. 303. 

a.	 The Secretary of Labor shall be responsible for obtaining the compliance of such applicants 
with their undertakings under this Order. Each administering department and agency is 
directed to cooperate with the Secretary of Labor and to furnish the Secretary such 
information and assistance as the Secretary may require in the performance of the Secretary's 
functions under this Order.  
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b.	 In the event an applicant fails and refuses to comply with the applicant's undertakings 
pursuant to this Order, the Secretary of Labor may, after consulting with the administering 
department or agency, take any or all of the following actions: (1) direct any administering 
department or agency to cancel, terminate, or suspend in whole or in part the agreement, 
contract or other arrangement with such applicant with respect to which the failure or refusal 
occurred; (2) direct any administering department or agency to refrain from extending any 
further assistance to the applicant under the program with respect to which the failure or 
refusal occurred until satisfactory assurance of future compliance has been received by the 
Secretary of Labor from such applicant; and (3) refer the case to the Department of Justice or 
the Equal Employment Opportunity Commission for appropriate law enforcement or other 
proceedings. 

c.	 In no case shall action be taken with respect to an applicant pursuant to clause (1) or (2) of 
subsection (b) without notice and opportunity for hearing. 

[Sec. 303 amended by EO 12086 of Oct. 5, 1978, 43 FR 46501, 3 CFR, 1978 Comp., p. 230] 

SEC. 304. Any executive department or agency which imposes by rule, regulation, or order 
requirements of nondiscrimination in employment, other than requirements imposed pursuant to 
this Order, may delegate to the Secretary of Labor by agreement such responsibilities with 
respect to compliance standards, reports, and procedures as would tend to bring the 
administration of such requirements into conformity with the administration of requirements 
imposed under this Order: Provided, That actions to effect compliance by recipients of Federal 
financial assistance with requirements imposed pursuant to Title VI of the Civil Rights Act of 
1964 shall be taken in conformity with the procedures and limitations prescribed in Section 602 
thereof and the regulations of the administering department or agency issued thereunder. 

Part IV - Miscellaneous 

SEC. 401. The Secretary of Labor may delegate to any officer, agency, or employee in the 
Executive branch of the Government, any function or duty of the Secretary under Parts II and III 
of this Order. 

[Sec. 401 amended by EO 12086 of Oct. 5, l978, 43 FR 46501, 3 CFR, 1978 Comp., p. 230] 

SEC. 402. The Secretary of Labor shall provide administrative support for the execution of the 
program known as the "Plans for Progress." 

SEC. 403. 

a.	 Executive Orders Nos. 10590 (January 19, 1955), 10722 (August 5, 1957), 10925 (March 6, 
1961), 11114 (June 22, 1963), and 11162 (July 28, 1964), are hereby superseded and the 
President's Committee on Equal Employment Opportunity established by Executive Order 
No. 10925 is hereby abolished. All records and property in the custody of the Committee 
shall be transferred to the Office of Personnel Management and the Secretary of Labor, as 
appropriate. 
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b.	 Nothing in this Order shall be deemed to relieve any person of any obligation assumed or 
imposed under or pursuant to any Executive Order superseded by this Order. All rules, 
regulations, orders, instructions, designations, and other directives issued by the President's 
Committee on Equal Employment Opportunity and those issued by the heads of various 
departments or agencies under or pursuant to any of the Executive orders superseded by this 
Order, shall, to the extent that they are not inconsistent with this Order, remain in full force 
and effect unless and until revoked or superseded by appropriate authority. References in 
such directives to provisions of the superseded orders shall be deemed to be references to the 
comparable provisions of this Order. 

[Sec. 403 amended by EO 12107 of Dec. 28, 1978, 44 FR 1055, 3 CFR, 1978 Comp., p, 264] 

SEC. 404. The General Services Administration shall take appropriate action to revise the 
standard Government contract forms to accord with the provisions of this Order and of the rules 
and regulations of the Secretary of Labor. 

SEC. 405. This Order shall become effective thirty days after the date of this Order. 
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1. FDOT LAP AGREEMENT# 2. FDOT LAP 
AGREEMENT AMT ($) 

3. LOCAL AGENCY’S 
CONTRACT # WITH PRIME 4. LOCAL AGENCY NAME 

5. PRIME CONTRACTOR NAME 6. FEID NUMBER OF PRIME CONTRACTOR 

7. CONTRACT DOLLAR AMOUNT WITH PRIME 8. FEID NUMBER OF LOCAL AGENCY 

9. IS THE PRIME CONTRACTOR A FLORIDA CERTIFIED ‘DBE’? 
(Disadvantaged Business Enterprise) 

NO YES 

10. IS THE WORK OF THIS CONTRACT 

CONSTRUCTION MAINTENANCE OTHER? 

11. ADBEPS REVISION? NO YES If yes, revision number 

12. ANTICIPATED DBE SUBCONTRACTS 
DBE SUBCONTRACTOR OR SUPPLIER 
COMPANY NAME AND FEID NUMBER 

TYPE OF WORK, NAICS AND 
FDOT SPECIALTY CODE(S) 

DOLLAR 
AMOUNT 

PERCENT OF 
CONTRACT 
DOLLARS 

A 
NAME: 

FEID: 

WORK: 

NAICS CODE: 
SPEC CODE: 

B 
NAME: 

FEID: 

WORK: 

NAICS CODE: 
SPEC CODE: 

C 
NAME: 

FEID: 

WORK: 

NAICS CODE: 
SPEC CODE: 

D 
NAME: 

FEID: 

WORK: 

NAICS CODE: 
SPEC CODE: 

E 
NAME: 

FEID: 

WORK: 

NAICS CODE: 
SPEC CODE: 

12F TOTAL DOLLARS TO DBE’S 12G TOTAL PERCENT OF 
CONTRACT 

$0.00 0.00% 

SECTION TO BE FILLED BY PRIME CONTRACTOR 
13. SUBMITTED BY 14. DATE 15.  TITLE OF SUBMITTER 

16. EMAIL ADDRESS OF PRIME CONTRACTOR SUBMITTER 17. FAX NUMBER 18. PHONE NUMBER 

SECTION TO BE FILLED BY LOCAL AGENCY 
19. SUBMITTED BY 20. DATE 21. TITLE OF SUBMITTER 

22. EMAIL ADDRESS  OF SUBMITTER 23. FAX NUMBER 24. PHONE NUMBER 

NOTE: THIS INFORMATION IS USED TO TRACK AND REPORT ANTICIPATED DBE PARTICIPATION IN ALL FEDERALLY FUNDED FDOT 
CONTRACTS. THE ANTICIPATED DBE AMOUNT IS VOLUNTARY AND WILL NOT BECOME A PART OF THE CONTRACTUAL TERMS. THIS 
FORM MUST BE SUBMITTED AT THE PRE CONSTRUCTION. FDOT STAFF FORWARDS THE FORM TO THE EQUAL OPPORTUNITY OFFICE. 

THE FOLLOWING SECTIONS ARE FOR FDOT USE 

DISTRICT 
25.  PROCESSED BY 26.  DATE TO EO OFFICE 27.  EXECUTED DATE 

(LAP AGREEMENT) 
28.  EXECUTED DATE BETWEEN 
LOCAL AGENCY & PRIME 29.  PRECON CONF DATE 

30.  SUBMITTED TO EO BY FAX EMAIL SHARED FOLDER 
EO OFC 31.  INCLUDED IN DBE PARTICIPATION REPORT OF M/D/Y 
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Please complete and mail or fax to:
 
Equal Opportunity Office
 

605 Suwannee St., MS 65
 
Tallahassee, FL  32399-0450
 

TELEPHONE: (850) 414-4747
 
FAX: (850) 414-4879
 

This information may also be included in your bid or proposal package.
 

Prime Contractor/Consultant: 

Address/Telephone Number: 

Bid/Proposal Number: 

Quote Submitted MM/YR: 

49 CFR Part 26.11 requires the Florida Department of Transportation to develop and maintain a "bid opportunity list." The 
list is intended to be a listing of all firms that are participating, or attempting to participate, on DOT-assisted contracts. The 
list must include all firms that bid on prime contracts, or bid or quote subcontracts and materials supplies on DOT-assisted 
projects, including both DBEs and non-DBEs. For consulting companies this list must include all subconsultants 
contacting you and expressing an interest in teaming with you on a specific DOT assisted project. Prime contractors and 
consultants must provide information for Nos.1, 2, 3 and 4 and should provide any information they have available on 
Numbers 5, 6, 7, and 8 for themselves, and their subcontractors and subconsultants. 

1. Federal Tax ID Number: 6. DBE 8. Annual Gross Receipts 
2. Firm Name: Non-DBE Less than $1 million 
3. Phone: Between $1 - $5 million 
4. Address: Between $5 - $10 million 

7. Subcontractor Between $10 - $15 million 
Subconsultant More than $15 million 

5. Year Firm Established: 

1. Federal Tax ID Number: 6. DBE 8. Annual Gross Receipts 
2. Firm Name: Non-DBE Less than $1 million 
3. Phone: Between $1 - $5 million 
4. Address: Between $5 - $10 million 

7. Subcontractor Between $10 - $15 million 
Subconsultant More than $15 million 

5. Year Firm Established: 

1. Federal Tax ID Number: 6. DBE 8. Annual Gross Receipts 
2. Firm Name: Non-DBE Less than $1 million 
3. Phone: Between $1 - $5 million 
4. Address: Between $5 - $10 million 

7. Subcontractor Between $10 - $15 million 
Subconsultant More than $15 million 

5. Year Firm Established: 
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1. Federal Tax ID Number: 6. DBE 8. Annual Gross Receipts 
2. Firm Name: Non-DBE Less than $1 million 
3. Phone: Between $1 - $5 million 
4. Address: Between $5 - $10 million 

7. Subcontractor Between $10 - $15 million 
Subconsultant More than $15 million 

5. Year Firm Established: 

1. Federal Tax ID Number: 6. DBE 8. Annual Gross Receipts 
2. Firm Name: Non-DBE Less than $1 million 
3. Phone: Between $1 - $5 million 
4. Address: Between $5 - $10 million 

7. Subcontractor Between $10 - $15 million 
Subconsultant More than $15 million 

5. Year Firm Established: 

1. Federal Tax ID Number: 6. DBE 8. Annual Gross Receipts 
2. Firm Name: Non-DBE Less than $1 million 
3. Phone: Between $1 - $5 million 
4. Address: Between $5 - $10 million 

7. Subcontractor Between $10 - $15 million 
Subconsultant More than $15 million 

5. Year Firm Established: 

1. Federal Tax ID Number: 6. DBE 8. Annual Gross Receipts 
2. Firm Name: Non-DBE Less than $1 million 
3. Phone: Between $1 - $5 million 
4. Address: Between $5 - $10 million 

7. Subcontractor Between $10 - $15 million 
Subconsultant More than $15 million 

5. Year Firm Established: 

1. Federal Tax ID Number: 6. DBE 8. Annual Gross Receipts 
2. Firm Name: Non-DBE Less than $1 million 
3. Phone: Between $1 - $5 million 
4. Address: Between $5 - $10 million 

7. Subcontractor Between $10 - $15 million 
Subconsultant More than $15 million 

5. Year Firm Established: 
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