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Golf Links Stormwater Improvements December 20, 2017 

IDOCUMENT 00020 -ADVERTISEMENT FOR BIDS 

OKALOOSA BOARD OF COUNTY COMMISSIONERS 
CRESTVIEW, FLORIDA 

1TB PW 12-18 GOLF LINKS STORMWATER IMPROVEMENTS 

Notice is hereby given that Sealed Bids for the construction of the Golf Links Stormwater Improvements, JTB PW 12-18 wlll be received by 
Board of County Commissioners of Okaloosa County at the Newman C. Brackin Building, in the Conference & Training Room #305, located 
at 302 N. Wilson St.1 Crestview, FL until 3:00 PM local time on January 24, 2018 at which time the Bids received will be publicly opened 
and read. All bids must be submitted prior to the bid opening by delivery to the Clerk of Circuit Court, 302 N. Wilson St., Crestview

1 
FL 

32536. No bids will be received after the designated time. The Project consists of demolition, clearing and grubbing, earthwork, 
excavation, embankment, grading, asphalt paving, installation of storm sewer piping and inlets, installation of tied concrete block mat, 
sodding for stabilization and other WORK as shown on the construction drawings and described in the specifications to construct 
stormwater improvements. The work is further defined as shown on the Plans and as described by the Contract Documents. 

Bids will be received for a single prime Contract. Bids shall be on a unit price basis as indicated in the Bid Form. All terms, specifications 
and conditions set forth in this !TB are incorporated into your response. A bid wi!I not be accepted unless all conditions have been met. 

The Issuing Office for the Bidding Documents is: Okaloosa Co. Engineering Dept., 1759 S. Ferdon Blvd., Crestview, FL 32536 
(850) 689-5772. Prospective Bidders may examine the Bidding Documents at the Issuing Office on Mondays through Fridays between the 
hours of 8 AM - 4 PM. Bidding documents are available on compact disc (as portable document format (PDF) files) from the Issuing 
Office for a non-refundable charge of $5.00 if picked-up or $20.00 including standard shipping. No printed copies of the bidding 
documents will be issued. Bid Documents may also be viewed at Okaloosa County Purchasing, 5479A Old Bethel Rd., Crestview, FL 32536 

Bid security shall be furnished in accordance with the Instructions to Bidders. 

All bids must be received in sealed envelopes reflecting on the outside thereof the Bidder's name and Golf Links Stormwater 
Improvements 1TB PW 12-18. Any Bidder failing to mark outside of the envelope as set forth herein may not be entitled to have their bid 
considered. Okaloosa County is not responsible for lost or late delivery of bids by the U.S Postal Service or other delivery services used by 
the respondent. Neither faxed nor electronically submitted bids will be accepted. The last day for questions will be 3:00 PM local time 
on January 17, 2018 and shall be submitted on the Pre-Bid Question Form (Section 00150-1). 

The Okaloosa BCC reserves the right to award the bid to the lowest responsive, responsible Bidder and to waive any irregularity or 
technicality in bids received. Okaloosa County shall be the sole judge of the bid and the resulting negotiated agreement that is in its best 
interest and its decision shall be final. Bids make not be withdrawn for a period of sixty (60) days after the bid opening unless otherwise 
specified. 

All bids should be addressed as follows: 

Golf Links Stormwater Improvements/ ITB PW 12~18 
Clerk of Circuit Court 
Attn: BCC Records 
Newman C. Brackin Bldg. 
302 N. Wilson St., Room 203 
Crestview, FL 32536 

Ol<ALOOSA COUNTY 
BOARD OF COUNTY COMMISSIONERS 

Graham W. Fountain Greg Kisela 
Chairman Purchasing Director 
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Golf Links Stormwater Improvements December 20, 2017 

I DOCUMENT 01010- SUMMARY OF WORK 

ARTICLE 1- GENERAL 

1.01 Work Covered by the Contract Documents 

A. The project intent is to provide repairs and improvements to existing stormwater infrastructure and 
an adjacent slope at 5 Mooney Road Ne, Fort Walton Beach, FL, owned and/or maintained by the 
Board of County Commissioners of Okaloosa County, FL. Existing piping and inlets will be removed 
and replaced, and a heavily eroded slope will be filled, reshaped, and armored with tied concrete 
block mat. 

B. The WORK covered by the CONTRACT Documents include demolition, clearing and grubbing, 
earthwork, excavation, embankment, grading, asphalt paving, installation of storm sewer piping 
and inlets, installation of tied concrete block mat, sodding for stabilization and other WORK as 
shown on the construction drawings and described in the specifications. 

1.02 Work Sequence 

A. The work sequence will be determined by the CONTRACTOR. The permanent drainage easement in 
the Golf Links Apartments may be blocked from vehicular traffic for one (1) month. Contractor 
shall notify the County one (1) month before work begins in the apartment parking area. 

1.03 Contractor's Use of Premises 

A. The CONTRACTOR may use the right-of-way within the construction limits and the area within the 
temporary construction easement. 

B. CONTRACTOR shall assume full responsibility for safety at the work site for all workers and visitors. 
C. The CONTRACTOR shall send proper notices, make all necessary arrangements, and perform all 

services required in the care and maintenance of all OWNER and public utilities within the 
construction limits. 
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