

ADDENDUM 3

ITB TDD 49-19

Emerald Coast Convention Center

Restroom Renovations and Meeting Room Counters

Date of Issue: August 26, 2019

Bid Submittal Deadline: September 4, 2019 at 3:15 P.M.

This addendum incorporates:

Revised BID SHEET to clarify liquated damages as \$800.00 per calendar day. (see attached)

BID SHEET

The total number of days to substantial completion the project is anticipated to be two-hundred ten days (210) calendar days with the final completion date at two-hundred forty days (240).

^{*}In the event that Substantial Completion is not achieved by the Substantial Completion Date, except as a result only from delays for which the County is chargeable under the Contract Documents, Bidder agrees that Owner shall have the right to deduct from any sums due to Bidder hereunder the sum of eight hundred dollars (\$ 800.00) for each day that Substantial Completion is delayed

^{**}Estimated start date will be the middle of December 2019.