
 
 

    

     

 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

   

 

 

    

 

 

REQUEST FOR BIDS
 

WESTERN DESTIN DUNE VEGETATION PROJECT & 

OKALOOSA ISLAND DUNE FLORA RESTORATION and BEACH ACCESS 

MANAGEMENT PROJECT
 

OKALOOSA COUNTY, FLORIDA
 

 

BID #: SW 08-13
 

BIDS OPENS: JANUARY 29, 2013 @ 3:00 P.M.
 



     
 

   

 
             

                 

           

           

           

         

        

  

 

                

              

    

 

   

   

   

 

              

                

                

       

 

               

                

         

                

               

    

 

                 

    

 

    

 

  

    

   

   

  

           

                   

       

      
 

  

  

 

  

 

  

NOTICE TO BIDDERS
 

Notice is hereby given that the Board of County Commissioners (the Board) of Okaloosa County, 

FL, will accept sealed bids until 3:00 p.m. (local time) January 29, 2013, for the Western Destin Dune 

Vegetation Project and Okaloosa Island Dune Flora Restoration and Beach Access Management 

Project. Pursuant to copies of bid provisions, bid forms, construction drawings, and specifications 

may be obtained from the Okaloosa County Purchasing Department, 602-C North Pearl Street, 

Crestview, FL 32536, 850-689-5960 or they may be downloaded from our website at 

www.co.okaloosa.fl.us (navigation thread - Departments / Purchasing / Vendor Registration / 

Opportunities). 

At 3:00PM CST, January 29, 2013, the received bid packages will be opened and read aloud. All 

bids must be delivered in sealed envelopes reflecting on the outside thereof the bidder’s name 

and the following: 

"BID No. 08-13, Western Destin Dune Vegetation Project and 

Okaloosa Island Dune Flora Restoration and Beach Access Management Project
 

to be opened at 3:00 p.m., January 29, 2013"
 

The Board of County Commissioners will consider all bids properly submitted at its scheduled Bid 

Opening in the Conference & Training Room #305 located at 302 N. Wilson St, Crestview, FL 32536. 

Bids may be submitted in the Conference & Training Room #305, prior to Bid Opening or delivered 

to the Clerk of Court, 302 N. Wilson St., #203, Crestview, FL 32536. 

There is no obligation on the part of the County to award the bid to the lowest bidder, and the 

County reserves the right to award the bid to the bidder submitting a responsive bid with a 

resulting negotiated agreement which is most advantageous and in the best interest of Okaloosa 

County, and to waive any irregularity or technicality in bids received. Okaloosa County shall be 

the sole judge of the bid and the resulting negotiating agreement that is in its best interest and its 

decision shall be final. 

Any bidder failing to mark the outside of the envelope as set forth herein may not be entitled to 

have their bid considered. 

All bids should be addressed as follows: 

Clerk of Circuit Court 

Attn: Gary Stanford 

Newman C. Brackin Bldg. 

302 N. Wilson St. #203 

Crestview FL  32536 

//Signed// - J Jack Allen for 01/08/2013 

Richard L Brannon Date 

Purchasing Director 

BOARD OF COUNTY COMMISSIONERS 

OKALOOSA COUNTY 

Don R. Amunds 

Chairman 
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SCOPE OF WORK
 

BID #: SW 08-13 

PROJECT: WESTERN DESTIN DUNE VEGETATION PROJECT & 

OKALOOSA ISLAND DUNE FLORA RESTORATION and BEACH ACCESS MANAGEMENT 

PROJECT 

The purpose of this request for bids is to secure sealed bids for the furnishing of labor, materials, 

equipment, and performing all operations in connection with dune vegetation, sand fencing, 

signage, and post and rope installation as described in the Construction Drawings and 

Specifications. Attachments A and B include the construction drawings and specifications for 

both the Western Destin and Okaloosa Island projects. 

Bidders desiring consideration should provide an original and two (2) copies of their proposal, 

which should include a description of the bidder’s organization, key personnel, experience and 

approach to the project. Bidders must also provide all the required submittals as outlined in this 

solicitation and the Specifications to be considered responsive. The County reserves the right to 

disqualify any Bidder who does not provide the required documentation or does not provide 

clear and descriptive information. 

The Western Destin Dune Vegetation Project includes installation of native dune vegetation, 

sand fencing, post and rope access enhancements, and educational signage. The materials will 

be installed along the constructed dune feature of the Western Destin Beach Restoration 

Project, scheduled for completion by March 15, 2013. The constructed dune feature will have a 

crest elevation of +14 ft-NAVD and a width of 30 feet. The constructed dune will have a 4:1 (H:V) 

seaward dune face slope and a varying landward slope. The project area extends from FDEP 

Reference Monument R-17 to R-20.6 and R-23.5 to R-25.5 in Okaloosa County. Dune planting is 

anticipated to occur shortly following completion of the Western Destin beach nourishment 

project, in the spring of 2013. The West Destin beach restoration and dune vegetation work is 

permitted under FDEP Joint Coastal Permit 0286575-001-JC and U.S. Army Corps of Engineers 

permit SAJ-2008-00895. The Contactor shall familiarize himself with these regulatory documents 

and the conditions within pertaining to the proposed work (see Attachment A). 

The Okaloosa Island Dune Flora Restoration and Beach Access Management Project includes 

installation of native dune vegetation, sand fencing, post and rope access enhancements, and 

educational signage. The materials will be installed along the existing, largely unvegetated 

Okaloosa Island Dune System. The project area extends from FDEP reference monument R-1 to R-

16 in Okaloosa County (see Attachment B). The project will occur on Okaloosa County property 

with the exception of 6 private properties within this area. The County is currently pursuing 

temporary construction easements for these 6 properties. Prospective Bidders are informed that 

Okaloosa County has made a request to the Florida Department of Environmental Protection 

(FDEP) for a Coastal Construction Control Line (CCCL) Permit exemption as the project does not 

cause an adverse impact to the coastal system. Bidders shall be aware that the FDEP may require 

additional permitting requirements beyond those stated in the attached construction documents. 

Bidders shall familiarize themselves with FDEP permitting requirements for dune restoration and 

beach access management as they relate to the proposed work. 

Both projects aim to restore a diverse dune flora community and enhancement of public beach 

access to minimize human impacts to this dune community. The projects intend over time to 

create a self-sustaining dune ecosystem that the public can understand and appreciate via non-

damaging access routes. Of note, neither project includes any structural improvements, 

placement of fill materials, or removal/relocation of existing vegetation. Project construction for 
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both projects is scheduled for Spring 2013. The selected contractor will be allowed to construct 

during sea turtle nesting season, however, this shall be avoided if possible. It is the intent of the 

County to award all work to one contractor. 

Prospective Bidders are required to provide bid prices for all components of the project. In 

addition, Prospective Bidders are required to provide bid prices for both two-inch AND four-inch 

planting units in accordance with the construction drawings and specifications. It shall be the 

County’s discretion to select the preferred alternative. 

Prospective Bidders are required to attend a MANDATORY pre-bid meeting on January 22, 2013 at 

9:00 a.m. local time (C.S.T) at the Emerald Coast Visitors Bureau Office, 1540 Miracle Strip Parkway, 

Fort Walton beach, FL 32548. 

Access to the Beach/Dune areas will be through designated areas only which will be given to the 

successful bidder. 
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BID PROPOSAL
 

Place: Okaloosa County 

Date:	 , 2013 

Project: WESTERN DESTIN DUNE VEGETATION PROJECT & OKALOOSA ISLAND DUNE FLORA 

RESTORATION and BEACH ACCESS MANAGEMENT PROJECT 

BID #: SW 08-13 

Proposal of ________________________________________ (hereinafter called "Bidder") *a 

corporation, organized and existing under the laws of the State of ________________, *a 

partnership, or an individual doing business as _______________________________ to the Board of 

County Commissioners, Okaloosa County, Florida (hereinafter called "Owner"). 

1.	 The undersigned BIDDER proposes and agrees, if this bid is accepted, to enter into an 

agreement with OWNER in the form included in the contract documents to perform and 

furnish all work as specified or indicated in the contract documents for the bid price and 

within the bid times indicated in this bid and in accordance with the other terms and 

conditions of the contract documents. 

2.	 BIDDER accepts all of the terms and conditions of the advertisement or Invitation to Bid 

and Instructions to Bidders, including, without limitation, those dealing with the disposition 

of bid security. This bid will remain subject to acceptance for sixty (60) days after the day 

of bid opening. BIDDER will sign and deliver the required number of counterparts of the 

agreement with the bonds, insurance, and other documents required by the bidding 

requirements within ten (10) days after the date of OWNER's Notice of Award. 

3.	 In submitting this bid, BIDDER represents, as more fully set forth in the agreement, that: 

a.	 BIDDER has examined and carefully studied the bidding documents and the 

following addenda receipt of all which is hereby acknowledged: 

(List addenda by Addendum Number and Date) 

b.	 BIDDER has visited the site and become familiar with and is satisfied as to the 

general, local and site conditions that may affect cost, progress, performance 

and furnishing of the work; 

c.	 BIDDER is familiar with and is satisfied as to all Federal, State and local laws and 

regulations that may affect cost, progress, performance and furnishing of the 

work. 

d.	 BIDDER has carefully studied all contract documents, construction drawings, 

specifications, and referenced materials including regulatory requirements and 

authorizations. BIDDER does not consider that any additional examinations, 

investigations, explorations, tests, studies or data are necessary for the 
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determination of this bid for performance and furnishing of the work in 

accordance with the times, price and other terms and conditions of the contract 

documents. 

e.	 BIDDER is aware of the general nature of work to be performed by OWNER and 

others at the site that relates to work for which this bid is submitted as indicated in 

the contract documents. 

f.	 BIDDER has correlated the information known to BIDDER, information and 

observations obtained from visits to the site, reports and drawings identified in the 

contract documents and all additional examinations, investigations, explorations, 

tests, studies and data with the contract documents. 

g.	 BIDDER has given ENGINEER written notice of all conflict, errors, ambiguities or 

discrepancies that BIDDER has discovered in the contract documents and the 

written resolution thereof by ENGINEER is acceptable to BIDDER, and the contract 

documents are generally sufficient to indicate and convey understanding of all 

terms and conditions for performing and furnishing the work for which this bid is 

submitted. 

4.	 BIDDER agrees that the work will be completed by May 31, 2013. BIDDER accepts the 

provisions of the agreement as to liquidated damages, as specified, in the event of 

failure to complete the work within the times specified in the agreement. 

5.	 BIDDER understands that there is no obligation on the part of the County to award the 

bid to the lowest BIDDER and the County reserves the right to award the bid to the 

BIDDER submitting a responsive bid with a resulting negotiated agreement which is most 

advantageous and in the best interest of Okaloosa County and to waive any irregularity 

or technicality in bids received. Okaloosa County shall be the sole judge of the bid and 

the resulting negotiating agreement that is in its best interest and its decision shall be 

final. 

6.	 BIDDER understands that the Board, in its absolute discretion, may reject any bid of a 

BIDDER that has failed, in the opinion of the Board, to complete or perform an Okaloosa 

County contracted project in a timely fashion and has directed the Okaloosa County 

Purchasing Director to emphasize this condition to potential BIDDERS. 

7.	 Terms used in this bid which are defined in the General Conditions or Special Bid 

Conditions will have the meaning indicated in the General Conditions or Special Bid 

Conditions. 

8.	 The Bidder agrees to perform all of the general construction work, complete, at the price 

shown on the included Bid Schedule. 

9.	 Terms used in this bid which are defined in the General Conditions or Instructions will have 

the meanings indicated in the General Conditions or Instructions. 
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SUBMITTED on ______________________________, 2013. 


State Contractor License No._____________________________________
 

IF BIDDER IS:
 

A Corporation
 

By_______________________________________________________________ (SEAL) 

(Corporation Name) 

(State of Incorporation) 

By_______________________________________________________________ (SEAL) 

(Name of person authorized to sign) 

(Title)
 
(CORPORATE SEAL)
 

ATTEST____________________________________ (Secretary) 

Business Address: ____________________________ 

Date of Qualification to do business is ______________________ 

A Partnership 

By (SEAL)
 
(Firm Name)
 
(General Partner)
 

Business Address
 
Phone #:
 

A Joint Venture 

By (SEAL) 

(Name) 

By (SEAL)
 

Phone number & address for receipt of official communications.
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(Each joint venture must sign. The manner of signing for each individual, partnership and 

corporation that is a party to the joint venture should be in the manner indicated above). 
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COMPANY DATA
 

Physical Address & Phone #: 

Proposer’s Company Name: 

Physical Address:
 

Contact Person (Typed-Printed):
 

Phone #:
 

Cell #: 

Federal ID or SS #: 

Proposer’s License #: 

Fax #: 

Emergency #’s After Hours 

Weekends & Holidays: 
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SPECIAL CONDITIONS
 
1. 	 Bid Price - The bid price shall include all equipment, labor, materials, additional permit(s), 

freight, taxes, required insurance, Public Liability, Property Damage and Workers' 

Compensation, etc., to cover the finished work called for. 

2. 	 Applicable Laws and Regulations - The bidders attention is directed to the fact that all 

applicable state laws, county municipal ordinances, orders, rules and regulations of all 

authorities having jurisdiction over project shall apply to the bid throughout, and they will be 

deemed to be included in the contract the same as though they are written out in full 

herein. 

3. 	 Protection of Work Area – The successful bidder will be required to protect all work areas 

necessary to prevent accidents and insure safe working conditions for employees, work 

related personnel, and the general public. 

4. 	 Review of Job Site – For technical information or to see jobsite, contact Jim Trifilio, Coastal 

Projects Manager; 850-651-7131; 7:00 a.m. – 4:00 p.m. local time, Monday – Friday. 

5. 	 Addition/Deletion of Items: The County reserves the right to add or delete any item from this 

proposal or resulting contract when deemed to be in the County’s best interest. 

6. 	 Bid Information – For information relating to bid specifications, contact Jack Allen at the 

Okaloosa County Purchasing Department, 602-C North Pearl St, Crestview FL 32536; 850-689-

5960. 

7. 	 Specification Exception – The contractor shall be responsible for any damages to existing 

property, including, but not limited to utilities, concrete, asphalt, buildings, or grounds, etc., 

and shall repair or replace any damage at his own expense. 

8. 	 Right to Waive and Reject: 

A. 	 The Board, in its absolute discretion, may reject any proposal of a proposer that has 

failed, in the opinion of the Board, to complete or perform an Okaloosa County 

contracted project in a timely fashion or has failed in any other way, in the opinion of 

the Board, to perform a prior contract in a satisfactory manner, and has directed the 

Okaloosa County Purchasing Director to emphasize this condition to potential 

proposers. 

B.	 There is no obligation on the part of the County to award the proposal to the lowest 

proposer, and the County reserves the right to award the proposal to proposer 

submitting a responsive proposal with a resulting negotiated agreement which is most 

advantageous and in the best interest of Okaloosa county, and to reject any and all 

proposals or to waive any irregularity or technicality in proposals received. Okaloosa 

County shall be the sole judge of the proposal and the resulting negotiated agreement 

that is in its best interest and its decision shall be final. 

C.	 The Board of County Commissioners reserves the right to waive any informalities or 

reject any and all proposals, in whole or part, to utilize any applicable state contracts 

in lieu of or in addition to this proposal and to accept the proposal that in its judgment 

will best serve the interest of the County. 
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D.	 The Board of County Commissioners specifically reserves the right to reject any 

conditional proposal and will normally reject those which made it impossible to 

determine the true amount of the proposal. 

9. 	 Disqualification of Bidders - Any of the following reasons may be considered as sufficient 

for the disqualification of a proposer and the rejection of his proposal or proposals: 

A. 	 More than one proposal for the same work from an individual, firm or corporation 

under the same or different name. 

B.	 Evidence that the proposer has a financial interest in the firm of another proposer for 

the same work. 

C.	 Evidence of collusion among proposers. Participants in such collusion will receive no 

recognition as proposers for any future work of the County until such participant shall 

have been reinstated as a qualified proposer. 

D.	 Uncompleted work which in the judgment of the County might hinder or prevent the 

prompt completion of additional work if awarded. 

E.	 Failure to pay or satisfactorily settle all bills due for labor and material on former 

contracts in force at the time of advertisement of proposals. 

F. 	 Default under previous contract. 

G.	 The Board, in its absolute discretion, may reject any proposal of a proposer that has 

failed, in the opinion of the Board, to complete or perform an Okaloosa County 

contracted project in a timely fashion or has failed in any other way, in the opinion of 

the Board, to perform a prior contract in a satisfactory manner, and has directed the 

Okaloosa County Purchasing Director to emphasize this condition to potential 

proposers. 

10. 	 Conditional and Incomplete Bids - The Board of County Commissioners specifically 

reserves the right to reject any conditional bid and will normally reject those that make 

it impossible to determine the true amount of the bid. 

11. 	 Investigation of Bidder - The owner may make such investigations as he deems 

necessary to determine the stability of the bidder to perform the work and that there is 

no conflict of interest as it relates to the project. The bidder shall furnish to the owner 

any additional information and financial data for the purpose as the owner may 

request. The data shall include a detailed and up-to-date list of plant equipment and 

materials which bidder proposes to use, indicating which portions he already possesses 

and a detailed description of the method and program or work to be done. 

12. 	 Preparation of Bids - Bids must be submitted upon the prescribed forms provided 

herein. All blank spaces must be filled in as noted in ink or typed in both words and 

numbers with the amounts extended and totaled. No changes shall be made in 

phraseology of the form or in the items mentioned therein. In case of any discrepancy 

between the written amount and the figures, the written amounts shall govern. Any bid 

may be rejected which contains any omissions, erasures, alterations, additions, 

irregularities of any kind, or items not called for or which shall in any manner fail to 

conform to the conditions of published notice inviting bids. 
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13.	 Bid Bond – Bidders are required to submit a Bid Bond, Casher’s or Certified Check in the 
amount of 5% of their total bid and the Bid Bond is to be attached to their bid. 

14.	 Performance/Payment Bond – The successful contractor will be required to submit a 

Performance Bond in the amount of 100% of the bid and the bond will be held for the 

life of the contract. The Performance/Payment Bond, along with Certificates of 

Insurance and any other necessary contract documents will be returned to the 

successful bidder upon satisfactory completion of this project. 

15. 	 Hold Harmless - To the fullest extent permitted by law, Contractor shall indemnify and 

hold harmless COUNTY, its officers and employees from liabilities, damages, losses, and 

costs including but not limited to reasonable attorney fees, to the extent caused by the 

negligence, recklessness, or intentional wrongful conduct of the Contractor and other 

persons employed or utilized by the Contractor in the performance of this contract. 

Note: For bidder's convenience, this certification form is enclosed and is made a part of 

the bid package. 

16. 	 Conflict of Interest - The award hereunder is subject to the provisions of Chapter 112, 

Florida Statutes. All respondents must disclose with their proposal the name of any 

officer, director, or agent who is also a public officer or an employee of the Okaloosa 

Board of County Commissioners, or any of its' agencies. 

Furthermore, all respondents must disclose the name of any County officer or 

employee who owns, directly or indirectly, an interest of five percent (5%) or more in 

the firm or any of its branches. 

Furthermore, the official, prior to or at the time of submission of the proposal, must file a 

statement with the Clerk of Circuit Court of Okaloosa County if he is an officer or 

employee of the County, disclosing his or spouses or child's interest and the nature of 

the intended business. 

Note: For bidder's convenience, this certification form is enclosed and is made a part of 

the bid package. 

17. 	 Identical Tie Bids - Preference shall be given to businesses with drug-free workplace 

programs. Whenever two or more bids which are equal with respect to price, quality 

and service are received by the County for the procurement of commodities or 

contractual services, a bid received from a business that certifies that it has 

implemented a drug-free workplace program shall be given preference in the award 

process (see attached certification form). 

Established procedures for processing tie bids will be followed if none of the tied 

vendors have a drug-free workplace program. 

Note: For bidder’s convenience, this certification form is enclosed and is made a part of 

the bid package. 

18. 	 Local Preference - Okaloosa County reserves the right to grant a preference to in-

county bidders only when bids are received from firms located in states, counties, 

municipalities or other political subdivisions which offer preference to bidders located 

in such political subdivisions. The amount of preference given to local bidders will be 

the same as that given by the state, county, municipality or other political subdivisions 

in which a bidder is located. If the political subdivision in which a bidder is located 
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offers a preference to its local firms, that bidder must plainly state the extent of such 

preference to include the amount and type preference offered. Any bidder failing to 

indicate such preference will be removed from the County bid list and any all bids from 

that firm will be rejected. 

Note: For bidder's convenience, this certification form is enclosed and is made a part of 

the bid package. 

19. 	 Recycled Content Information - In support of the Florida Waste Management Law, 

bidders are encouraged to supply with their bid any information available regarding 

recycled material content in the products bid. The County is particularly interested in 

the type of recycled material used (such as paper, plastic, glass, metal, etc.) and the 

percentage of recycled material contained in the product. The County also requests 

information regarding any known or potential material content in the product that may 

be extracted and recycled after the product has served its intended purpose. 

Note: For bidder's convenience, this certification form is enclosed and is made a part of 

the bid package. 

20. 	 Public Entity Crime Information - A person or affiliate who has been placed on the 

convicted vendor list following a conviction for a public entity crime may not submit a 

bid on a contract to provide any goods or services to a public entity, may not submit a 

bid on a contract with a public entity for the construction or repair of a public building 

or public work, may not submit bids on leases of real property to a public entity, may 

not be awarded or perform work as a contractor, supplier, subcontractor, or consultant 

under a contract with any public entity, and may not transact business with any public 

entity in excess of the threshold amount provided in Section 287.017, for CATEGORY 

TWO for a period of 36 months from the date of being placed on the convicted vendor 

list. 

21. 	 Discrimination - An entity or affiliate who has been placed on the discriminatory vendor 

list may not submit a bid on a contract to provide goods or services to a public entity, 

may not submit a bid on a contract with a public entity for the construction or repair of 

a public building or public work, may not submit bids on leases of real property to a 

public entity, may not award or perform work as a contractor, supplier, subcontractor, 

or consultant under contract with any public entity, and may not transact business with 

any public entity. 

22. 	 Authority to Piggyback - All bidders submitting a response to this Invitation to Bid agree 

that such response also constitutes a bid to all governmental agencies under the same 

conditions, for the same contract price, and for the same effective period as this bid, 

should the bidder feel it is in their best interest to do so. 

Each governmental agency desiring to accept these bids and make an award thereof 

shall do so independently of any other governmental agency. Each agency shall be 

responsible for its own purchases and each shall be liable only for materials and/or 

services ordered and received by it, and no agency assumes any liability by virtue of 

this bid. 

This agreement in no way restricts or interferes with the right of any governmental 

agency to bid any or all items. 

23. 	 Bid Opening Information - Bid Opening shall be public, on the date and time specified 

on the bid form. It is the bidder's responsibility to assure that his bid is delivered at the 
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proper time and place. Offers by telegram, facsimile, or telephone are NOT 

acceptable. NOTE: Crestview, Florida is "not a next day guaranteed delivery location" 

by delivery services. 

24. 	 Payments – The contractor shall be paid upon submission of invoices, in duplicate to 

the Okaloosa County Tourism Department, 1540 Miracle Strip Parkway S. E, Ft. Walton 

Beach, FL 32549; Attn: Jim Trifilio. The invoices must confirm to the prices stipulated 

herein for articles delivered and accepted. Invoices must show Purchase Order #. 

25. 	 Protection of Resident Workers – The Okaloosa County Board of County Commissioners 

actively supports the Immigration & Nationality Act (INA) which includes provisions 

addressing employment eligibility, employment verification, and nondiscrimination. 

Under the INA, employers may hire only persons who may legally work in the United 

States, (i.e., citizens and nationals of the U.S.) and aliens authorized to work in the U. S. 

the employer must verify the identity and employment eligibility of anyone to be hired, 

which includes completing the Employment Eligibility Verification. The contractor shall 

establish appropriate procedures and controls so no services or products under the 

contract documents will be performed or manufactured by any worker who is not 

legally eligible to perform such services or employment. Okaloosa County reserves the 

right to request documentation showing compliance with the requirement. 
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I 

“NO CONTACT CLAUSE”
	

The Okaloosa County Board of County Commissioners have established a solicitation silence 

policy (No Contact Clause) that prohibits oral and written communication regarding all formal 

solicitations for goods and services (formal bids, Request for Proposals, Requests for 

Qualifications) issued by the Board through the County Purchasing Department. 

The period commences when the procurement document is received and terminates when the 

Board of County Commissioners approves an award. 

When the solicitation silence period is in effect, no oral or written communication is allowed 

regarding the solicitation between prospective bidders/proposers and members of the Board of 

County Commissioners, the County Administrator or members of the Board Approved Review 

Committee. All questions or requests for information regarding the solicitation must be directed 

to the designated Purchasing Representative listed in the solicitation. 

Any information thought to affect the committee or staff recommendation submitted after bids 

are due, should be directed to the Purchasing Director or his appointed representative. It shall 

be the Purchasing Director’s decision whether to consider this information in the decision 
process. 

Any attempt by a vendor/proposer to influence a member or members of the aforementioned 

shall be grounds to disqualify the proposer from consideration during the selection process. 

All proposers must agree to comply with this policy by signing the following statement and 

including it with their submittal. 

representing
 
Signature Company Name
 

Hereby agree to abide by the County’s “No Contact Clause” and understand violation of this 

policy shall result in disqualification of my proposal/submittal. 
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INSURANCE REQUIREMENTS
 

Contractor’s Insurance 

A.	 The CONTRACTOR shall not commence any work in connection with this 

Agreement until he has obtained all required insurance and such insurance has 

been approved by the Okaloosa County Risk Management Director. 

B.	 All insurance policies shall be with insurers licensed to do business in the State of 

Florida, and any insuring company is required to have a minimum rating of A, 

Class X in the Best Key Rating Guide published A. M. Best & Co., Inc. 

C.	 All insurance shall include the interest of all entities names in and its respective 

agents, consultants, servants and employees of each and all other interests as 

may be reasonably required by Okaloosa County as Additional Insured. The 

coverage afforded the Additional Insured under this policy shall be primary 

insurance. If the Additional Insured have other insurance that is applicable to the 

loss, such other insurance shall be on an excess or contingent basis. The amount 

of the company’s liability under this policy shall not be reduced by the existence 
of such other insurance. 

D.	 The County of Okaloosa shall be listed as Additional Insured by policy 

endorsement on all insurance contracts applicable to this Agreement except 

Workers’ Compensation and Professional Liability. 

E.	 The County of Okaloosa shall be furnished proof of coverage by certificates of 

insurance (COI) and endorsements for every applicable insurance contract 

required by this Agreement. The COI’s and policy endorsements must be 
delivered to the County Representative not less than ten (10) days prior to the 

commencement of any and all contractual agreements between the County of 

Okaloosa and the CONTRACTOR. 

F.	 The County shall retain the right to reject all insurance contracts that do not meet 

the requirement of this Agreement. Further, the County reserves the right to 

change these insurance requirements with 60-day notice to the CONTRACTOR. 

G.	 The insurance definition of Insured or Additional Insured shall include 

Subcontractor, Sub-subcontractor, and any associated or subsidiary companies 

of the CONTRACTOR, which are involved, and which is a part of the contract. 

H.	 The County reserves the right at any time to require the CONTRACTOR to provide 

certified copies of any insurance policies to document the insurance coverage 

specified in this Agreement. 

I.	 The designation of CONTRACTOR shall include any associated or subsidiary 

company which is involved and is a part of the contract and such, if any 

associated or subsidiary company involved in the project must be named in the 

Workers’ Compensation coverage. 

J.	 All policies shall be written so that the County will be notified of cancellation or 

restrictive amendments at least thirty (30) days prior to the effective date of such 

cancellation or amendment. Such notice shall be given directly to the County 

Representative. 
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Workers’ Compensation Insurance 

A.	 The CONTRACTOR shall secure and maintain during the life of this agreement 

Workers’ Compensation insurance for all of his employees employed for the 
project or any site connected with the work, including supervision, administration 

or management, of this project and in case any work is sublet, with the approval 

of the County of Okaloosa, the CONTRACTOR shall require the Subcontractor 

similarly to provide Workers’ Compensation insurance for all employees employed 
at the site of the project, and such evidence of insurance shall be furnished the 

County of Okaloosa not less than ten (10) days prior to the commencement of 

any and all subcontractual agreements which have been approved by the 

County of Okaloosa. 

B.	 Such insurance shall comply with the Florida Workers’ Compensation Law. 

C.	 No class of employee, including the CONTRACTOR himself, shall be excluded from 

the Workers’ Compensation insurance coverage. The Workers’ Compensation 
insurance shall also include Employer’s Liability coverage. 

Business Automobile and Commercial General Liability Insurance 

A.	 The CONTRACTOR shall maintain Business Automobile Liability insurance coverage 

throughout the life of this Agreement. The insurance shall include Owned, Non-

owned & Hired Motor Vehicle coverage. 

B.	 The CONTRACTOR shall carry other Commercial General Liability insurance 

against all other Bodily Injury, Property Damage and Personal and Advertising 

Injury exposures. The coverage shall include both On-and Off-Premises 

Operations, Contractual Liability, Board Form Property Damage, and Professional 

Liability. 

C.	 All liability insurance (other than Professional Liability) shall be written on an 

occurrence basis and shall not be written on a claim-made basis.  If the insurance 

is issued with an aggregate limit of liability, the aggregate limit of liability shall 

apply only to the locations included in this Agreement. If, as the result of any 

claims or other reasons, the available limits of insurance reduce to less than those 

stated in the Limits of Liability, the CONTRACTOR shall notify the County 

representative in writing. The CONTRACTOR shall purchase additional liability 

insurance to maintain the requirements established in this Agreement. Umbrella 

or Excess Liability insurance can be purchased to meet the Limits of Liability 

specified in this Agreement. 

D.	 Commercial General Liability coverage shall be endorsed to include the 

following: 

1.) Premises – Operation Liability 

2.) Occurrence Bodily Injury and Property Damage Liability 

3.) Independent Contractor’s Liability 
4.) Completed Operations and Products Liability 
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E.	 CONTRACTOR shall agree to keep in continuous force Commercial General 

Liability coverage including Completed Operations and Products Liability for two 

(2) years beyond acceptance of project. 

Limits of Liability 

The insurance required shall be written for not less than the following, or greater if 

required by law and shall include Employer’s liability with limits as prescribed in this 
contract: 

LIMIT 

A.	 Worker’s Compensation 
1.) State Statutory 

2.) Employer’s Liability $1,000,000 each accident 

B.	 Business Automobile & Commercial $1,000,000 each occurrence               

General Liability Insurance (A combined single limit) 

C.	 Personal and Advertising Injury $250,000 

Notice of Claims or Litigation 

The CONTRACTOR agrees to report any incident or claim that results from performance of 

this Agreement. The County representative shall receive written notice in the form of a 

detailed written report describing the incident or claim within ten (10) days of the 

CONTRACTOR’s knowledge. In the event such incident or claim involves injury and/or 
property damage to a third party, verbal notification shall be given the same day the 

CONTRACTOR becomes aware of the incident or claim followed by a written detailed 

report within ten (10) days of verbal notification. 

Indemnification & Hold Harmless 

To the fullest extent permitted by law, CONTRACTOR shall indemnify and hold harmless 

COUNTY, its officers and employees from liabilities, damages, losses, and costs including 

but not limited to reasonable attorney fees, to the extent caused by the negligence, 

recklessness, or intentional wrongful conduct of the CONTRACTOR and other persons 

employed or utilized by the CONTRACTOR in the performance of this contract. 

Certificate of Insurance 

A.	 Certificates of insurance, in duplicate, indicating the job site and evidencing all required 

coverage must be submitted to and approved by Okaloosa County prior to the 

commencement of any of the work. The certificate holder(s) shall be as follows: 

Okaloosa County 

602-C North Pearl Street 

Crestview, Florida  32536 

B.	 All policies shall expressly require 30 days written notice to Okaloosa County at the 

address set out above, or the cancellations of material alterations of such policies, and 

the Certificates of Insurance, shall so provide. 

C.	 All certificates shall be subject to Okaloosa County’s approval of adequacy of 
protection and the satisfactory character of the Insurer. County reserves the right to 
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approve or reject all deductible/SIR above $10,000. 

D.	 The Certificates of Insurance shall disclose any and all deductibles or self-insured 

retentions (SIRs). County requests that all deductibles or SIRs be no greater than $10,000.  

However, CONTRACTORS having insurance with higher deductibles may submit a bid 

without penalty reflecting the pricing for their deductible provided that CONTRACTOR 

also submits a brief company financial statement. 

E.	 All deductibles or SIRs, whether approved by Okaloosa County or not, shall be the 

CONTRACTOR’s full responsibility. In particular, the CONTRACTOR shall afford full 

coverage as specified herein to entities listed as Additional Insured. 

F.	 In no way will the entities listed as Additional Insured be responsible for, pay for, be 

damaged by, or limited to coverage required by this schedule due to the existence of a 

deductible or SIR. Specific written approval from Okaloosa County will only be provided 

upon demonstration that the CONTRACTOR has the financial capability and funds 

necessary to cover the responsibilities incurred as a result of the deductible or SIR. 

G.	 In the event of failure of the CONTRACTOR to furnish and maintain said insurance and to 

furnish satisfactory evidence thereof, Okaloosa County shall have the right (but not the 

obligation) to take out and maintain insurance on the project. All costs for the coverage 

will be paid by CONTRACTOR upon presentation of a bill. 

General Terms 

Any type of insurance or increase of limits of liability not described above which the 

CONTRACTOR required for its own protection or on account of statute shall be its own 

responsibility and at its own expense. 

The carrying of the insurance described shall in no way be interpreted as relieving the 

CONTRACTOR of any responsibility under this contract. 

Should the CONTRACTOR engage a subcontractor or sub-subcontractor, the same 

conditions will apply under this agreement to each subcontractor and sub-

subcontractor. 

The CONTRACTOR hereby waives all rights of subrogation against Okaloosa County and 

its consultants and other indemnities of the CONTRACTOR under all the foregoing policies 

of insurance. 

Umbrella Insurance 

The CONTRACTOR shall have the right to meet the liability insurance requirements with 

the purchase of an umbrella insurance policy. In all instances, the combination of 

primary and umbrella liability coverage must equal or exceed the minimum liability 

insurance limits stated in this agreement. 
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E-VERIFY COMPLIANCE CERTIFICATION
 

In accordance with Okaloosa County Policy and Executive Order Number 11-116 from the office 

of the Governor of the State of Florida, Bidder hereby certifies that the U.S. Department of 

Homeland Security’s E-Verify system will be used to verify the employment eligibility of all new 

employees hired by the contractor during the contract term, and shall expressly require any 

subcontractors performing work or providing services pursuant to the contract to likewise utilize 

the U.S. Department of Homeland Security’s E-Verify system to verify the employment eligibility of 

all new employees hired by the subcontractor during the contract term; and shall provide 

documentation of such verification to the OWNER upon request. 

As the person authorized to sign this statement, I certify that this company complies/will comply 

fully with the above requirements. 

DATE: _______________________ SIGNATURE: ____________________ 

COMPANY: _______________________ NAME: _________________________ 

(Typed or Printed) 

ADDRESS: _______________________ TITLE: _________________________ 

_______________________ 

E-MAIL: ________________________ 

PHONE NO.: ___________________________ 
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INDEMNIFICATION AND HOLD HARMLESS
 

To the fullest extent permitted by law, CONTRACTOR shall indemnify and hold harmless 

OKALOOSA COUNTY, its officers and employees from liabilities, damages, losses, and 

costs including but not limited to reasonable attorney fees, to the extent caused by the 

negligence, recklessness, or intentional wrongful conduct of the CONTRACTOR and 

other persons employed or utilized by the CONTRACTOR in the performance of this 

Agreement. 

____________________________ __________________________ 

Bidder’s Company Name Authorized Signature – Manual 

____________________________ __________________________ 

Physical Address Authorized Signature – Typed 

____________________________ __________________________ 

Mailing Address Title 

____________________________ __________________________ 

Phone Number FAX Number 

____________________________ __________________________ 

Cellular Number After-Hours Number(s) 

____________________________ 

DATE 

(REVISED: JANUARY 12, 2001) 
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CONFLICT OF INTEREST DISCLOSURE FORM
 

For purposes of determining any possible conflict of interest, all bidders/proposers, must 

disclose if any Okaloosa Board of County Commissioner, employee(s), elected 

officials(s), of if any of its agencies is also an owner, corporate officer, agency, 

employee, etc., of their business. 

Indicate either “yes” (a county employee, elected official, or agency is also associated 

with your business), or “no”. If yes, give person(s) name(s) and position(s) with your 
business. 

YES______________ NO______________ 

NAME(S) POSITION(S) 

FIRM NAME: _____________________________________
 

BY (PRINTED): _____________________________________
 

BY (SIGNATURE): _____________________________________
 

TITLE: _____________________________________
 

ADDRESS: _____________________________________
 

PHONE NO. _____________________________________
 

E-MAIL _____________________________________
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DRUG-FREE WORKPLACE CERTIFICATION
 

THE BELOW SIGNED BIDDER CERTIFIES that it has implemented a drug-free workplace 

program. In order to have a drug-free workplace program, a business shall: 

1.	 Publish a statement notifying employees that the unlawful manufacture, 

distribution, dispensing, possession, or use of a controlled substance is prohibited 

in the workplace and specifying the actions that will be taken against 

employees for violations of such prohibition. 

2.	 Inform employees about the dangers of drug abuse in the workplace, the 

business’s policy of maintaining a drug-free workplace, any available drug 

counseling, rehabilitation and employee assistance programs, and the penalties 

that may be imposed upon employees for drug abuse violations. 

3.	 Give each employee engaged in providing the commodities or contractual 

services that are under quote a copy of the statement specified in subsection 1. 

4.	 In the statement specified in subsection 1, notify the employees that, as a 

condition of working on the commodities or contractual services that are under 

quote, the employee will abide by the terms of the statement and will notify the 

employer of any conviction of, or plea of guilty or nolo contendere to, any 

violation of Chapter 893 or of any controlled substance law of the United States 

or any state, for a violation occurring in the workplace no later than five (5) days 

after such conviction. 

5.	 Impose a sanction on, or require the satisfactory participation in, drug abuse 

assistance or rehabilitation program if such is available in employee’s 
community, by any employee who is convicted. 

6.	 Make a good faith effort to continue to maintain a drug-free workplace through 

implementation of this section. 

As the person authorized to sign this statement, I certify that this firm complies fully with 

the above requirements. 

DATE: _______________________ SIGNATURE: ____________________ 

COMPANY: _______________________ NAME: _________________________ 

(Typed or Printed) 

ADDRESS: _______________________ 

TITLE: _________________________ 

E-MAIL: ________________________ 

PHONE NO.: _______________________ 
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RECYCLED CONTENT FORM
 

RECYCLED CONTENT INFORMATION
 

1.	 Is the material in the above: Virgin_______ or Recycled__________ (Check the 

applicable blank). If recycled, what percentage ______________%. 

Product Description: ________________________________________________ 

2.	 Is your product packaged and/or shipped in material containing recycled 

content? Yes__________No___________ 

Specify: _________________________________________________________ 

3.	 Is your product recyclable after it has reached its intended end use? 

Yes__________No___________ 

Specify: _________________________________________________________ 

The above is not applicable if there is only a personal service involved with no product 

involvement. 

Name of Bidder: ________________________________________________________ 

E-Mail: 
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_____________________________    _______________________________  

        
 
 
______________________________   _______________________________  

          
 

  

LOCAL PREFERENCE DATA SHEET
 

Refer to Special Bid Condition 

Does the state, county, municipality or political subdivision in which your firm is located offer a 
preference to their local bidders? (If your firm is located in Okaloosa County, you will check 
“NO.”) If “YES,” list below the extent of such preference. 

YES____________________ NO_______________________ 

Bidder’s Company Name Authorized Signature – Manual 

E-Mail Authorized Signature – Typed 
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LIST OF SUBCONTRACTORS
 

The BIDDER expressly agrees that: 

1.	 If awarded the contract as a result of the proposal, the subcontractors used 

in the prosecution of the work will be those listed below. 

2.	 The following list includes all subcontractors who will perform work on this 

project. 

3.	 The subcontractors listed below are financially responsible and are qualified 

to do the work required. 

4.	 Use of any of the subcontractors is subject to the approval of the County 

and Engineer. 

CATEGORY NAME OF SUBCONTRACTOR ADDRESS 

CONTRACTOR'S NAME	 AUTHORIZED SIGNATURE 

TITLE 

Last Revised – 01/09/2013	 Page 25 



     
 

 
 

    

 

               

 

 

               

 

 

         

  

 

               

  

 

               

 

 

 

 

               

 

 

               

 

 

     

       

 

     

         

         

 

 

            

        

      

   

 

 

          

   

       

        

        

           

          

 

  

PAYMENT BOND 

KNOW ALL PERSONS BY THESE PRESENTS: that 

(Name of Contractor) 

(Address of Contractor) 

a , hereinafter called Principal and        

(Corporation, Partnership or Individual) 

(Name of Surety) 

(Address of Surety) 

hereinafter called Surety, are held and firmly bound unto 

(Name of Owner) 

(Address of Owner) 

hereinafter called OWNER, and unto all persons, firms, and corporations who or which may 

furnish labor, or who furnish materials to perform as described under the contract and to their 

successors and assigns in the total aggregate penal sum of ____________ 

______________________________ Dollars ($______________________________) in lawful money of the 

United States, for the payment of which sum well and truly to be made, we bind ourselves, our 

heirs, executors, administrators, successors, and assigns, jointly and severally, firmly by these 

presents. 

THE CONDITION OF THIS OBLIGATION is such that whereas, the PRINCIPAL entered into a certain 

contract with the OWNER, dated the __________ day of _______________, 20 _____, a copy of 

which is hereto attached and made a part hereof for 

_____________________________________________________________ 

__________________________________________________________________. 

NOW, THEREFORE, if the PRINCIPAL shall properly make payment to all persons, firms, and 

corporations furnishing materials for or performing labor in the prosecution of the WORK 

provided for in such contract and any authorized extensions or modification thereof, including 

all amounts due for materials, lubricants, oil, gasoline, coal and coke, repairs on machinery, 

equipment and tools, consumed or used in connection with the construction of such WORK, and 

for all labor cost incurred in such WORK, including that by a SUBCONTRACTOR, and to any 

mechanic or material man lien holder, whether it acquires its lien by operation of State or 

Federal law, then this obligation shall be void, otherwise to remain in full force and effect. 
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PAYMENT BOND 

PROVIDED, that beneficiaries or claimants hereunder shall be limited to the SUBCONTRACTORS, 

and persons, firms and corporations having a direct contract with the PRINCIPAL or its 

SUBCONTRACTORS. 

PROVIDED, FURTHER, that the said SURETY, for value received hereby stipulates and agrees that 

no change, extension of time, alteration or addition to the terms of the contract or to WORK to 

be performed thereunder or the SPECIFICATIONS accompanying same shall in any way affect its 

obligation on this BOND, and does hereby waive notice of any change, extension of time, 

alteration or addition to the terms of the contract or to the WORK or to the SPECIFICATIONS. 

PROVIDED, FURTHER, that no suit or action shall be commenced hereunder by any claimant: (a) 

unless claimant, other than one having a direct contract with the PRINCIPAL, shall have given 

written notice to any two of the following: The PRINCIPAL, the OWNER, or the SURETY above 

named within ninety (90) days after such claimant did or performed the last of the work or labor, 

or furnished the last of the materials for which said claim is made, stating with substantial 

accuracy the amount claimed and the name of the party to whom the materials were 

furnished, or for whom the work or labor was done or performed. Such notice shall be served by 

mailing the same by registered mail or certified mail, postage prepaid, in an envelope 

addressed to the PRINCIPAL, OWNER or SURETY, at any place where an office is regularly 

maintained for the transaction of business, or served in any manner in which legal process may 

be served in the state in which the aforesaid project is located, save that such service need not 

be made by a public officer; (b) after expiration of one (1) year following the date of which 

PRINCIPAL ceased work on said CONTRACT, is being understood, however, that if any limitation 

embodied in the BOND is prohibited by any law controlling the construction hereof, such 

limitation shall be deemed to be amended so as to be equal to the minimum period of limitation 

permitted by such law. 

PROVIDED, FURTHER, that it is expressly agreed that the BOND shall be deemed amended 

automatically and immediately, without formal and separate amendments hereto, upon 

amendment to the Contract not increasing the contract price more than twenty percent, so as 

to bind the PRINCIPAL and the SURETY to the full and faithful performance of the CONTRACT as 

so amended. The term “Amendment”, wherever used in this BOND, and whether referring to this 
BOND, or the CONTRACT DOCUMENTS, shall include any alteration, addition, extension or 

modification of any character whatsoever. 

PROVIDED, FURTHER, that no final settlement between the OWNER and the PRINCIPAL shall 

abridge the right of the other beneficiary hereunder, whose claim may be unsatisfied. 
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PAYMENT BOND 

IN WITNESS WHEREOF, this instrument is executed in 3 counterparts, each one of which shall be 

deemed an original, this the _________ day of _____________, 20 ___. 

ATTEST 

(PRINCIPAL) SECRETARY 

(SEAL) 

WITNESS AS TO PRINCIPAL 

ADDRESS 

ATTEST 

WITNESS TO SURETY 

ADDRESS 

PRINCIPAL 

BY: _________________________(S) 

ADDRESS 

SURETY 

BY: ___________________________ 

ATTORNEY-IN-FACT 

ADDRESS 

Note: Date of BOND must not be prior to date of Contract. This bond is given to comply with 

section 255.05 Florida Statutes, and any action instituted by a claimant under this bond 

for payment must be in accordance with the notice and time limitation provisions in 

Section 255.05(2), Florida Statutes. 

If CONTRACTOR is partnership, all partners should execute BOND. 

IMPORTANT: Surety companies executing BONDS must appear on the Treasury Department’s most current list (Circular 570 as 
amended) and be authorized to transact business in the state where the project is located. 
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PERFORMANCE BOND 

KNOW ALL PERSONS BY THESE PRESENTS: that 

(Name of Contractor) 

(Address of Contractor) 

a __________________________________________, hereinafter called Principal and        

(Corporation, Partnership or Individual) 

(Name of Surety) 

(Address of Surety) 

hereinafter called Surety, are held and firmly bound unto 

(Name of Owner) 

(Address of Owner) 

hereinafter called OWNER in the total aggregate penal sum of ____________________ 

_____________________________ Dollars ($ _________________________) in lawful money of the United 

States, for the payment of which sum well and truly to be made, we bind ourselves, our heirs, 

executors, administrators, successors, and assigns, jointly and severally, firmly by these presents. 

THE CONDITION OF THIS OBLIGATION is such that whereas, the Principal entered into a certain 

contract with the OWNER, dated the __________ day of _______________, 20 _____, a copy of 

which is hereto attached and made a part hereof for 

_____________________________________________________________. 

NOW, THEREFORE, if the Principal shall well, truly, and faithfully perform its duties, all the 

undertakings, covenants, terms, conditions, and agreements of said contract during the original 

term thereof, and any extensions thereof which may be granted by the OWNER, with or without 

notice to the SURETY and during the one year guaranty period and if the PRINICIPAL shall satisfy 

all claims and demands incurred under such contract, and shall fully indemnify and save 

harmless the OWNER from all costs and damages which it may suffer by reason of failure to do 

so, and shall reimburse and repay the OWNER all outlay and expenses which the OWNER may 

incur in making good any default, then this obligation shall be void, otherwise to remain in full 

force and effect. 
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PERFORMANCE BOND 

PROVIDED, FURTHER, that the said SURETY, for value received hereby stipulates and agrees that 

no change, extension of time, alteration or addition to the terms of the contract or to WORK to 

be performed thereunder or the SPECIFICATIONS accompanying same shall in any way affect its 

obligation on this BOND, and does hereby waive notice of any change, extension of time, 

alteration or addition to the terms of the contract or to the WORK or to the SPECIFICATIONS. 

PROVIDED, FURTHER, that it is expressly agreed that the BOND shall be amended automatically 

and immediately, without formal and separate amendments hereto, upon amendment to the 

Contract not increasing the contract price more than twenty percent, so as to bind the 

PRINCIPAL and the SURETY to the full and faithful performance of the CONTRACT as so 

amended. The term “Amendment”, wherever used in this BOND, and whether referring to this 
BOND, or the CONTRACT DOCUMENTS, shall include any alteration, addition, extension or 

modification of any character whatsoever. 

PROVIDED, FURTHER, that no final settlement between the OWNER and the PRINCIPAL shall 

abridge the right of the other beneficiary hereunder, whose claim may be unsatisfied. The 

OWNER is the only beneficiary hereunder. 
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PERFORMANCE BOND 

IN WITNESS WHEREOF, this instrument is executed in 3 counterparts, each one of which shall be 

deemed an original, this the _________ day of _____________, 20 ___. 

ATTEST 

(PRINCIPAL) SECRETARY 

(SEAL) 

WITNESS AS TO PRINCIPAL 

ADDRESS 

ATTEST 

WITNESS TO SURETY 

ADDRESS 

PRINCIPAL 

BY: _________________________(S) 

ADDRESS 

SURETY 

BY: ___________________________ 

ATTORNEY-IN-FACT 

ADDRESS 

Note: Date of BOND must not be prior to date of Contract. This bond is given to comply with 

section 255.05 Florida Statutes, and any action instituted by a claimant under this bond 

for payment must be in accordance with the notice and time limitation provisions in 

Section 255.05(2), Florida Statutes. 

If CONTRACTOR is partnership, all partners should execute BOND. 

IMPORTANT: Surety companies executing BONDS must appear on the Treasury Department’s most current list (Circular 570 as 
amended) and be authorized to transact business in the state where the project is located. 
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REFERENCE DATA SHEET
 

Refer to Bid Specification 

NAME OF OWNER ________________________________________________ 

ADDRESS ________________________________________________ 

PHONE NUMBER ________________________________________________ 

PERSON TO CONTACT ________________________________________________ 

NAME OF OWNER ________________________________________________ 

ADDRESS ________________________________________________ 

PHONE NUMBER ________________________________________________ 

PERSON TO CONTACT ________________________________________________ 

NAME OF OWNER ________________________________________________ 

ADDRESS ________________________________________________ 

PHONE NUMBER ________________________________________________ 

PERSON TO CONTACT ________________________________________________ 

NAME OF OWNER ________________________________________________ 

ADDRESS ________________________________________________ 

PHONE NUMBER ________________________________________________ 

PERSON TO CONTACT ________________________________________________ 

NAME OF OWNER ________________________________________________ 

ADDRESS ________________________________________________ 

PHONE NUMBER ________________________________________________ 

PERSON TO CONTACT ________________________________________________ 
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CONTRACT
 

This agreement, executed in Crestview, Florida this _____ day of 

___________________________ 2013 between the County of Okaloosa, Florida, the Owner, 

hereinafter called the Party of the First Part, and ______________________________ or its successors, 

executors, administrators and assigns, hereinafter called the Party of the Second Part. 

WITNESSETH: 

That for and in consideration of payments, hereinafter mentioned, to be made by the 

Party of the First Part, the Party of the Second Part agrees to furnish all equipment, machinery, 

tools and labor; to furnish and deliver all materials required to be furnished and delivered in and 

about the improvement and to do and perform all work regarding Installation of the West Destin 

Dune Vegetation Project & Okaloosa Island Dune Flora Restoration & Beach Accessway 

Management Project/Unit Price Contract as Per Bid #SW 08-13 for an approximate total price of 

$ in strict conformity with the provisions of this Contract, the Notice to 

Contractors, the Specifications and the Plans approved by the Owner. The said Plans, 

Specifications, the Notice to Contractors, and the Proposal are hereby made a part of this 

agreement as fully and to the same effect as if the same had been set forth at length in the 

body of this agreement. 

As security for the full and faithful performance of this contract and all the incidents 

thereto, the Party of the Second Part had made and furnished a Contract Bond with 

as Surety (as required per the bid package), which 

is accepted by Parties of the First Part and made a part of this contract. 

In consideration of the foregoing promises, the Party of the First Part agrees to pay to the 

Party of the Second Part such unit prices for the work actually done as are set out in the 

accompanying proposal in the manner provided in the said Specifications. 

The Contractor shall be prepared to begin work to be performed under the contract as 

he set forth in his proposal, but will not proceed until he receives official notice to begin his work. 

REPRESENTATIVES: The authorized representative of the County shall be: 

JIM TRIFILIO 

OKALOOSA COUNTY TOURISM DEPT. 

1540 MIRACLE STRIP PKWY, S. E. 

FT. WALTON BEACH FL  32549 

850-651-7131 

E-MAIL: Jtrifilio@co.okaloosa.fl.us 

The authorized representative for shall be: 

E-Mail: 

All notices required by this agreement shall be in writing to the representative listed 

above with a courtesy copy to the following: 
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Jack Allen 

Contracts & Leases 

Okaloosa County Purchasing Department 

602-C North Pearl Street 

Crestview, FL  32536 

850-689-5960 / 850-689-5998 (FAX) 

E-Mail: jallen@co.okaloosa.fl.us 

IN WITNESS WHEREOF, the Chairman of the Board of County Commissioners, by authority 

vested in him, has hereunto subscribed his name on behalf of the County of Okaloosa, Florida, 

the Owner, and the said has hereto fixed his signature, the 

day and year above written. 

WITNESS: 

CONTRACTOR 

BY 

TITLE 

STATE OF FLORIDA
 
COUNTY OF OKALOOSA
 

This contract is accepted this _____ day of _____________________ 2013 and is effective on the 

_____ day of _________________________ 2013. 

ATTEST: COUNTY OF OKALOOSA, FLORIDA 

BY 

Gary Stanford Don Amunds, Chairman 

Deputy Clerk of Court 
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NOTICE OF AWARD
 

TO: 

PROJECT 

DESCRIPTION: WESTERN DESTIN DUNE VEGETATION and OKALOOSA ISLAND DUNE FLORA 

RESTORATION AND BEACH ACCESS MANAGEMENT PROJECT 

The owner has considered the proposal submitted by you for the above-described work in 

response to its Advertisement for Proposals dated __________________ and Information for Bidders. 

You are hereby notified that your proposal has been accepted for items in the amounts of 

$_________________. 

You are required by the Instructions to Bidders to execute the Agreement and furnish the 

required contractor’s Performance Bond, Payment Bond, and Certificates of Insurance within 

fifteen (15) calendar days from the date of this notice to you. 

If you fail to execute said Agreement and to furnish said bonds within fifteen (15) calendar days 

from the date of this notice, said owner will be entitled to consider all your rights arising out of the 

owner’s acceptance of your proposal as abandoned and as a forfeiture of your bid bond. The 

owner will be entitled to such other rights as may be granted by law. 

You are required to return an acknowledged copy of this Notice of Award to the owner: 

Okaloosa County Purchasing, 602-C North Pearl St., Crestview, FL 32536. If you have any 

questions, please call Jack Allen at 850-689-5960. 

Dated this ____ day of ____________, 2013. 

OWNER – OKALOOSA COUNTY BOARD OF COUNTY COMMISSIONERS 

BY: _________________________ TITLE Purchasing Director 

Richard L Brannon 

ACCEPTANCE OF NOTICE 

Receipt of the above NOTICE OF AWARD is hereby acknowledged. 

BY: ___________________________________________________ 

This the ________ day of ___________________, 2013. 

BY: ___________________________________________________ 

Title: __________________________________________________ 
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NOTICE TO PROCEED
 

DATE: ________________ 

TO: 

PROJECT: ________________________________________________________ 

You are hereby notified to commence WORK in accordance with the Agreement 

dated _____________________, 2013, on or before _____________________, and you are to 

complete the WORK within __________________________________. The date of completion 

of all WORK is therefore _____________________________. 

You are required to return an acknowledged copy of this NOTICE TO PROCEED to the 

OWNER: Okaloosa County Purchasing, 602-C North Pearl St, Crestview, FL 32536. 

OKALOOSA COUNTY BOARD OF COUNTY COMMISSIONERS 

OWNER 

BY: _____________________________ 

Richard L. Brannon 

TITLE: Purchasing Director 

ACCEPTANCE OF NOTICE
 

Receipt of the above NOTICE TO PROCEED is hereby acknowledged.
 

Company Name 

This the ________ day of _________________, 2013 

Signature 

By: _________________________________ 

Type or Print Name 

Title: ________________________________ 
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BID SCHEDULE 

OKALOOSA COUNTY, FLORIDA
 
REQUEST FOR BIDS (RFB) #08-13-CM
 

WESTERN DESTIN DUNE VEGETATION PROJECT &
 
OKALOOSA ISLAND DUNE FLORA RESTORATION
 

& BEACH ACCESS MANAGEMENT PROJECT
 

PART I	 Bid submitted by: 

Company: 

Address: 

City & State:	 Zip Code: 

Telephone ( )	 Fax: 

# of Years in Business: 

PART 2	 Bidding RFB #08-13-CM CM, Western Destin Dune Vegetation Project & Okaloosa Island 

Dune Flora Restoration & Beach Access Management Project: 

All bid items shall include all costs for furnishing to the Owner all labor, materials, equipment, 

tools, machinery, utilities, insurance, supplies, permits, and all costs incurred in providing all work 

shown on the Construction Drawings and outlined in the Contract Specifications and all other 

Contract Documents. 

BID SCHEDULE 

Bid Alternative 1 – Western Destin Option 1 (2” containers) 
Bid Item Description Units Quantity Unit Cost Bid Item Cost 

1 Sand Fence Linear Feet 4,290 $ $ 

2 Post & Rope Linear Feet 458 $ $ 

3 Signage Sign & Post 98 $ $ 

4 Sea Oats Planting Unit 327,925 $ $ 

5 Panic Grass Planting Unit 42,256 $ $ 

6 Diversity Species Planting Unit 52,375 $ $ 

Total Cost Bid Items 1-6 $ 

Total Cost Bid Items 1-6 (Written) 
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BID SCHEDULE
 

Bid Alternative 2 – Western Destin Option 2 (4” containers) 
Bid Item Description Units Quantity Unit Cost Bid Item Cost 

7 Sand Fence Linear Feet 4,290 $ $ 

8 Post & Rope Linear Feet 458 $ $ 

9 Signage Sign & Post 98 $ $ 

10 Sea Oats Planting Unit 145,744 $ $ 

11 Panic Grass Planting Unit 18,780 $ $ 

12 Diversity Species Planting Unit 23,278 $ $ 

Total Cost Bid Items 7-12 $ 

Total Cost Bid Items 7-12 (Written) 

BID SCHEDULE
 

Bid Alternative 3 – Okaloosa Island Option 1 (2” containers) 
Bid Item Description Units Quantity Unit Cost Bid Item Cost 

13 Sand Fence Linear Feet 10,230 $ $ 

14 Post & Rope Linear Feet 3,587 $ $ 

15 Signage Sign & Post 248 $ $ 

16 Sea Oats Planting Unit 490,548 $ $ 

17 Panic Grass Planting Unit 63,519 $ $ 

18 Diversity Species Planting Unit 81,123 $ $ 

Total Cost Bid Items 13-18 $ 

Total Cost Bid Items 13-18 (Written) 

BID SCHEDULE
 

Bid Alternative 4 – Okaloosa Island Option 2 (4” containers) 
Bid Item Description Units Quantity Unit Cost Bid Item Cost 

19 Sand Fence Linear Feet 10,230 $ $ 

20 Post & Rope Linear Feet 3,587 $ $ 

21 Signage Sign & Post 248 $ $ 

22 Sea Oats Planting Unit 218,021 $ $ 

23 Panic Grass Planting Unit 28,231 $ $ 

24 Diversity Species Planting Unit 36,055 $ $ 

Total Cost Bid Items 19-24 $ 

Total Cost Bid Items 19-24 (Written) 

Bidder shall sign below that they have read and understood all addenda, if any, related to this project. 

Failure to acknowledge any addendum issued shall disqualify the Bidder. 

Addendum # : Date of Receipt: 
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Addendum # : 	 Date of Receipt: 

Addendum # : 	 Date of Receipt: 

Notice to All Bidders: 

1.	 The Owner reserves the right to waive any informality in any bid, to reject any and all 

bids, and to delete any part of any of the above items. 

2.	 Bid prices for the various work items are intended to establish a total price for completing 

the project in its entirety. The contractor shall include in the Bid, any item for which a 

separate pay item has not been established in the Bid Schedule (under any related pay 

item), to reflect the total price for completing the project in its entirety. 

3.	 Quantities shown are estimated. Actual quantities may vary. The Owner reserves the 

right to adjust the final Contract Price by the actual quantities installed (+ or -) and it shall 

be 	the successful bidder’s responsibility to provide accurate documentation of the 
actual quantities installed. 

PART III Certifications: 

In accordance with your request for Bids, instructions and specifications, attached hereto, and 

subject to all conditions thereof, I (we), the undersigned, hereby propose and agree if this Bid is 

accepted, to contract with Okaloosa County, Florida to construct any items or furnish any 

service requested herein and deliver same without additional cost to Okaloosa County at the 

specified location for the quotations listed above. 

The undersigned further declares that he/she has carefully examined the specifications 

referenced on this Bid Form and is thoroughly familiar with them and their provision(s). The 

undersigned further declares that no other person than the Bidder herein named has any 

interest in this Bid or in the contract to be executed, and that it is made without any connection 

with any other person(s) making Bid for the same articles, and it is in all respects fair and without 

collusion and fraud. 

SIGNATURE & CERTIFICATION: 

Name & Title of Authorized Representative: 

(Print or Type) 

Signature: 

Date of Bid: 

Note: See RFB Section III, Bid Requirements, and attach all required information to Bid form. 

Okaloosa County reserves the right to reject any and all bids or portions thereof, to waive minor 

defects in the process and to accept the Bid or any combination of Bid items or take any other 

actions deemed by Okaloosa County to be in the County’s best interest. Okaloosa County also 
reserves the right to assign additional work to the successful Bidder based upon their Bid 

proposal or negotiation as may be necessary to meet grant funding or completion 

requirements. 
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ATTACHMENT “A” 

WESTERN DESTIN DUNE VEGETATION PROJECT
 
CONSTRUCTION DRAWINGS, SPECIFICATIONS, and 


REGULATORY AUTHORIZATIONS
 

TECHNICAL SPECIFICATIONS FOR THE
 
WESTERN DESTIN DUNE VEGETATION PROJECT
 

PART 1 – GENERAL 

1.1	 SUMMARY 

A.	 These specifications include requirements for the furnishing of labor, 

materials, equipment and performing all operations in connection with 

dune vegetation, sand fencing, signage, and post and rope installation as 

indicated on the Construction Drawings (Drawings) and specified herein. 

1.2	 DEFINITIONS 

A.	 Nomenclature: The scientific and common names of plants herein 

specified conform to the approved names given in Hortus Third (1976) by 

Liberty Hyde Bailey Hortorium. 

B.	 Planting Unit: For the purpose of this project, the term “planting unit” refers 
to vegetative material of any individual, viable, nursery-grown plant 

installed within a single hole created on the beach or dune system.  

Planting unit species and size vary in accordance with these 

Specifications & Contract Documents. 

C.	 Engineer: - The Owner’s representative responsible for construction 
observations. 

1.3	 SUBMITTALS – The following shall be submitted for Owner & Engineer approval: 

A.	 Work Plan: As part of the bid package, the contractor shall submit to the 

engineer a detailed work plan for the dune vegetation, sand fence, 

signage, and post and rope installation. The plan shall include the 

construction schedule (including plant propagation through installation.), 

propagation method, types of hydrating gel and fertilizer to be used 

(including the required manufacturers information), proposed materials, 

staging areas and access requirements, work force & equipment, and the 

qualifications of supervisor(s). The contractor shall provide with the work 

plan documentation as to the source of the planting units to be installed, 

including collection permits and any other required permits or 

documentation. 

B.	 Watering Plan: As part of the bid package, the contractor shall furnish to 

the Engineer a plan for watering the plants and an itemized list of 

equipment that will be used during watering operations. The watering 
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plan shall detail the proposed number of irrigation events, irrigation 

methodology, equipment, water source, labor, required time, 

notifications, and the physical condition(s) of the planting units that signal 

the need for maintenance irrigation. The plan shall also include details 

regarding the hydrating gel requirements and any additional soil 

amendments (fertilizer) that may be included during the irrigation. 

C.	 Certificates of Compliance: Before delivery of planting materials, the 

contractor shall submit to the Engineer certificates of compliance and/or 

documentation certifying that the planting materials meet all of the 

requirements (plant source, plant size, plant age, plant grade, etc.) for this 

specification. 

D.	 Notice of Commencement: The contractor shall notify the Engineer at 

least 3 days before initiating the work, including mobilization, staging, 

and/or field work. 

E.	 Notice for Inspection: The contractor shall notify the Engineer at least 10 

days before the scheduled 180-day inspection that the vegetation is 

ready for inspection. The contractor shall meet and accompany the 

Engineer onsite during the inspection. 

F.	 Soil Amendments: The contractor shall submit the required 

manufacturer’s information certifying that soil amendments meet the 
specifications. 

PART 2 – EXECUTION 

2.1	 GENERAL 

A.	 Schedule – The contractor shall complete all construction activity (plant, 

sand fence, signage, and post and rope installation) and remove all 

equipment from the beach and work areas prior to marine turtle nesting 

season (May 1 – October 31). The contractor shall not commence work 

until receiving a written Notice to Proceed from the Owner or Engineer. 

Work is permitted seven (7) days a week during daylight hours only (sunrise 

to 1 hour after sunset). 

B.	 NOTIFICATION – The contractor shall notify the Engineer at least 3 days 

prior to project mobilization, commencement of installation, project 

completion, inspections, and demobilization. The contractor shall notify 

the Engineer at least 10 days before the scheduled 180-day vegetation 

inspection. The contractor shall notify the Engineer at least 48 hours prior 

to the suspension of work. The contractor shall notify the Engineer 

immediately for any work stoppages resulting from environmental impacts 

(turtle nest impacts, fuel spills, etc.), permit violations, property owner 

disputes, safety violations, etc. 

C.	 WORK – The contractor shall install the dune vegetation, sand fencing, 

signage, and post and rope in accordance with the Construction 

Drawings. The contractor shall field-verify the specific locations of the 

work and obtain Engineer approval prior to installation of any work 

components. The Owner & Engineer reserve the right to suspend the work 

at any time when the location, layout, or limits established by the 
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contractor are not sufficient to define the work. The contractor shall utilize 

the construction baseline and stationing shown in the Construction 

Drawings to define features of the work and document completed. 

D.	 PLANTING LAYOUT – The contractor shall lay out the locations of the 

proposed vegetation areas, for approval by the Engineer, prior to 

planting. At a minimum, the layout shall include markers (e.g., flagging or 

stakes) at the seaward and landward limits of the planting area, accesses 

(paths and dune walkovers), and endpoints of the work. The markers shall 

be placed at 100-foot centers maximum and at reduced distances in 

non-uniform areas to clearly define the planting area. The contractor will 

be responsible for tracking & removing all stakes and markers from the 

beach project area. The work shall be performed in a continuous manner 

from start to finish without interruption or variation. 

2.2	 WORK AREAS & ACCESS 

A.	 Planting Areas – The plant units shall be installed on the constructed dune 

crest and seaward dune face within the planting areas shown in the 

drawings. The contractor shall also provide bid estimates for installing 

plans units on the landward dune face within the additional planting 

area. 

B.	 Staging Areas – The contractor shall utilize the staging areas shown in the 

Drawings. The contractor shall maintain the staging areas in a neat and 

orderly fashion and minimize the area utilized for staging and/or 

equipment storage. The contractor will be responsible for cleaning and 

restoring the staging areas to pre-construction conditions to the 

satisfaction of the Owner & Engineer prior to demobilization. The 

contractor shall be responsible for any damage to the existing dunes, 

dune vegetation, private and public property, and staging, work, and 

access areas. The contractor shall repair any damage resulting from the 

contractor’s operations at no cost to the Owner or Engineer. The 

contractor will not be permitted to stockpile equipment or materials on 

the beach except those required for immediate (same day planting or 

installation. The contractor is responsible for the collection and removal of 

any debris and litter associated with the work. The Work Plan submitted 

by the contractor shall describe the proposed use (including 

equipment/materials to be stored, schedule, etc.) of the staging areas. 

C.	 Beach Access – The contractor shall utilize only the beach access 

corridors in the drawings unless otherwise approved by the Owner & 

Engineer. The contractor shall maintain all beach accesses in working 

order and shall not inhibit the general public from accessing the beach.  

The contractor shall not enter or place planting units, sand fence, 

equipment, or materials on private properties outside of the project area 

defined in the drawings. The contractor shall minimize access and travel 

along the beach to avoid disturbance or impacts to the existing beach 

and dune system. Driving vehicles along any part of the dune or upland 

of the dune is prohibited. The contractor shall repair any damage 

resulting from the contractor’s operations at no cost to the Owner or 
Engineer. 
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D.	 Work Area – The contractor’s active work area shall not exceed 500 linear 
feet in a shore-parallel direction. 

PART 3 – PRODUCTS 

3.1	 PLANTING MATERIALS 

A.	 Plant Source – The source of all planting units delivered under this bid item 

will be limited to seeds and propagated plants collected from the South 

Alabama & Florida Panhandle coasts. Source material collected from 

areas other than the South Alabama and the Florida Panhandle coasts 

(e.g., Florida east coast or Caribbean) will be rejected. The contractor 

shall provide written documentation as to the source of the planting units 

in the bid package. Documentation shall include collection permits or 

contracts from the Florida Department of Environmental Protection (DFEP), 

the U. S. Department of Agriculture, or other comparable documents. 

Bids submitted without this documentation will not be considered. 

B.	 Plant Species – The contractor shall plant the native dune species listed 

below in accordance with the specified percentages of total plans and 

within the areas shown in the drawings. The contractor shall meet the 

specified planting percentages over the approximate 1,500 to 2,000-feet 

long acceptance sections documented in the construction drawings.  

Section 3.1.C below includes specifications for the diversity species. The 

contractor’s work plan shall include a detailed description of the 
proposed planting scheme. 

1.	 Planting Zone I (Seaward Dune Face and Dune Crest): 

a.	 Sea Oats (Uniola paniculata) – 80% 

b.	 Panic Grass (Panicum amarum) – 10% 

c.	 Diversity Species – 10% 

2. Planting Zone II (Landward Dune Face): 

a.	 Sea Oats (Uniola paniculata) – 70% 

b.	 Panic Grass (Panicum amarum) – 10% 

c.	 Diversity Species – 20% 

C.	 Diversity Species – The contractor shall provide and install a minimum of 

three (3) additional native species according to the percentages 

specified above. The contractor shall plant the diversity species 

intermittently amount the sea oats, in even distributions, and within the 

areas of greatest survival and function according to standard industry 

practice. The diverse species provided shall be in event proportions.  

Diversity species may include (but not be limited to): 

Beach Elder (Iva imbricate) 

Beach Morning Glory (lpomaea imperati) 
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Railroad Vine (lpomoea pes-caprae)
 
Sea Purslane (Sesuvium portulacastrum)
 

Coastal Blue Stem (Schizachyrium scoparium) 

Dune Sunflower (Helianthus debillis) 

Blanket Flower (Gaillardia pulchella) 

Coastal Sea Rocket (Cakile lanceolata) 

The contractor may recommend additional diversity species for approval by the 

Engineer. The contractor shall submit appropriate documentation identifying the 

advantages of the proposed species and certifying the proposed species are 

suitable for the site. 

3.2	 PROPAGATION METHODS 

A.	 Liners – For 2-inch species, all plant materials shall be grown in multi-well 

trays (liners) not to exceed a size of approximately 1.5 inches wide by 1.5 

inches long and not less than 2.5 inches in depth. Root ball (container) 

volumes shall not be less than 5 cubic inches. 

For 4-inch species, all plant materials shall be grown in multi-well liners not 

to exceed a size of approximately 3.1 inches wide by 3.1 inches long and 

not less than 3 inches in depth. Root ball (container) volumes shall not be 

less than 26 cubic inches. 

B.	 Number of seeds per liner – The nursery shall determine, through 

germination experiments, the number of sees placed in each liner such 

that viable planting units with at least three emergent stems for 2-inch 

planting units and at least four emergent stems for 4-inch planting units 

are produced. Planting units with fewer than the specified number of 

stems will not be accepted. Prior to shipping, roots should fill the entire 

volume of the container, but the containers shall not be root bound.  

When the plants are pulled from the liner, the roots shall support the soil 

volume of the container with minimal soil loss. The Engineer may require 

the contractor to perform such demonstrations prior to planting. 

C.	 Micropropagation – Planting units grown from approved sources via 

micropropagation techniques may be accepted. Plants produced from 

cuttings of the division of larger plants may be used if the materials is 

derived from South Alabama or Florida Panhandle sources and meets all 

of the specifications for seed-producing planting units. However, planting 

units derived from micropropagation techniques shall not exceed 25% of 

the total number of planting units delivered. 

D.	 Inspections – The contractor shall provide the Engineer & Owner with 

access to all nursery operations in the manner and time frame requested 

by the Owner or Engineer for the purpose of performing compliance 

inspections of the propagation and production methods being employed 

by the contractor. 
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3.3	 PLANT SIZE, AGE & CONDITION 

A.	 Plant Size – For 2-inch planting units, Sea Oats and Panic Grasses shall be 8 

– 16 inches in height, as measured from top of the root ball to the apical 

meristem, and have a minimum of three healthy stems. 2-inch units shall 

have a root ball volume of at least 5 cubic inches. For 4-inch planting 

units, Sea Oats and Panic Grasses shall be 12 – 24 inches in height, as 

measured from the top of the root ball to the apical meristem, and have 

a minimum of four health stems. All diversity species shall be 4-inch 

planting units. 4-inch planting units shall have a root ball volume of at 

least 26 cubic inches. For the purposes of this specification, the plant 

material in a single liner represents one planting unit, regardless of the soil 

volume or number of viable stems. The Engineer will reject any plants no 

meeting these size constraints. 

B.	 Plant Age – Planting units shall be 60 – to 90-days old for 2-inch planting 

units and 90 – to 120-days old for 4-inch planting units, as measured from 

the approximate time of germination. The Engineer may reject planting 

units younger or older than these specifications. The contractor shall 

coordinate delivery to ensure planting units are installed within five (5) 

days of the plant being “pulled” at the nursery. 

C.	 Plant Condition – All planting units provided by the contractor shall be of 

the highest quality and shall have moist, vigorous root systems free of rot, 

disease, or discoloration at the time of delivery and installation. The 

Engineer will reject planting units not meeting these specifications. The 

Engineer will not consider rejected planting units as delivered to the site 

and will not be eligible for payment for production, delivery, or other 

costs. The contractor will be responsible for property disposing of rejected 

planting units. The contractor shall maintain the high-quality condition of 

the plants from the time the plants are “pulled” at the nursery through 
planting and continuing throughout the 180-day warranty period (Section 

3.6). 

The root ball shall be property moistened to prevent desiccation. Prior to 

shipping, roots should fill the entire volume of the container, but should not 

be root bound. When pulled from the liner/tray, the roots shall support the 

soil volume of the container with minimum soil loss. All planting units shall 

be handled, packed, transported, and stored at the installation site in 

such a manner as to ensure protection against desiccation, thermal stress, 

disease, or physical damage. The contractor shall make the planting units 

available at all times for inspection by the Engineer. The Engineer will 

reject planting units improperly handled, packed, transported, or stored. 

D.	 Number of Planting Units Delivered – The drawings specify the estimated 

number of planting units required for the work. Varying site conditions 

may require adjustments beyond or below the estimated quantities. The 

contractor is required to provide sufficient plant quantities in order to 

perform the work in accordance with the contract documents. The 

Engineer will determine the final number of planting units eligible for 

payment. 

Planting units delivered to the work site shall be contained in consistent, 

accessible, and uniform packing materials such as waxed boxes. Each 

Last Revised – 01/09/2013	 Page 45 



     
 

          

     

      

       

     

     

      

     

       

     

   

   

      

  

 

    

 

         

      

     

      

     

        

        

   

 

 

        

       

      

    

     

    

         

       

          

       

       

        

       

        

      

  

 

        

       

     

      

 

 

        

    

        

 

box delivered to a work site will be subject to planting unit inspection and 

counting. The contractor will specify a standard number of within-

specification planting units for the packaging (e.g., 500 per box) before 

the Engineer will accept the delivery of planting units to the work site. The 

Engineer will reject boxes of planting units that contain fewer than the 

established standard number of within-specification planting units. If more 

than one box per delivery is found to contain fewer than the established 

standard planting unit count, the Engineer will reject all boxes of plants 

within that delivery. Boxes of planting units found to contain more than 

the standard number of planting units will be considered to contain only 

the standard number of planting units per box. The contractor shall 

coordinate delivery to ensure an excessive number of plant units and/or 

boxes are not staged at the construction site and all units are installed 

within five (5) days of the plants being “pulled” at the nursery. 

3.4	 PLANTING DEPTH & SPACING 

A.	 Planting Unity Depth - The contractor shall install all planting units at a 

minimum depth of 6 inches, as measured from the top of the root ball to 

the sand surface. The Engineer will reject plants not installed at or below 

this depth. Planting units out of compliance with this specification and 

unnoticed by the Engineer will be planted solely at the contractor’s risk 
and will be subject to all of the survival criteria and warranty provisions 

detailed below in Section 3.6 SUCCESS CRITERIA & REPLANTING. In 

addition, the Owner may increase the retainage of the contract should 

the survival and warranty provisions of these specifications not be met. 

B.	 Planting Unit Spacing – The planting areas shall be paid out in 500-foot 

wide (maximum) sections to ensure property coverage and spacing. 

Placing units shall be planted in rows, with the most seaward row located 

along the lower limit of the planting zone marked on the drawings. 

Successive rows located on the dune shall be 12 inches apart for Option 1 

or 18 inches apart for Option 2 and planted parallel to the seaward row.  

Planting units in each row along the dune slope shall be planted on 12-

inch centers for Option 1 and 18-inch centers for Option 2. Planting units 

in each row shall be staggered mid-way (in the shore-parallel direction) 

between planting units in the adjacent rows. The contractor may modify 

the spacing requirements (+/- 4 inches for Option 1 and +/- 6 inches for 

Option 2) for up to 25% of the plants to achieve a more natural look.  

Planting units out of compliance with this specification will be planted 

solely at the contractor’s risk and will be subject to all of the survival 
criteria and warranty provisions detailed below in Section 3.6 SUCCESS 

CRITERIA & REPLANTING. 

C.	 Installation – The contractor shall install planting units by hand labor and 

tools (e.g., spades, shovels, hand-held augers, etc.). The contractor shall 

install planting units to fully cover the planting areas shown in the 

drawings. Planting units shall be installed up to existing vegetation, 

existing structures (e.g., dune walkovers) or access paths. 

D.	 Final Dressing – The contractor shall smooth the planting area to remove 

any large depressions, mounds, or footprints from the finished grade 

surface. Filling around plants to provide sufficient burial will not be 

permitted. 

Last Revised – 01/09/2013	 Page 46 



     
 

  

 

   

 

       

         

      

     

     

    

       

    

     

  

        

          

     

        

 

 

      

    

       

         

   

      

    

 

 

  

 

      

     

      

      

   

        

     

    

     

        

       

     

    

        

     

       

  

 

  

 

    

      

        

3.5 SOIL AMENDMENTS 

A. Hydrating Gel & Fertilizer 

The contractor shall utilize a hydrating gel such as Stockabsorb, Terr-asorb, 

or similar product with all planting units. The contractor shall fully hydrate 

the gel according to the manufacturer’s specifications prior to use. 
Approximatelly one-half teaspoon of slow release (90-day) pelletized 

Osmocote fertilizer, or engineered-approved substitute, with an N:P:K ratio 

of 18-6-12, plus trace elements shall be added to the hydrating gel 

material for each 2-inch planting unit. The amount of fertilizer added to 4-

inch planting units shall depend on the plant species and manufacturer’s 
recommendations. The contractor shall place a minimum of one-half cup 

of the hydrated gel/fertilizer mixture at the bottom of the hole beneath 

the root zone of each planting unit during installation. The plants shall be 

installed such that the root ball is in contact with the hydrated gel/fertilizer 

mixture. Dipping the rootball in the hydrating gel/fertilizer mixture prior to 

installation will not be permitted. The fertilizer shall conform to the 

applicable State of Florida fertilizer laws. 

Fertilizer requirements may vary for the different plant species. The 

contractor shall place fertilizer in accordance with standard industry 

practice for each varying species and size of plant, subject to the 

approval of the Owner & Engineer. The contractor’s work plan shall detail 
the brand name and manufacturer of the proposed hydrating gel and 

fertilizer and proposed ratios for both 2-inch and 4-inch planting units. The 

contractor shall include the cost of the hydrating gel and fertilizer within 

the installed planting unit bid price. 

B. Initial & Maintenance Irrigation 

The contractor will be allowed to “water in” (initially irrigate) and 
maintenance-irrigate all newly installed planting units such that the root 

zone of all newly installed planting units is thoroughly saturated. The 

irrigation must be performed in accordance with a contractor-prepared 

and engineer-approved irrigation schedule within the submitted water 

plan. The watering plan shall detail the proposed number of irrigation 

events, irrigation methodology, the equipment, water source, labor, 

required time, notifications, and they physical condition(s) of the planting 

units, which signal the need for maintenance irrigation. The contractor 

shall notify the engineer at least 72 hours prior to the application of initial 

or maintenance irrigation. The contractor shall apply irrigation to the 

planting areas utilizing a non-destructive, non-scouring methodology. The 

contractor will be responsible for all aspects of the irrigation, including but 

not limited to, compliance with all environment permits, local beach 

access regulations, and any damages arising from initial or maintenance 

irrigation. The cost of the initial and/or maintenance irrigation shall be 

included within the installed planting unit bid price. 

C. Irrigation Water 

The contractor will be responsible for obtaining and applying all irrigation 

water required. All water shall be fresh and free from injurious amount of 

oil, acid, alkali salts or other materials harmful to the growth of the plants. 

Last Revised – 01/09/2013 Page 47 



     
 

       

    

   

 

 

     

     

       

  

     

     

      

    

       

 

 

       

      

 

 

  

 

  

 

      

    

      

       

    

          

      

  

 

 

   

 

        

      

       

 

 

   

 

      

        

    

       

      

 

 

   

 

        

     

The contractor shall comply with all applicable permits and ordinances. 

No temporary or pipe irrigation systems will be allowed. The contractor will 

be responsible for coordinating with local agencies if the use of local 

hydrants is proposed. 

D.	 Maintenance Fertilization – The contractor, if approved by the engineer, 

may undertake maintenance fertilizer during the warranty period at their 

discretion. The contractor shall notify the engineer at least 72 hours prior 

to the application of maintenance fertilizer.  The contractor shall not apply 

maintenance fertilization within 60 days of end of the 180-day warranty 

period. The contractor shall include the cost of any maintenance 

fertilization in the unit cost schedule that accompanies the contractor’s 
bid documents. The contractor shall undertake maintenance fertilization, 

if employed, in a manner that complies with all environmental permits 

applicable to the project site. 

E.	 Vehicle Access – In developing irrigation plans, the contractor is advised 

that vehicle access to the beach and in the dune area is restricted 

and/or prohibited as outlined in Section 2.2.C and Section 7.6. 

3.6	 SUCCESS CRITERIA & REPLANTING 

A.	 Planting Unit Success Criteria 

The Engineer will assess the success of the planting effort approximately 

180 days after completion of the planting unit installation (for the entire 

project) using three criteria: whole-site survival rate, planting unit survival 

pattern, and planting unit roof penetration. The Engineer will consider the 

planting effort a success and acceptable if all three of the described 

criteria (Criteria 1 – 3 below) are met at the 80% level. The Engineer will 

assess these criteria across the approximately 1,500 to 2,000-feet 

acceptance sections documented in the construction drawings for the 

purpose of warranty and payment. 

B.	 Whole-Site Survival Rate (Criteria 1) 

A minimum survival rate of 80% of all planting units installed over the site as 

a whole shall be achieved. The Engineer will consider plants as surviving if 

they show clearly vigorous rhizome and white, turgid roots, even in the 

absence of vital above ground growth. 

C.	 Planting Unit Survival Patter (Criteria 2) 

A minimum of 80% of the planting width perpendicular to the shoreline 

shall be occupied by surviving planting units at all locations. This survival 

criterion is needed to minimize the risk of dune over wash during storm 

events. The Engineer may waive this success criterion in areas where 

plant survival has been adversely impacted by unexpected pedestrian 

traffic, erosion, overwash or inundation. 

D.	 Planting Unit Roof Penetration (Criteria 3) 

A minimum of 24 out of 30 (80%) randomly selected plants within each 

acceptance section shall have achieved root penetration of nine inches 

Last Revised – 01/09/2013	 Page 48 



     
 

        

      

   

      

    

     

 

 

  

 

        

     

  

     

       

      

   

 

 

    

 

        

       

         

      

     

   

        

  

     

     

 

 

   

 

   

 

      

 

 

  

 

    

         

       

   

   

      

     

      

     

      

        

      

or greater, as measured from the top of the root ball down. The 

contractor or engineer, immediately following plant installation, shall tag 

the 30 randomly selected plants used to determine this measure of 

success. The Engineer may waive this success criterion if lesser root 

penetration is otherwise determined to be acceptable or if the lesser 

penetration was caused by factors outside the control of the contractor 

(e.g., excessive nature rainfall). 

E.	 Replanting of Units 

If any of the above success criteria are not met, as determined by the 

Engineer, the contractor shall replant the unsuccessful planting units with 

viable within-specification planting units of the same type originally 

installed. The contractor will assume sole responsibility for the replanting of 

planting units and will complete the replanting at no cost to the Owner.  

All warranty and survival provisions and requirements will apply to 

replanted planting units. The contractor will be responsible for properly 

disposing of all rejected planting units. 

F.	 Initial Planting Unit Survival 

The Engineer will reject and not consider eligible for payment all planting 

units that do not survive for a minimum of 10 days after installation. Within 

5 days of notification by the Engineer that an area of initial planting units 

did not survive for 10 days, the contractor shall install new, within-

specification planting units in areas identified by the Engineer. The 

contractor shall assume sole responsibility for installing the new 

replacement planting units at no cost to the Owner. The Engineer will 

consider the replacement planting units eligible for payment as “original” 
planting units only after they have survived a minimum of 10 days after 

installation. The contractor will be responsible for properly disposing of all 

rejected planting units. 

PART 4 – SAND FENCE AND POST & ROPE INSTALLATION 

4.1	 MATERIALS 

A.	 The construction drawings specify acceptable sand fencing, post and 

rope materials. 

4.2	 INSTALLATION 

A.	 The contractor shall install sand fence along with seaward toe of the dune 

(seaward planting area limit), atop the flat back bern as shown in the 

drawings. Prior to installation, the contractor shall demonstrate the 

installation technique to be applied for installing the sand fencing, 

maintaining proper spacing and attached the rope. The contractor, at 

the discretion of the Engineer, may be allowed to vary sand fence length 

and/or spacing requirements in transition areas (e.g., areas adjacent to 

dune walkovers, accesses, etc.). Following sand fencing installation, the 

contractor shall attach a single strand of rope to the seaward sand 

fencing post as shown in the drawings to create a uniform barrier for the 

dune area. The rope connection shall be threaded through a hole drilled 

3 inches from the top of the post and looped around the post. The rope 
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shall be stapled or nailed on the landward side to inhibit tampering. The 

contractor shall allow for uniform sag of approximately 12 inches in the 

rope between sand fence sections. Where the sand fence terminates at 

an existing dune walkover, the rope shall be tied and secured to the 

walkover at an area and elevation to keep the rope elevation and length 

uniform. The rope shall be stapled or nailed to inhibit tampering or 

disconnection. Where the sand fence terminates at an existing pathway 

or beach access, the contractor shall install a post and rope system from 

the seaward toe of the dune to the landward toe of the dune. The 

contractor shall install the posts and rope in accordance with the 

drawings. The posts for the post and rope pathways shall be minimum 3-

inch diameter wood posts, no less than 7 feet in length, comprised of 

treated southern yellow pine, spruce or other wood of equal life and 

strength as may be approved by the Engineer. The contractor shall 

maintain a minimum access width of 6 feet at all major pathways unless 

otherwise shown in the drawings or directed by the Engineer. The 

engineer reserves the right to modify or field-determine the number and 

location of beach accesses over the dune. The Engineer will attempt to 

address the preferences of property owners with respect to access 

location and size through field adjustments. 

4.3	 WARRANTY 

A.	 The contractor shall warrant the installed sand fence, posts and rope 

against deterioration and decay for 12 months following final 

acceptance. The contractor will not be responsible for warranting 

materials damaged during extreme storm events. 

PART 5 – SIGNAGE 

5.1	 SIGNAGE 

A.	 Materials – The signage shall be constructed of 80-gage aluminum or 

better, shall have minimum dimensions of 12 inches & x 12 inches, and 

shall have white reflective coating and black lettering capable of 

withstanding the harsh beach environment. The signs shall read “Please 

Keep Off – Dune Restoration in Progress” and “Dune Vegetation Protected 

– Florida Statue Ch. 161” in accordance with the drawings. The 

contractor may propose alternative signage materials for approval by the 

Engineer. The contractor must submit proper documentation for 

proposed materials and outline the advantages of such materials. 

Signage posts shall be minimum 3-inch diameter wood posts, no less than 

8 feet in length, comprised of treated southern yellow pine, spruce, or 

other wood of equal life and strength as may be approved by the 

Engineer. The Contractor’s Work Plan shall include the proposed sign and 
post details (material type, size, text, etc.). 

B.	 Installation – The contractor shall install signage designating the newly 

vegetated dune areas in accordance with the construction drawings. 

The contractor shall install signage posts with a minimum 3-foot 

embedment into the existing grade. Embedment shall not exceed 4-feet 

and shall be uniform across the project area. Signage shall be installed at 

the seaward dune toe immediately landward of the sand fencing and 

atop the dune crest immediately adjacent to existing dune walkovers and 
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foot pathways as depicted in the drawings. Signage installed near the 

seaward dune toe shall be attached to the seaward face of the timber 

post and face the offshore direction (south) to be viewed from the beach 

looking landward. Signage installed near the dune crest adjacent to 

walkways and foot paths shall be placed on both the seaward and 

landward side of the timber post and face both the offshore (south) and 

landward (north) directions. Signage shall be attached to the timber 

posts with stainless steel bolts and nuts or tamper-proof steel screws and 

plastic washers. The signs shall be placed at the general spacing 

depicted in the drawings and in close proximity to and in full view of the 

footpaths and dune walkovers. 

C.	 Warranty – The contractor shall warrant the installed signage against 

deterioration and decay for twelve months following final acceptance. 

The contractor will not be responsible for warranting materials damaged 

during extreme storm events. 

PART 6 – REPORTING 

6.1	 REPORTING 

A.	 The contractor shall prepare a daily progress report for submittal by fax or 

electronic mail to the Owner & Engineer. At least five (5) days prior to 

commencement of the work, the contractor shall submit a sample 

progress report to the Engineer for review and approval. The daily 

progress shall include, at a minimum: 

1.	 Project Name 

2.	 Contractor’s name & contact information 

3.	 Date of report 

4.	 Weather conditions 

5.	 Work performed (alongshore limits of work referencing baseline 

stationing 

6.	 Quantity of materials installed, staged, etc. 

7.	 Problems/delays/issues 

8.	 Instructions given/received 

9.	 Deviations from the drawings and/or specifications 

10.	 Certification statement by the contractor with the contractor’s 
signature verifying the reported information. 

PART 7 – ENVIRONMENTAL PROTECTION 

7.1	 GENERAL 
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A.	 The contractor shall conduct all work related activities in a manner so as 

to minimize or avoid disturbance to the existing beach and dune 

environment. The contractor shall comply with all marine nesting turtle, 

beach mice, and shorebird protection requirements as specified in the 

Florida Department of Environmental Protection Permit #0286575-001-JC, 

U. S. Army Corps of Engineers Permit #SAJ-2008-00895, and referenced 

documents. The contractor and subcontractors are responsible for 

becoming intimately familiar with the permitting requirements and 

referenced documents and their potential impact on the proposed work.  

The regulations, requirements, conditions of these regulatory 

authorizations are considered a part of the contract and shall be 

complied with by the contractor and subcontractors. The contractor is 

responsible for informing its personnel and all subcontractor(s) of the 

permit requirements and the measures needed to maintain compliance 

with these requirements. 

7.2	 FUELDING OPEATIONS 

A.	 The contractor will not be permitted to dispense fuel on the dune of sandy 

beach areas. The contractor shall take all responsibility precautions to 

prevent fuel spills or contamination of the ground with fuel. Should any 

fuel spills occur, the contractor shall immediately notify the Owner, 

Engineer, and any other required parties and immediately recover the 

contaminated ground and dispose of it offsite at an approved facility. 

7.3	 DAILY TURTLE NEST SURVEYS 

A.	 Beginning May 1, Okaloosa County shall conduct daily marine turtle nest 

surveys of the beach within work area prior to 9:00 a.m. (local time). The 

contractor will be required to coordinate with the designated turtle 

monitoring personnel prior to commencing any vehicular activity on the 

beach to determine the location of any tests detected. The turtle monitor 

shall clearly mark, with stakes and flagging indicating a 3-foot (minimum) 

buffer radius, any nest discovered. The contractor shall document and 

verify all daily communication with the turtle monitor in the daily report. If 

the contractor finds an unmarked nest, the contractor shall prohibit any 

work within 10 feet of the nest and notify the Owner, Engineer, and turtle 

monitor immediately. Nests that interfere with the contractor’s 
uncompleted work, shall be left in place and the contractor shall be 

relieved of installation any materials within 10 feet of the nest site. 

7.4	 IRRIGATION/FERTILIZER 

A.	 The contractor is not permitted to irrigate or fertilize within 10 feet or 

upslope of any marked nest. 

7.5	 LIGHTING 

A.	 Lighting of the beach and/or work area is prohibited. 

7.6	 BEACH DRIVING 

A.	 The contractor is specifically advised that vehicle driving or parking on the 

beach is prohibited, expecting lightweight all-terrain vehicles with ground 
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pressure of 10 psi or less. The contractor shall obtain beach driving permits 

from the Owner for each vehicle used on the beach. Permits shall remain 

with each vehicle and be displayed in the driver’s side windshield. 
Vehicle access shall only be through access points designated on the 

Construction Drawings. The Contractor is advised the proposed work 

area is soft sand, and only appropriate vehicles shall be utilized in support 

of the work. 

The contractor will be responsible for filling or leveling any alteration of the 

beach topography (e.g., tire ruts, vehicle tracks, etc.) resulting from 

vehicular activity. The contractor will not be permitted to store any 

equipment or materials on the beach. The contractor shall store all 

equipment and materials not installed/used during the workday in the 

staging areas show on the drawings. 

PART 8 – MEASUREMENT & PAYMENT 

8.1 

A.	 PAYMENT – Payment shall be in accordance with the unit prices specified 

for the work and shall be based on the total number of installed and 

accepted units as described below and within these specifications and 

the contract documents. The contractor may submit partial payment 

requests upon completing the approximate 1,500 to 2,000-feet 

acceptance sections shown in the Construction Drawings. 

1.	 Dune Vegetation – Payment for the number of planting units 

installed and accepted. 

2.	 Sand Fencing – Payment for the lineal feet of sand fencing 

installed and accepted. Sand fencing units will also include the 

rope placed along the seaward boundary of the fence. 

3.	 Signage – Payment for the number of signs and sign post installed 

and accepted. 

4.	 Post & Rope Access Enhancements – Payment for the lineal feet of 

post and rope installed and accepted. 

5.	 Additional payment for items in excess of that indicated on the 

Drawings and requested by the Owner will be calculated at unit 

prices stated in the contract. 

6.	 Unit prices are to include labor, materials, tools, equipment, and 

incidentals for the installation of all work components as listed 

herein and on the Drawings. 

7.	 No payment will be made for rejected items, items that do not 

comply with applicable sections of these specifications, and those 

items that are defective or damaged during handling or 

placement. 

8.	 No payment will be made for re-planting or other activities to 

conform to the warranty and success criteria provisions stipulated 

within these specifications. 

Last Revised – 01/09/2013	 Page 53 



     
 

    

 

  

  

        

       

  

     

     

 

 

  

 

        

       

      

 

 

 

  

PART 9 – PUBLIC SAFETY & CONFLICTS 

9.1	 PUBLIC SAFETY 

A.	 Public Safety – The contractor shall at all times protect the safety of the 

general public utilizing the beach and access areas, as well as recreating 

along the shoreline, within the adjacent to the proposed installation areas. 

The contractor shall notify the Owner and Engineer immediately of any 

concerns or issues relating to potential conflicts between work activities 

and residents or the general public. 

9.2	 CONFLICTS 

A.	 Conflicts – The contractor is advised that construction work by other 

contractors may be occurring at the same time as plant installation. The 

contractor shall direct all concerns or issues relating to potential work 

conflicts to the Owner and Engineer. 

Last Revised – 01/09/2013	 Page 54 



     
 

 

 

   

   

 

 

  
   

  

   

  

   

      

       

 

         

        

           

        

   

     

 

  

      

  

     

         

      

 

      

 

  

 

          

       

    

       

ATTACHMENT “B” 

OKALOOSA ISLAND DUNE FLORA RESTORATION
 
& BEACH ACCESS MANAGEMENT PROJECT
 

CONSTRUCTION DRAWINGS AND SPECIFICATIONS
 

TECHNICAL SPECIFICATIONS FOR THE
 
OKALOOSA ISLAND DUNE FLORA RESTORATION
 
AND BEACH ACCESS ENHANCEMENT PROJECT
 

PART 1 - GENERAL 

1.1 SUMMARY 

A.	 These specifications include requirements for the furnishing of labor, materials, 

equipment and performing all operations in connection with dune vegetation, sand 

fencing, signage, and post and rope installation as indicated on the Construction 

Drawings (Drawings) and specified herein. 

B.	 The Contractor is informed that Okaloosa County has made a request to the Florida 

Department of Environmental Protection (FDEP) for a Coastal Construction Control Line 

(CCCL) Permit exemption as the project does not cause an adverse impact to the 

coastal system. The Contractor shall be aware that the FDEP may require additional 

permitting requirements beyond those stated in these specifications. The Contractor 

shall familiarize themselves with FDEP permitting requirements for dune restoration and 

beach access management projects as they relate to the proposed work. 

1.2 DEFINITIONS 

A.	 Nomenclature: The scientific and common names of plants herein specified conform to 

the approved names given in Hortus Third (1976) by Liberty Hyde Bailey Hortorium. 

B.	 Planting Unit: For the purposes of this project, the term “planting unit” refers to 

vegetative material of an individual, viable, nursery-grown plant installed within a single 

hole created on the beach or dune system. Planting unit species and size vary in 

accordance with these Specifications and Contract Documents. 

C.	 Engineer: The Owner’s representative responsible for construction observation and 

project certification. 

1.3 SUBMITTALS 

The following shall be submitted for Owner and Engineer approval: 

A.	 Work Plan: As part of the bid package, the Contractor shall submit to the Engineer a 

detailed work plan for the dune vegetation, sand fence, signage, and post and rope 

installation. The plan shall include the construction schedule (including plant 

propagation through installation), propagation method, types of hydrating gel and 
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fertilizer to be used (including the required manufacturers information), proposed 

materials, staging areas and access requirements, work force and equipment, and the 

qualifications of supervisor(s). The Contractor shall provide with the work plan 

documentation as to the source of the planting units to be installed, including collection 

permits and any other required permits or documentation. 

B.	 Watering Plan: As part of the bid package, the Contractor shall furnish to the Engineer a 

plan for watering the plants and an itemized list of equipment that will be used during 

watering operations. The watering plan shall detail the proposed number of irrigation 

events, irrigation methodology, equipment, water source, labor, required time, 

notifications, and the physical condition(s) of the planting units that signal the need for 

maintenance irrigation. The plan shall also include details regarding the hydrating gel 

requirements and any additional soil amendments (fertilizer) that may be included 

during the irrigation. 

C.	 Certificates of Compliance: Before delivery of planting materials, the Contractor shall 

submit to the Engineer certificates of compliance and/or documentation certifying that 

the planting materials meet all of the requirements (plant source, plant size, plant age, 

plant grade, etc.) for this specification. 

D.	 Notice of Commencement: The Contractor shall notify the Engineer at least 3 days 

before initiating the work, including mobilization, staging, and/or field work. 

E.	 Notice for Inspection: The Contractor shall notify the Engineer at least 10 days before 

the scheduled 180-day inspection that the vegetation is ready for inspection. The 

Contractor shall meet and accompany the Engineer onsite during the inspection. 

F.	 Soil Amendments: The Contractor shall submit the required manufacturer’s information 

certifying that soil amendments meet the specifications. 

PART 2 - EXECUTION 

2.1 GENERAL 

A.	 Schedule 

The Contractor shall complete all construction activity (plant, sand fence, signage, and 

post and rope installation) and remove all equipment from the beach and work areas 

prior to marine turtle nesting season (May 1 – October 31). The Contractor shall not 

commence work until receiving a written Notice to Proceed from the Owner or 

Engineer. Work is permitted seven (7) days a week during daylight hours only (sunrise to 

1 hour after sunset). 

B.	 Notification 

The Contractor shall notify the Engineer at least 3 days prior to project mobilization, 

commencement of installation, project completion, inspections, and demobilization. 

The Contractor shall notify the Engineer at least 10 days before the scheduled 180-day 

vegetation inspection. The Contractor shall notify the Engineer at least 48 hours prior to 

the suspension of work. The Contractor shall notify the Engineer immediately for any 
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2.2 

work stoppages resulting from environmental impacts (turtle nest impacts, fuel spills, 

etc.), permit violations, property owner disputes, safety violations, etc. 

C. Work 

The Contractor shall install the dune vegetation, sand fencing, signage, and post and 

rope in accordance with the Drawings. The Contractor shall field-verify the specific 

locations of the work and obtain Engineer approval prior to installation of any work 

components. The Owner and Engineer reserve the right to suspend the work at any time 

when the location, layout, or limits established by the Contractor are not sufficient to 

define the work. The Contractor shall utilize the construction baseline and stationing 

shown in the Drawings to define features of the work and document completed work 

areas. 

D. Planting Layout 

The Contractor shall lay out the locations of the proposed vegetation areas, for 

approval by the Engineer, prior to planting. At a minimum, the layout shall include 

markers (e.g., flagging or stakes) at the seaward and landward limits of the planting 

area, accesses (paths and dune walkovers), and endpoints of the work. The markers 

shall be placed at 100-foot centers maximum and at reduced distances in non-uniform 

areas to clearly define the planting area. The Contractor will be responsible for tracking 

and removing all stakes and markers from the beach project area. The work shall be 

performed in a continuous manner from start to finish without interruption or variation. 

WORK AREAS AND ACCESS 

A. Planting Areas 

The plant units shall be installed on the existing dune within the planting areas shown in 

the Drawings. The Zone I planting area primarily represents the seaward dune face and 

dune crest. The Zone II planting area primarily represents the landward dune face. 

B. Staging Areas 

The Contractor shall utilize the staging areas shown in the Drawings. The Contractor shall 

maintain the staging areas in a neat and orderly fashion and minimize the area utilized 

for staging and/or equipment storage. The Contractor will be responsible for cleaning 

and restoring the staging areas to pre-construction conditions to the satisfaction of the 

Owner and Engineer prior to demobilization. The Contractor shall be responsible for any 

damage to the existing dunes, dune vegetation, private and public property, and 

staging, work, and access areas. The Contractor shall repair any damage resulting from 

the Contractor’s operations at no cost to the Owner or Engineer. The Contractor will not 

be permitted to stockpile equipment or materials on the beach except those required 

for immediate (same day) planting or installation. The Contractor is responsible for the 

collection and removal of any debris and litter associated with the work. The Work Plan 

submitted by the Contractor shall describe the proposed use (including 

equipment/materials to be stored, schedule, etc.) of the staging areas. 
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3.1 

C. Beach Access 

The Contractor shall utilize only the beach access corridors shown in the Drawings unless 

otherwise approved by the Owner and Engineer. The Contractor shall maintain all 

beach accesses in working order and shall not inhibit the general public from accessing 

the beach. The Contractor shall not enter or place planting units, sand fence, 

equipment or materials on private properties outside of the project area defined in the 

Drawings. The Contractor shall minimize access and travel along the beach to avoid 

disturbance or impacts to the existing beach and dune system. Driving vehicles along 

any part of the dune or upland of the dune is prohibited. The Contractor shall repair any 

damage resulting from the Contractor’s operations at no cost to the Owner or Engineer. 

D. Work Area 

The Contractor’s active work area shall not exceed 500 linear feet in a shore-parallel 

direction. 

PART 3 - PRODUCTS 

PLANTING MATERIALS 

A. Plant Source 

The source of all planting units delivered under this bid item will be limited to seeds and 

propagated plants collected from the South Alabama and Florida Panhandle coasts. 

Source material collected from areas other than the South Alabama and the Florida 

Panhandle coasts (e.g., Florida east coast or Caribbean) will be rejected. The 

Contractor shall provide written documentation as to the source of the planting units in 

the bid package. Documentation shall include collection permits or contracts from the 

Florida Department of Environmental Protection (FDEP), the U.S. Department of 

Agriculture, or other comparable documents. Bids submitted without this 

documentation will not be considered. 

B. Plant Species 

The Contractor shall plant the native dune species listed below in accordance with the 

specified percentages of total plants and within the areas shown in the Drawings. The 

Contractor shall meet the specified planting percentages over the approximately 1,500 

to 2,000-feet long acceptance sections documented in the Drawings. Section 3.1.C 

below includes specifications for the diversity species. The Contractor’s Work Plan shall 

include a detailed description of the proposed planting scheme. 

1. Planting Zone I (Seaward Dune Face and Dune Crest): 

a. Sea Oats (Uniola paniculata) – 80% 

b. Panic Grass (Panicum amarum) – 10% 

c. Diversity Species – 10% 

2. Planting Zone II (Landward Dune Face): 
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3.2 

a. Sea Oats (Uniola paniculata) – 70% 

b. Panic Grass (Panicum amarum) – 10% 

c. Diversity Species – 20% 

C.	 Diversity Species 

The Contractor shall provide and install a minimum of three additional native species 

according to the percentages specified above. The Contractor shall plant the diversity 

species intermittently among the sea oats, in even distributions, and within the areas of 

greatest survival and function according to standard industry practice. The diverse 

species provided shall be in even proportions. Diversity species may include (but not be 

limited to):
 

Beach Elder (Iva imbricata)
 

Beach Morning Glory (Ipomaea imperati)
 

Railroad Vine (Ipomoea pes-caprae)
 

Sea Purslane (Sesuvium portulacastrum)
 

Coastal Blue Stem (Schizachyrium scoparium)
 

Dune Sunflower (Helianthus debilis)
 

Blanket Flower (Gaillardia pulchella)
 

Coastal Sea Rocket (Cakile lanceolata)
 

The Contractor may recommend additional diversity species for approval by the 

Engineer. The Contractor shall submit appropriate documentation identifying the 

advantages of the proposed species and certifying the proposed species are suitable 

for the site. 

PROPAGATION METHODS 

A.	 Liners 

For 2-inch species, all plant materials shall be grown in multi-well trays (liners) not to 

exceed a size of approximately 1.5 inches wide by 1.5 inches long and not less than 2.5 

inches in depth. Root ball (container) volumes shall not be less than 5 cubic inches. 

For 4-inch species, all plant materials shall be grown in multi-well liners not to exceed a 

size of approximately 3.1 inches wide by 3.1 inches long and not less than 3 inches in 

depth. Root ball (container) volumes shall not be less than 26 cubic inches. 

B.	 Number of Seeds per Liner 

The nursery shall determine, through germination experiments, the number of seeds 

placed in each liner such that viable planting units with at least three emergent stems 

for 2-inch planting units and at least four emergent stems for 4-inch planting units are 
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3.3 

produced. Planting units with fewer than the specified number of stems will not be 

accepted. Prior to shipping, roots should fill the entire volume of the container, but the 

containers shall not be root bound. When the plants are pulled from the liner, the roots 

shall support the soil volume of the container with minimal soil loss. The Engineer may 

require the Contractor to perform such demonstrations prior to planting. 

C. Micropropagation 

Planting units grown from approved sources via micropropagation techniques may be 

accepted. Plants produced from cuttings or the division of larger plants may be used if 

the material is derived from South Alabama or Florida Panhandle sources and meets all 

of the specifications for seed-producing planting units. However, planting units derived 

from micropropagation techniques shall not exceed 25% of the total number of planting 

units delivered. 

D. Inspections 

The Contractor shall provide the Engineer and Owner with access to all nursery 

operations in the manner and time frame requested by the Owner or Engineer for the 

purpose of performing compliance inspections of the propagation and production 

methods being employed by the Contractor. 

PLANT SIZE, AGE, AND CONDITION 

A. Plant Size 

For 2-inch planting units, Sea Oats and Panic Grasses shall be 8 – 16 inches in height, as 

measured from the top of the root ball to the apical meristem, and have a minimum of 

three healthy stems. 2-inch units shall have a root ball volume of at least 5 cubic inches. 

For 4-inch planting units, Sea Oats and Panic Grasses shall be 12 – 24 inches in height, as 

measured from the top of the root ball to the apical meristem, and have a minimum of 

four healthy stems. All diversity species shall be 4-inch planting units. 4-inch planting units 

shall have a root ball volume of at least 26 cubic inches. For the purposes of this 

specification, the plant material in a single liner represents one planting unit, regardless 

of the soil volume or number of viable stems. The Engineer will reject any plants not 

meeting these size constraints. 

B. Plant Age 

Planting units shall be 60- to 90-days old for 2-inch planting units and 90- to 120-days old 

for 4-inch planting units, as measured from the approximate time of germination. The 

Engineer may reject planting units younger or older than these specifications. The 

Contractor shall coordinate delivery to ensure planting units are installed within five (5) 

days of the plant being “pulled” at the nursery. 

C. Plant Condition 

All planting units provided by the Contractor shall be of the highest quality and shall 

have moist, vigorous root systems free of rot, disease, or discoloration at the time of 

delivery and installation. The Engineer will reject planting units not meeting these 
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specifications. The Engineer will not consider rejected planting units as delivered to the 

site and will not be eligible for payment for production, delivery, or other costs. The 

Contractor will be responsible for properly disposing of rejected planting units. The 

Contractor shall maintain the high-quality condition of the plants from the time the 

plants are “pulled” at the nursery through planting and continuing throughout the 180-

day warranty period (Section 3.6). 

The root ball shall be properly moistened to prevent desiccation. Prior to shipping, roots 

should fill the entire volume of the container, but should not be root bound. When pulled 

from the liner/tray, the roots shall support the soil volume of the container with minimal 

soil loss. All planting units shall be handled, packed, transported, and stored at the 

installation site in such a manner as to ensure protection against desiccation, thermal 

stress, disease, or physical damage. The Contractor shall make the planting units 

available at all times for inspection by the Engineer. The Engineer will reject planting 

units improperly handled, packed, transported, or stored. 

D. Number of Planting Units Delivered 

The Drawings specify the estimated number of planting units required for the work. 

Varying site conditions may require adjustments beyond or below the estimated 

quantities. The Contractor is required to provide sufficient plant quantities in order to 

perform the work in accordance with the Contract Documents. The Engineer will 

determine the final number of planting units eligible for payment. 

Planting units delivered to the work site shall be contained in consistent, accessible, and 

uniform packing materials such as waxed boxes. Each box delivered to a work site will 

be subject to planting unit inspection and counting. The Contractor will specify a 

standard number of within-specification planting units for the packaging (e.g., 500 per 

box) before the Engineer will accept the delivery of planting units to the work site. The 

Engineer will reject boxes of planting units that contain fewer than the established 

standard number of within-specification planting units. If more than one box per delivery 

is found to contain fewer than the established standard planting unit count, the 

Engineer will reject all boxes of plants within that delivery. Boxes of planting units found 

to contain more than the standard number of planting units will be considered to 

contain only the standard number of planting units per box. The Contractor shall 

coordinate delivery to ensure an excessive number of plant units and/or boxes are not 

staged at the construction site and all units are installed within five (5) days of the plants 

being “pulled” at the nursery. 

PLANTING DEPTH AND SPACING 

A. Planting Unit Depth 

The Contractor shall install all planting units at a minimum depth of 6 inches, as 

measured from the top of the root ball to the sand surface. The Engineer will reject 

plants not installed at or below this depth. Planting units out of compliance with this 

specification and unnoticed by the Engineer will be planted solely at the Contractor’s 

risk and will be subject to all of the survival criteria and warranty provisions detailed 

below in Section 3.6 SUCCESS CRITERIA AND REPLANTING. In addition, the Owner may 
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3.5 

increase the retainage of the contract should the survival and warranty provisions of 

these specifications not be met. 

B. Planting Unit Spacing 

The planting areas shall be laid out in 500-foot wide (maximum) sections to ensure 

proper coverage and spacing. Planting units shall be planted in rows, with the most 

seaward row located along the lower limit of the planting zone marked on the 

Drawings. Successive rows located on the dune shall be 12 inches apart for Option 1 or 

18 inches apart for Option 2 and planted parallel to the seaward row. Planting units in 

each row along the dune slope shall be planted on 12-inch centers for Option 1 and 18-

inch centers for Option 2. Planting units in each row shall be staggered mid-way (in the 

shore-parallel direction) between planting units in the adjacent rows. The Contractor 

may modify the spacing requirements (+/- 4 inches for Option 1 and +/- 6 inches for 

Option 2) for up to 25% of the plants to achieve a more natural look. Planting units out of 

compliance with this specification will be planted solely at the Contractor’s risk and will 

be subject to all of the survival criteria and warranty provisions detailed below in Section 

3.6 SUCCESS CRITERIA AND REPLANTING. 

C. Installation 

The Contractor shall install planting units by hand labor and tools (e.g., spades, shovels, 

hand-held augers, etc.). The Contractor shall install planting units to fully cover the 

planting areas shown in the Drawings. Planting units shall be installed up to existing 

vegetation, existing structures (e.g., dune walkovers) or access paths. 

D. Final Dressing 

The Contractor shall smooth the planting area to remove any large depressions, 

mounds, or footprints from the finished grade surface. Filling around plants to provide 

sufficient burial will not be permitted. 

SOIL AMENDMENTS 

A. Hydrating Gel and Fertilizer 

The Contractor shall utilize a hydrating gel such as Stockabsorb, Terra-sorb, or similar 

product with all planting units. The Contractor shall fully hydrate the gel according to 

the manufacturer’s specifications prior to use. Approximately one-half teaspoon of slow 

release (90-day) pelletized Osmocote fertilizer, or Engineered-approved substitute, with 

an N:P:K ratio of 18-6-12, plus trace elements shall be added to the hydrating gel 

material for each 2-inch planting unit. The amount of fertilizer added to 4-inch planting 

units shall depend on the plant species and manufacturer’s recommendations. The 

Contractor shall place a minimum of one-half cup of the hydrated gel/fertilizer mixture 

at the bottom of the hole beneath the root zone of each planting unit during 

installation. The plants shall be installed such that the root ball is in contact with the 

hydrated gel/fertilizer mixture. Dipping the rootball in the hydrating gel/fertilizer mixture 

prior to installation will not be permitted. The fertilizer shall conform to the applicable 

State of Florida fertilizer laws. 
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Fertilizer requirements may vary for the different plant species. The Contractor shall 

place fertilizer in accordance with standard industry practice for each varying species 

and size of plant, subject to the approval of the Owner and Engineer. The Contractor’s 

work plan shall detail the brand name and manufacturer of the proposed hydrating gel 

and fertilizer and proposed ratios for both 2-inch and 4-inch planting units. The 

Contractor shall include the cost of the hydrating gel and fertilizer within the installed 

planting unit bid price. 

B. Initial and Maintenance Irrigation 

The Contractor will be allowed to “water in” (initially irrigate) and maintenance-irrigate 

all newly installed planting units such that the root zone of all newly installed planting 

units is thoroughly saturated. The irrigation must be performed in accordance with a 

Contractor-prepared and Engineer-approved irrigation schedule within the submitted 

watering plan. The watering plan shall detail the proposed number of irrigation events, 

irrigation methodology, the equipment, water source, labor, required time, notifications, 

and the physical condition(s) of the planting units which signal the need for 

maintenance irrigation. The Contractor shall notify the Engineer at least 72 hours prior to 

the application of initial or maintenance irrigation. The Contractor shall apply irrigation 

to the planting areas utilizing a non-destructive, non-scouring methodology. The 

Contractor will be responsible for all aspects of the irrigation, including but not limited to, 

compliance with all environmental permits, local beach access regulations, and any 

damages arising from initial or maintenance irrigation. The cost of the initial and/or 

maintenance irrigation shall be included within the installed planting unit bid price. 

C. Irrigation Water 

The Contractor will be responsible for obtaining and applying all irrigation water 

required. All water shall be fresh and free from injurious amount of oil, acid, alkali salts or 

other materials harmful to the growth of the plants. The Contractor shall comply with all 

applicable permits and ordinances. No temporary or piped irrigation systems will be 

allowed. The Contractor will be responsible for coordinating with local agencies if the 

use of local hydrants is proposed. 

D. Maintenance Fertilization 

The Contractor, if approved by the Engineer, may undertake maintenance fertilizer 

during the warranty period at their discretion. The Contractor shall notify the Engineer at 

least 72 hours prior to the application of maintenance fertilizer. The Contractor shall not 

apply maintenance fertilization within 60 days of the end of the 180-day warranty 

period. The Contractor shall include the cost of any maintenance fertilization in the unit 

cost schedule that accompanies the Contractor’s bid documents. The Contractor shall 

undertake maintenance fertilization, if employed, in a manner that complies with all 

environmental permits applicable to the project site. 

E. Vehicle Access 
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3.6 

In developing irrigation plans, the Contractor is advised that vehicle access to the 

beach and in the dune area is restricted and/or prohibited as outlined in Section 2.2.C 

and Section 7.6. 

SUCCESS CRITERIA AND REPLANTING 

A. Planting Unit Success Criteria 

The Engineer will assess the success of the planting effort approximately 180 days after 

completion of the planting unit installation (for the entire project) using three criteria: 

whole-site survival rate, planting unit survival pattern, and planting unit root penetration. 

The Engineer will consider the planting effort a success and acceptable if all three of 

the described criteria (Criteria 1 – 3 below) are met at the 80% level. The Engineer will 

assess these criteria across the approximately 1,500 to 2,000-feet acceptance sections 

documented in the Drawings for the purpose of warranty and payment. 

B. Whole-Site Survival Rate (Criteria 1) 

A minimum survival rate of 80% of all planting units installed over the site as a whole shall 

be achieved. The Engineer will consider plants as surviving if they show clearly vigorous 

rhizome and white, turgid roots, even in the absence of vital above ground growth. 

C. Planting Unit Survival Pattern (Criteria 2) 

A minimum of 80% of the planting width perpendicular to the shoreline shall be 

occupied by surviving planting units at all locations. This survival criterion is needed to 

minimize the risk of dune over wash during storm events. The Engineer may waive this 

success criterion in areas where plant survival has been adversely impacted by 

unexpected pedestrian traffic, erosion, overwash or inundation. 

D. Planting Unit Root Penetration (Criteria 3) 

A minimum of 24 out of 30 (80%) randomly selected plants within each acceptance 

section shall have achieved root penetration of nine inches or greater, as measured 

from the top of the root ball down. The Contractor and Engineer, immediately following 

plant installation, shall tag the 30 randomly selected plants used to determine this 

measure of success. The Engineer may waive this success criterion if lesser root 

penetration is otherwise determined to be acceptable or if the lesser penetration was 

caused by factors outside the control of the Contractor (e.g., excessive natural rainfall). 

E. Replanting of Units 

If any of the above success criteria are not met, as determined by the Engineer, the 

Contractor shall replant the unsuccessful planting units with viable within-specification 

planting units of the same type originally installed. The Contractor will assume sole 

responsibility for the replanting of planting units and will complete the replanting at no 

cost to the Owner. All warranty and survival provisions and requirements will apply to 

replanted planting units. The Contractor will be responsible for properly disposing of all 

rejected planting units. 

F. Initial Planting Unit Survival 
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The Engineer will reject and not consider eligible for payment all planting units that do 

not survive for a minimum of 10 days after installation. Within 5 days of notification by the 

Engineer that an area of initial planting units did not survive for 10 days, the Contractor 

shall install new, within-specification planting units in areas identified by the Engineer. 

The Contractor shall assume sole responsibility for installing the new replacement 

planting units at no cost to the Owner. The Engineer will consider the replacement 

planting units eligible for payment as “original” planting units only after they have 

survived a minimum of 10 days after installation. The Contractor will be responsible for 

properly disposing of all rejected planting units. 

PART 4 - SAND FENCE and POST & ROPE INSTALLATION 

4.1 MATERIALS 

A.	 The Drawings specify acceptable sand fencing, post and rope materials. 

4.2 INSTALLATION 

A.	 The Contractor shall install sand fence along the seaward toe of the existing dune 

(seaward planting area limit) as shown in the Drawings. Prior to installation, the 

Contractor shall demonstrate the installation technique to be applied for installing the 

sand fencing, maintaining proper spacing and attaching the rope. The Contractor, at 

the discretion of the Engineer, may be allowed to vary sand fence length and/or 

spacing requirements in transition areas (e.g., areas adjacent to dune walkovers, 

accesses, etc.). Following sand fencing installation, the Contractor shall attach a single 

strand of rope to the seaward sand fencing post as shown in the Drawings to create a 

uniform barrier for the dune area. The rope connection shall be threaded through a 

hole drilled 3 inches from the top of the post and looped around the post. The rope shall 

be stapled or nailed on the landward side to inhibit tampering. The Contractor shall 

allow for uniform sag of approximately 12 inches in the rope between sand fence 

sections. Where the sand fence terminates at an existing dune walkover, the rope shall 

be tied and secured to the walkover at an area and elevation to keep the rope 

elevation and length uniform. The rope shall be stapled or nailed to inhibit tampering or 

disconnection. Where the sand fence terminates at an existing pathway or beach 

access, the Contractor shall install a post and rope system from the seaward toe of the 

dune to the landward toe of the dune. The Contractor shall install the posts and rope in 

accordance with the Drawings. The posts for the post and rope pathways shall be 

minimum 3-inch diameter wood posts, no less than 7 feet in length, comprised of 

treated southern yellow pine, spruce or other wood of equal life and strength as may be 

approved by the Engineer. The Contractor shall maintain a minimum access width of 6 

feet at all major pathways unless otherwise shown in the Drawings or directed by the 

Engineer. The Engineer reserves the right to modify or field-determine the number and 

location of beach accesses over the dune. The Engineer will attempt to address the 

preferences of property owners with respect to access location and size through field 

adjustments. 
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4.3 WARRANTY 

A.	 The Contractor shall warrant the installed sand fence, posts and rope against 

deterioration and decay for twelve months following final acceptance. The Contractor 

will not be responsible for warranting materials damaged during extreme storm events. 

PART 5 - SIGNAGE 

5.1 SIGNAGE 

A.	 Materials 

The signage shall be constructed of 80-gage aluminum or better, shall have minimum 

dimensions of 12 inches x 12 inches, and shall have white reflective coating and black 

lettering capable of withstanding the harsh beach environment. The signs shall read 

“Please Keep Off – Dune Restoration in Progress” and “Dune Vegetation Protected – 

Florida Statute Ch. 161” in accordance with the Drawings. The Contractor may propose 

alternative signage materials for approval by the Engineer. The Contractor must submit 

proper documentation for proposed materials and outline the advantages of such 

materials. Signage posts shall be minimum 3-inch diameter wood posts, no less than 8 

feet in length, comprised of treated southern yellow pine, spruce, or other wood of 

equal life and strength as may be approved by the Engineer. The Contractor’s Work 

Plan shall include the proposed sign and post details (material type, size, text, etc.). 

B.	 Installation 

The Contractor shall install signage designating the newly vegetated dune areas in 

accordance with the Drawings. The Contractor shall install signage posts with a 

minimum 3-foot embedment into the existing grade. Embedment shall not exceed four 

feet and shall be uniform across the project area. Signage shall be installed at the 

seaward dune toe immediately landward of the sand fencing and atop the dune crest 

immediately adjacent to existing dune walkovers and foot pathways as depicted in the 

Drawings. Signage installed near the seaward dune toe shall be attached to the 

seaward face of the timber post and face the offshore direction (south) to be viewed 

from the beach looking landward. Signage installed near the dune crest adjacent to 

walkways and foot paths shall be place on both the seaward and landward side of the 

timber post and face both the offshore (south) and landward (north) directions. Signage 

shall be attached to the timber posts with stainless steel bolts and nuts or tamper-proof 

stainless steel screws and plastic washers. The signs shall be placed at the general 

spacing depicted in the Drawings and in close proximity to and in full view of the 

footpaths and dune walkovers. 

C.	 Warranty 

The Contractor shall warrant the installed signage against deterioration and decay for 

twelve months following final acceptance. The Contractor will not be responsible for 

warranting materials damaged during extreme storm events. 
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PART 6 - REPORTING 

The Contractor shall prepare a daily progress report for submittal by fax or electronic 

mail to the Owner and Engineer. At least five (5) days prior to commencement of the 

work, the Contractor shall submit a sample progress report to the Engineer for review 

and approval. The daily progress report shall include, at a minimum: 

1.	 Project name 

2.	 Contractor’s name and contact information 

3.	 Date of report 

4.	 Weather conditions 

5.	 Work performed (alongshore limits of work referencing baseline stationing) 

6.	 Quantity of materials installed, staged, etc. 

7.	 Problems/delays/issues 

8.	 Instructions given/received 

9.	 Deviations from the Drawings and/or Specifications 

10.	 Certification statement by the Contractor with the Contractor’s signature 

verifying the reported information 

PART 7 - ENVIRONMENTAL PROTECTION 

7.1 GENERAL 

The Contractor shall conduct all work related activities in a manner so as to minimize or 

avoid disturbance to the existing beach and dune environment. The Contractor shall 

comply with all Federal, State, and local environmental and endangered species 

protection requirements and regulations related to the protection of nesting marine 

turtles, beach mice, and shorebirds. The Contractor and subcontractors are responsible 

for becoming intimately familiar with applicable requirements and regulations and their 

potential impact on the proposed work. Federal, State, and local environmental and 

endangered species protection requirements and regulations are considered a part of 

the contract and shall be complied with by the Contractor and subcontractors. The 

Contractor is responsible for informing its personnel and all subcontractor(s) of all 

applicable requirements and the measures needed to maintain compliance with these 

requirements. 

7.2 FUELING OPERATIONS 

The Contractor will not be permitted to dispense fuel on the dune or sandy beach 

areas. The Contractor shall take all responsible precautions to prevent fuel spills or 

contamination of the ground with fuel. Should any fuel spills occur, the Contractor shall 

immediately notify the Owner, Engineer, and any other required parties and 
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immediately recover the contaminated ground and dispose of it offsite at an approved 

facility. 

7.3 DAILY TURTLE NEST SURVEYS 

Beginning May 1, Okaloosa County shall conduct daily marine turtle nest surveys of the 

beach within the work area prior to 9:00 am (local time). The Contractor will be required 

to coordinate with the designated turtle monitoring personnel prior to commencing any 

vehicular activity on the beach to determine the location of any nests detected. The 

turtle monitor shall clearly mark, with stakes and flagging indicating a 3-foot (minimum) 

buffer radius, any nest discovered. The Contractor shall document and verify all daily 

communication with the turtle monitor in the daily report. If the Contractor finds an 

unmarked nest, the Contractor shall prohibit any work within 10 feet of the nest and 

notify the Owner, Engineer, and turtle monitor immediately. Nests that interfere with the 

Contractor’s uncompleted work shall be left in place and the Contractor shall be 

relieved of installing any materials within 10 feet of the nest site. 

7.4 IRRIGATION / FERTILIZER 

The Contractor is not permitted to irrigate or fertilize within 10 feet or upslope of any 

marked nest. 

7.5 LIGHTING 

Lighting of the beach and/or work area is prohibited. 

7.6 BEACH DRIVING 

The Contractor is specifically advised that vehicle driving or parking on the beach is 

prohibited, excepting lightweight all-terrain vehicles with ground pressure of 10 psi or 

less. The Contractor shall obtain beach driving permits from the Owner for each vehicle 

used on the beach. Permits shall remain with each vehicle and be displayed in the 

driver’s side windshield. Vehicle access shall only be through access points designated 

on the Drawings. The Contractor is advised the proposed work area is soft sand, and 

only appropriate vehicles shall be utilized in support of the work. 

The Contractor will be responsible for filling or leveling any alteration of the beach 

topography (e.g., tire ruts, vehicle tracks, etc.) resulting from vehicular activity. The 

Contractor will not be permitted to store any equipment or materials on the beach. The 

Contractor shall store all equipment and materials not installed/used during the 

workday in the staging areas shown on the Drawings. 
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PART 8 - MEASUREMENT AND PAYMENT 

8.1 PAYMENT 

Payment shall be in accordance with the unit prices specified for the work and shall be 

based on the total number of installed and accepted units as described below and 

within these Specifications and the Contract Documents. The Contractor may submit 

partial payment requests upon completing the approximate 1,500 to 2,000-feet 

acceptance sections shown in the Drawings. 

1.	 Dune Vegetation: Payment for the number of planting units installed and 

accepted. 

2.	 Sand Fencing: Payment for the lineal feet of sand fencing installed and 

accepted. Sand fencing units will also include the rope placed along the 

seaward boundary of the fence. 

3.	 Signage: Payment for the number of signs and sign post installed and 

accepted. 

4.	 Post and Rope Access Enhancements: Payment for the lineal feet of post 

and rope installed and accepted. 

5.	 Additional payment for items in excess of that indicated on the Drawings 

and requested by the Owner will be calculated at unit prices stated in the 

Contract. 

6.	 Unit prices are to include labor, materials, tools, equipment, and incidentals 

for the installation of all work components as listed herein and on the 

Drawings. 

7.	 No payment will be made for rejected items, items that do not comply with 

applicable sections of these Specifications, and those items that are 

defective or damaged during handling or placement. 

8.	 No payment will be made for re-planting or other activities required to 

conform to the warranty and success criteria provisions stipulated within 

these Specifications. 

PART 9 - PUBLIC SAFETY AND CONFLICTS 

9.1 PUBLIC SAFETY 

The Contractor shall at all times protect the safety of the general public utilizing the 

beach and access areas, as well as recreating along the shoreline, within and adjacent 

to the proposed installation areas. The Contractor shall notify the Owner and Engineer 

immediately of any concerns or issues relating to potential conflicts between work 

activities and residents or the general public. 
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9.2 CONFLICTS 

The Contractor is advised that construction work by other contractors may be occurring 

at the same time as plant installation. The Contractor shall direct all concerns or issues 

relating to potential work conflicts to the Owner and Engineer. 

-- End of Section --
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TAYLOR ENGINEERING INC. 
10151 DEERWOOD PARK BLVD. 

BLDG. 300, SUITE 300 
JACKSONVILLE, FLORIDA 32256 

(904)-731-7040 
1221 AIRPORT ROAD, SUITE 210 

DESTIN, FL 32541Approx. Signage Post and Rope* Zone I Planting Area Zone II Planting Area Sea Oats Panic GrassesSand Fence DiverseAcceptance Approx. Approx. TotalREACH (850) 460-7040Length (ft) (Uniola paniculata) Species**(ft) (# of signs) (length) (Panicum amarum)(sf / ac) (sf / ac)Section Western Limit Eastern Limit Plants*** 
Sta. 0+00 Sta. 9+10 CERTIFICATE OF AUTHORIZATION # 481518,059 20,286 28,647 3,835 5,863 38,3451 910 630 17 208 0.415 0.466(Eglin AFB Property) (Beach Access #7) SEAL 
Sta. 9+10 Sta. 23+15G G1,405 47,584 41,031 66,789 8,862 12,965 88,6152 980 26 191 1.092 0.942(Beach Access #7) (Beach Access #6)
 
Sta. 23+15
 Sta. 37+75 1,460 1,030 49,039 28,778 59,376 7,782 10,660 77,8173 28 540 1.126 0.661(Beach Access #6) (Beach Access #5)
 
Sta. 37+75
 Sta. 52+50 1,475 1,020 47,653 25,449 55,937 7,310 9,855 73,1024 32 294 1.094 0.584(Beach Access #5) (Beach Access #4)

Reach 1 Sta. 52+50 Sta. 66+80 1,430 27,825 7,497 27,508 3,532 4,282 35,3225 980 17 236 0.639 0.172(Beach Access #4) (Beach Access #3)
 
Sta. 66+80
 Sta. 80+50 1,370 36,397 6,952 33,984 4,335 5,030 43,3496 970 20 535 0.836 0.160(Beach Access #3) (Beach Access #2)
 
Sta. 80+50
 Sta. 95+90 1,540 1,080 48,370 7,010 43,603 5,538 6,239 55,3807 26 201 1.110 0.161 MATTHEW TRAMMELL P.E.# 69244(Beach Access #2) (Beach Access #1)
 
Sta. 95+90
 Sta. 121+10 PROJECT TITLE2,520 1,760 101,804 23,296 97,750 12,510 14,840 125,1008 37 547 2.337 0.535(Beach Access #1) (West Gulfarium)F OKALOOSA ISLAND DUNE F 
Sta. 0+00 Sta. 16+65 1,665 35,614 13,989 38,284 4,960 6,359 49,6039 750 24 690 0.818 0.321 FLORA RESTORATION AND(Okaloosa Island Pier) (Destin West ‐ East)

Reach 2 Sta. 16+65 Sta. 31+20 BEACH ACCESS1,455 1,7561,030 46,801 38,670 4,856 5,031 48,55710 21 145 1.074 0.040(Destin West ‐ East) (Eglin AFB Property) MANAGEMENT15,230 10,230 3,587 459,146 176,044 490,548 63,519 81,123 635,190TOTALS 248 10.541 4.041 
OKALOOSA COUNTY, FLORIDA 

ESTIMATED QUANTITIES SCHEDULE: OPTION 1 
Call (2) Business Days Before you Dig. It's the Law!!!2" PLANTS SPACED AT 12" O.C. (SEE SPECIFICATIONS FOR PLANT DETAILS) 

Approx. Sand Fence Signage Post and Rope* Zone I Planting Area Zone II Planting Area Sea Oats Panic Grasses DiverseAcceptance Approx. Approx. TotalREACH Length (ft) (Uniola paniculata) Species**(ft) (# of signs) (length) (Panicum amarum)(sf / ac) (sf / ac)Section Western Limit Eastern Limit Plants***E E 
Sta. 0+00 Sta. 9+10 18,059 20,286 12,732 1,704 2,606 17,0421 910 630 17 208 0.415 0.466(Eglin AFB Property) (Beach Access #7)
 
Sta. 9+10
 Sta. 23+15 1,405 47,584 41,031 29,684 3,938 5,762 39,384980 26 191 1.092 0.9422 (Beach Access #7) (Beach Access #6) 

Sunshine StatSunshine Statee
Sta. 23+15 Sta. 37+75 One COne Caall of Fll of Fllororida,ida, IInncc..1,460 1,030 49,039 28,778 26,389 3,459 4,738 34,5853 28 540 1.126 0.661(Beach Access #6) (Beach Access #5) 1-800-432-4770 
Sta. 37+75 Sta. 52+50 1,475 1,020 47,653 25,449 24,861 3,249 4,380 32,4904 32 294 1.094 0.584(Beach Access #5) (Beach Access #4)

Reach 1 
Sta. 52+50 Sta. 66+80 1,430 27,825 7,497 12,226 1,570 1,903 15,6995 980 236 0.639 0.17217(Beach Access #4) (Beach Access #3) 
Sta. 66+80 Sta. 80+50 1,370 36,397 6,952 15,104 1,927 2,236 19,2666 970 20 535 0.836 0.160(Beach Access #3) (Beach Access #2)D 

7 
Sta. 80+50 

(Beach Access #2) 
Sta. 95+90 

(Beach Access #1) 
1,540 1,080 26 201 48,370 1.110 7,010 0.161 19,379 2,461 2,773 24,613 

8 
Sta. 95+90 

(Beach Access #1) 
Sta. 121+10 

(West Gulfarium) 
2,520 1,760 37 547 101,804 2.337 23,296 0.535 43,445 5,560 6,595 55,600 

Reach 2 
9 

10 

Sta. 0+00 
(Okaloosa Island Pier) 

Sta. 16+65 
(Destin West ‐ East) 

Sta. 16+65 
(Destin West ‐ East) 

Sta. 31+20 
(Eglin AFB Property) 

1,665 

1,455 

750 

1,030 

24 

21 

690 

145 

35,614 

46,801 

0.818 

1.074 

13,989 

1,756 

0.321 

0.040 

17,015 

17,187 

2,205 

2,158 

2,826 

2,236 

22,046 

21,581 

TOTALS 15,230 10,230 248 3,587 459,146 10.541 176,044 4.041 218,021 28,231 36,055 282,307 

ESTIMATED QUANTITIES SCHEDULE: OPTION 2 
4" PLANTS SPACED AT 18" O.C. (SEE SPECIFICATIONS FOR PLANT DETAILS) 

* ESTIMATED QUANTITY IS LINEAR DISTANCE ALONG DUNE TOE AND PATHWAYS. ESTI MATE DOES NOT INCLUDE ADDITIONAL ROPE NEEDED FOR POST AND
 
BOARDWALK ATTACHMENTS. CONTRACTOR RESPONSIBLE FOR DETERMINING ACTUAL QUANTITY.
 
** SPECIES SELECTED BY CONTRACTOR AND APPROVED BY ENGINEER. SEE SPECIFICATIONS.
 
*** ESTIMATED PLANT QUANTITIES PROVIDED ARE BASED ON PROPOSED PLANTING AREAS SHOWN.  IT IS THE CONTRACTORS RESPONSIBILITY TO DETERMINE THE
 
EXACT QUANTITIES NEEDED TO ATTAIN THE INTENT OF THESE CONSTRUCTIONS DRAWINGS AND SPECIFICATIONS.
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PLANTING RATIOS VARY 
LANDWARD DUNE TOE (SEE SPECIFICATIONS)A EXISTING BOARDWALK	 B 

C,DC-4 C-4
C-4 

EXISTING DUNE PATHH 
TIMBER POST 
(TYP)

SIGNAGE TO BE PLACED ATOP 
ROPEDUNE CREST FACING BOTH 
CONNECTINGLANDWARD AND SEAWARD AT 
POSTSEACH DUNE WALKOVER OR 

PATHWAY (TYP) 

PLANTING ZONE II 
EXISTINGS S DUNE 

G 
APPROXIMATE 
DUNE CREST 

PLANTING ZONE I 

S S S S S 

45° 

14.1' 7.0' 
ROPE CONNECTING 10.0' 7.1' 

SAND FENCE (SEE
 
(SEE DETAIL G, THIS SHEET) DETAIL F, THIS SHEET)
 
SIGNAGE 

SIGNAGE TO BE PLACED SEAWARD SAND FENCE CONNECTING 
ON BOTH EAST AND WEST DUNE TOE TO EXISTING PATHWAYF 

SAND FENCE ROPE CONNECTING SIDE OF ACCESSES	 ROPE CONNECTING SAND(SEE DETAIL E, THIS SHEET) EXISTING BOARDWALK FACING SOUTH (TYP)	 FENCE TO PATHWAY
(SEE SPECIFICATIONS) 

TYPICAL DUNE PLANTING PLAN 
22X34: 1" = 20' 0 20' 40' 
11X17: 1" = 40' 

E 
PLANTING ZONE II PLANTING ZONE I 

SEE DUNE PLANTING OPTION DETAILS, THIS SHEET 

SEA OATS 
GULF OF MEXICO 

DIVERSE SPECIES 

ROPE ALONG SEAWARD 
PANIC GRASS EDGE OF SAND FENCE 

PLANTING RATIOS VARY SAND FENCE 
(SEE SPECIFICATIONS) 

GENERAL NOTESROPE CONNECTING POSTS (TYP)
10.0'' MAX TIMBER POSTS (TYP) 1.	 THE CONTRACTOR SHALL NOT ENCROACH INTO EXISTING

(SEE DETAIL I, THIS SHEET) VEGETATION LANDWARD OF THE PLANTING AREA. 
SAND FENCE 2.	 PLANTING SHALL BE DONE BY HAND. 

3.	 PLANTS SHALL BE PLANTED 12" ON CENTER IN ROWS SPACED 
12" APART FOR OPTION 1 AND 18" ON CENTER IN ROWS SPACED 

EXISTING DUNE 18" APART FOR OPTION 2. 
(SLOPES VARY) 4.	 THE PLANTING DEPTH SHALL BE AT LEAST 6" MEASURED FROM 

THE TOP OF THE ROOT BALL.LANDWARD TOE 
5.	 IT IS THE CONTRACTOR'S RESPONSIBILITY TO DETERMINE THE 

EXACT QUANTITIES NEEDED. 
SEAWARD TOE 

6.	 SEE SPECIFICATIONS FOR ADDITIONAL PLANTING AND 
MAINTENANCE REQUIREMENTS. 

EXISTING DUNE FOOTPATH ELEVATIONB 
C-4 NOT TO SCALE 

EACH OF THE FOUR LINES SHALL HAVE NOT LESS THAN 2 
STRANDS 14 GAUGE GALV. STEEL WIRE TWISTED TIGHTLY 
TOGETHER BETWEEN PICKETS. FOR EACH LINE, ONE 
STRAND OF WIRE SHALL PASS ON FRONT SIDE OF AND ONE 
STRAND ON BACK SIDE OF PICKET IN ORDER TO BIND 
PICKETS TOGETHER 

10' 
SPACING BETWEEN PICKETS 

SAND FENCE PICKETS SHALL BESHALL NOT BE GREATER THAN 2-3/8" 
ATTACHED TO 2X4 POSTS WITH 

1/4" THICK X 1" TO 1-1/2" FOUR (4) NO. 12 GALV. STEEL OR 
WIDE WOOD PICKETS NO. 16 SS STAPLES OR 

EQUIVALENT (TYP) 

~ 3'-6" 
2"X4" X 6' LONG 

UNTREATED PINE OR EXISTING BEACH 
EQUIVALENT EL. VARIES 

WOOD PICKETS SHALL BE POPLAR, SPRUCE, ~2'-6" 
SOUTHERN YELLOW PINE, HEART CYPRESS, OR 
EQUIVALENT AS APPROVED BY THE ENGINEER. 
SAND FENCE SHALL BE INSTALLED WITH THE 
BOTTOM 4" TO 6" INTO EXISTING GRADE 

SAND FENCE DETAILE NOT TO SCALE 
ROPE CONNECTING SAND FENCE, POSTS 

TIMBER POSTS FOR PATHWAYS ALONG PATHWAYS, OR BOARDWALKS12" UNIFORM SAG BETWEEN POSTS (TYP)SHALL BE 3"Ø X 7' LONG (MIN) SHALL BE THREAD THROUGH A HOLE3" (TYP)
TIMBER POSTS OF PATHWAYS	 DRILLED 3" FROM TOP OF POST AND3'-6" UNIFORM ACROSS LOOPED AROUND POST. ROPE SHALL BEOR SAND FENCING (SEE ROPE PROJECT AREA STAPLED OR NAILED ON BACKSIDE TODETAIL F, THIS SHEET) 

PROHIBIT TAMPERING 

H 

TAYLOR ENGINEERING INC. 
10151 DEERWOOD PARK BLVD.
 

BLDG. 300, SUITE 300
 

JACKSONVILLE, FLORIDA 32256
 

(904)-731-7040
 

1221 AIRPORT ROAD, SUITE 210
 
DESTIN, FL 32541
 

(850) 460-7040
 

CERTIFICATE OF AUTHORIZATION # 4815

SEAL 
G 

 

MATTHEW TRAMMELL P.E.# 69244 

PROJECT TITLE 
OKALOOSA ISLAND DUNE F 

FLORA RESTORATION AND 
BEACH ACCESS 
MANAGEMENT 

OKALOOSA COUNTY, FLORIDA 

Call (2) Business Days Before you Dig. It's the Law!!!

E 

Sunshine StatSunshine Statee 
One COne Caall of Fll of Fllororida,ida, IInncc.. 

1-800-432-4770 
 

D
 EXISTING DUNE 

LANDWARD DUNE SLOPE (VARIES) 
THE ROPE SHALL BE TWISTED

ROPE OR BRAIDED NATURAL FIBER~2'-6" 
~ 3'-6" ROPE SUCH AS HEMP OR 

SISAL AND BE NATURAL INSEAWARD DUNE SLOPE (VARIES) COLOR (TAN, BROWN, ETC).TOP OF EXISTING BEACH 3'-6" THE ROPE SHALL BE 1/2" 
DIAMETER, MINIMUM

SEAWARD DUNE TOE TIMBER POST TYP DETAIL	 ROPE DETAILI	 FNOT TO SCALE	 NOT TO SCALETYPICAL DUNE PLANTING AND SAND FENCE SECTIONA 

-
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C-4 NOT TO SCALE 

20.1" 
13.4" 

EXAMPLE ALUMINUM SIGN OR EQUIVALENT. SIGN 
TO BE PLACED ON SEAWARD SIDE OF POST 

(FACING GULF) AT THE TOE OF THE DUNE AND 
BOTH THE LANDWARD AND SEAWARD SIDE OF 

POST (FACING GULF AND UPLAND) ON THE DUNE 
CREST. (SEE DETAIL H) 

TREATED PINE POST OR EQUIVALENT.
 
3"Ø X 8' LONG (MIN) INSTALLED WITHIN
 

NEWLY PLANTED ZONE
 

PLEASE 

KEEP
 
OFF
 

DUNES
 
DUNE RESTORATION IN
 

PROGRESS
 
DUNE VEGATATION PROTECTED BY FLORIDA STATUTE CH. 181 

5 FT 

C2012-061PROJECT NOPLEASE 
EXISTING DUNE (EL. VARIES) DEC 2012DATE BB	 12" 

MATDESIGNED18" KEEP 
AFDRAWN 

MATCHECKED 

MET/CBEREVIEWEDOFF 
AS SHOWNSCALE 

DRAWING TITLEDUNES 
DUNE RESTORATION IN 

18" PLANTING DETAILS12" PROGRESS 
DUNE VEGATATION PROTECTED BY FLORIDA STATUTE CH. 181 

A DUNE PLANTING DETAIL DUNE PLANTING DETAIL	 
3 FT 

A 
C D	 

EXAMPLE SIGNAGEOPTION 1: 12" SPACING	 OPTION 2: 18" SPACING 
C-4	 C-4NOT TO SCALE	 NOT TO SCALE C-4SIGNAGE INSTALLATION DETAIL	 TEXT AND LAYOUTG	 HNOT TO SCALE	 NOT TO SCALE 
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LEGEND: 

1.	 FLORIDA DEPARTMENT OF ENVIRONMENTAL PROTECTION MONUMENTS SHOWN
 
FOR INFORMATION PURPOSES ONLY.
 ZONE I PLANTING N2.	 CONTRACTOR SHALL VERIFY THE HORIZONTAL AND VERTICAL COORDINATES OF 
ALL BENCHMARKS SHOWN. ZONE II PLANTING	 PROPERTY LINES (TYP) OKALOOSA3.	 CONTOURS SHOWN DERIVE FROM THE SEPT 2012 FDEP SURVEY DATA. 

COUNTYH H 
BEACH 
ACCESS #7 

SEA CREST TAYLOR ENGINEERING INC. 
PROPOSED 10151 DEERWOOD PARK BLVD. 
CONTRACTOREL MATADOR BLDG. 300, SUITE 300ACCESS 

JACKSONVILLE, FLORIDA 32256 
START OF REACH 1 (904)-731-7040 
CONSTRUCTION BASELINE 1221 AIRPORT ROAD, SUITE 210N:514497.78 DESTIN, FL 32541SOMERSET'S VISTA DELE:1296011.47 REACH 1 CONSTRUCTION BASELINE (850) 460-7040R-001 OCEAN VILLA	 MAR 

ISLAND SURF CERTIFICATE OF AUTHORIZATION # 4815
ISLAND MIST 

SEAL
G
 G
 

COASTAL CONSTRUCTION CONTROL LINE (CCCL) 

PLANTING AREA (TYP) BELLA RIVA 

N:514410.88 PLANTING AREA (25% PLANT 
E:1296011.47 DENSITY, THIS REGION) 

S 
S 

FDEP REFERENCE 
S MONUMENT (TYP) MATTHEW TRAMMELL P.E.# 69244 

R-002SS PROJECT TITLE
S S SF OKALOOSA ISLAND DUNE FS S S S S FLORA RESTORATION ANDS 

S S S S BEACH ACCESSS SSIGNAGE (TYP)EXISTING 6' MANAGEMENTWIDE PATHWAY EXISTING 6' EXISTING15' PROPOSED SAND FENCING (TYP)	 EXISTING 6' WIDE PATHWAY WIDE VEHICLE 

M
A

TC
H

LI
N

E 
A

 

OKALOOSA COUNTY, FLORIDA
 

Call (2) Business Days Before you Dig. It's the Law!!!

EXISTING(ROPE CONNECTING SAND FENCE NOT WIDE PATHWAYBOARDWALK (TYP)	 ACCESSOKALOOSA COUNTYSHOWN FOR CLARITY) 
PROPERTY EXISTING 6' EXISTING10' 

WIDE PATHWAY WIDE PATHWAYACCEPTANCE SECTION 1	 7' CONTOUR (SEPT 2012) 

ACCEPTANCE SECTION 1 ACCEPTANCE SECTION 2E ESEPT 2012 MHW (+0.8' NAVD) 

GULF OF MEXICO 
Sunshine StatSunshine Statee 

One COne Caall of Fll of Fllororida,ida, IInncc.. 

1-800-432-4770 
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CONTRACTOR OKALOOSA COUNTY 
STAGING AREA BEACH ACCESS #6 

PELICAN ISLE	 PROPERTY LINES (TYP) PROPOSED 
CONTRACTOR 

REACH 1 CONSTRUCTION BASELINE S ACCESS 

ISLAND SANDS 
THE ISLANDER 

PLANTING AREA (25% PLANT 
DENSITY, THIS REGION) 

PLANTING AREA (50% PLANT 
DENSITY, THIS REGION) 

COASTAL CONSTRUCTION CONTROL LINE (CCCL) 

S 
PLANTING AREA (TYP) 

FDEP REFERENCE 
MONUMENT (TYP) 

S 

S 
S R-003 

M
A

TC
H

LI
N

E 
B

 

S S S S S 

A
N

TO
N

 F
LE

W
EL

LI
N

G
 , 

12
/1

0/
20

12
 3

:5
8:

07
 P

M
 , 

X
:\s

ys
\P

ro
je

ct
s\

p2
01

2-
07

2 
O

ka
lo

os
a

Is
la

nd
 D

un
e

Pl
an

tin
g\

C
on

st
ru

ct
io

n\
p2

01
2-

07
2-

C
-B

ea
ch

Pl
an

s.
dw

g

C2012-061PROJECT NO 

DEC 2012S DATE 
EXISTING 6' 
WIDE PATHWAY EXISTING 

BOARDWALK (TYP) 

S 
S S 

DESIGNED 

DRAWN 

MAT 

AF 

PROPOSED SAND FENCING (TYP) 
(ROPE CONNECTING SAND FENCE NOT 

SHOWN FOR CLARITY) 
OKALOOSA COUNTY 

PROPERTY SIGNAGE (TYP) 

S 
S 

S S 
S 

CHECKED 

REVIEWED 

SCALE 

MAT 

MET/CBE 

AS SHOWN 

15' WIDE VEHICLE DRAWING TITLE 
ACCESS 

7' CONTOUR (SEPT 2012) BEACH PLAN 

ACCEPTANCE SECTION 2 ACCEPTANCE SECTION 3 

B
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A
A
 SEPT 2012 MHW (+0.8' NAVD) 
0 50' 100' 200' 

GRAPHIC SCALE C-5 
22X34: 1" = 50'GULF OF MEXICO 

SHEET 5 OF 1011X17: 1" = 100' 

1 2 3 4 5 6  7 8  
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LEGEND: 

1.	 FLORIDA DEPARTMENT OF ENVIRONMENTAL PROTECTION MONUMENTS SHOWN
 
FOR INFORMATION PURPOSES ONLY.
 ZONE I PLANTING N2.	 CONTRACTOR SHALL VERIFY THE HORIZONTAL AND VERTICAL COORDINATES OF 
ALL BENCHMARKS SHOWN. ZONE II PLANTING	 FDEP REFERENCE3.	 CONTOURS SHOWN DERIVE FROM THE SEPT 2012 FDEP SURVEY DATA. PROPERTY LINES (TYP)MONUMENT (TYP) PROPOSEDH HPROPOSEDR-004	 CONTRACTORCONTRACTOR ACCESSSTAGING AREA OKALOOSA COUNTY 

BEACH ACCESS #5 TAYLOR ENGINEERING INC. 
10151 DEERWOOD PARK BLVD. 

BLDG. 300, SUITE 300 
JACKSONVILLE, FLORIDA 32256 

(904)-731-7040
PLANTING AREA	 S PLANTING AREA (50% PLANT 1221 AIRPORT ROAD, SUITE 210(25% PLANT DENSITY, THIS REGION) DESTIN, FL 32541 

REGION) 
REACH 1 CONSTRUCTION BASELINE	 DENSITY, THIS 

(850) 460-7040
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CSUMMERLINEMERALD TOWERS WEST 

SOUTH BEACHTHE CLOISTERS 
COASTAL CONSTRUCTION 

S
CONTROL LINE (CCCL) 

PLANTING AREA (TYP)S 
ISLAND ECHOS

PLANTING AREA (75% PLANT 
DENSITY, THIS REGION)S 

S S MATTHEW TRAMMELL P.E.# 69244S 
S S PROJECT TITLES S S OKALOOSA ISLAND DUNEF
 F


S SS FLORA RESTORATION AND
EXISTING 6' S 
SWIDE PATHWAY	 EXISTING 6' SEXISTING 6' BEACH ACCESSS SWIDE PATHWAYWIDE PATHWAY 

S
EXISTING	 SIGNAGE (TYP) MANAGEMENTS SBOARDWALK (TYP) PROPOSED SAND FENCING (TYP) OKALOOSA COUNTY	 EXISTING 6' S OKALOOSA COUNTY, FLORIDA 

Call (2) Business Days Before you Dig. It's the Law!!!

(ROPE CONNECTING SAND FENCE NOT PROPERTY WIDE PATHWAY 
SHOWN FOR CLARITY) EXISTING 6' EXISTING 6' 15' WIDE VEHICLE 

WIDE PATHWAY WIDE PATHWAY ACCESS 

7' CONTOUR (SEPT 2012) 

ACCEPTANCE SECTION 3 ACCEPTANCE SECTION 4 

E SEPT 2012 MHW (+0.8' NAVD) E 

GULF OF MEXICO 
Sunshine StatSunshine Statee 

One COne Caall of Fll of Fllororida,ida, IInncc.. 

1-800-432-4770 
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CONTRACTOR 
ACCESSNAUTILUS
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C2012-061PROJECT NO 
15' WIDE VEHICLE DEC 2012DATEB
 B
ACCESS 

MATDESIGNED 
SIGNAGE (TYP)	 EXISTING 6' AFDRAWN 

WIDE PATHWAY 
MATCHECKED 

EXISTING 6'	 ACCEPTANCE SECTION 4 ACCEPTANCE MET/CBEREVIEWEDEXISTING 6' EXISTING	 WIDE PATHWAY SECTION 5WIDE PATHWAY AS SHOWNSCALEBOARDWALK (TYP) 
EXISTING 6' DRAWING TITLEWIDE PATHWAY PROPOSED SAND FENCING (TYP) 

(ROPE CONNECTING SAND FENCE NOT7' CONTOUR (SEPT 2012) 
SHOWN FOR CLARITY) 

BEACH PLANSEPT 2012 MHW (+0.8' NAVD) 
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GRAPHIC SCALE C-6 
22X34: 1" = 50' 
11X17: 1" = 100' SHEET 6 OF 10 
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1. 

2. 

FLORIDA DEPARTMENT OF ENVIRONMENTAL PROTECTION MONUMENTS SHOWN 
FOR INFORMATION PURPOSES ONLY. 
CONTRACTOR SHALL VERIFY THE HORIZONTAL AND VERTICAL COORDINATES OF 

LEGEND: 

ZONE I PLANTING 
OKALOOSA COUNTY 
BEACH ACCESS #3ALL BENCHMARKS SHOWN. ZONE II PLANTING3. CONTOURS SHOWN DERIVE FROM THE SEPT 2012 FDEP SURVEY DATA. 

H H 

TAYLOR ENGINEERING INC. 
10151 DEERWOOD PARK BLVD.PROPERTY LINES (TYP) 

BLDG. 300, SUITE 300 
REACH 1 CONSTRUCTION BASELINE JACKSONVILLE, FLORIDA 32256VILLAS CAPRI 

(904)-731-7040
 

1221 AIRPORT ROAD, SUITE 210
HOLIDAY INN 
DESTIN, FL 32541 

SURF DWELLER (850) 460-7040 
CERTIFICATE OF AUTHORIZATION # 4815WATER'S EDGE COASTAL CONSTRUCTION CONTROL LINE (CCCL) 

SEALPLANTING AREA (50% PLANTG
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DENSITY, THIS REGION) 

M
A

TC
H

LI
N

E 
F 

M
A

TC
H

LI
N

E 
E

 

M
A

TC
H

LI
N

E 
D

M
A

TC
H

LI
N

E 
E

 
FDEP REFERENCE 
MONUMENT (TYP) SIGNAGE (TYP) 

PLANTING AREA (TYP) 
MATTHEW TRAMMELL P.E.# 69244 

PROJECT TITLEEXISTING 6' 
WIDE PATHWAY OKALOOSA ISLAND DUNEF
 F
 

FLORA RESTORATION AND 
EXISTING 6' BEACH ACCESS 

WIDE PATHWAY MANAGEMENTACCEPTANCE SECTION 5 ACCEPTANCE 
SECTION 6 OKALOOSA COUNTY, FLORIDA 

7' CONTOUR (SEPT 2012) PROPOSED SAND FENCING (TYP)EXISTING (ROPE CONNECTING SAND FENCE NOT Call (2) Business Days Before you Dig. It's the Law!!!BOARDWALK (TYP) SHOWN FOR CLARITY) 

SEPT 2012 MHW (+0.8' NAVD) 

E E 

Sunshine StatSunshine Statee 
One COne Caall of Fll of Fllororida,ida, IInncc.. 

1-800-432-4770 
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OKALOOSA COUNTY 
BEACH ACCESS #2PROPERTY LINES (TYP) PROPOSED 

CONTRACTOR 
STAGING PROPOSED 

AREA CONTRACTOR 
ACCESS 

REACH 1 CONSTRUCTION BASELINE 

D
 

ISLAND PRINCESS TURTLE WALK BLUE DOLPHIN 
TIKI BEACH VERANDA 

COASTAL CONSTRUCTION CONTROL LINE (CCCL) 

PLANTING AREA (TYP) 
FDEP REFERENCE
 
MONUMENT (TYP)
 

C2012-061PROJECT NOEXISTING 6' 
WIDE PATHWAY DEC 2012DATEB
 B
EXISTING 6' PROPOSED SAND FENCING (TYP) EXISTING WIDE PATHWAY SIGNAGE (TYP) EXISTING 6' MATDESIGNEDEXISTING 6'(ROPE CONNECTING SAND FENCE NOT BOARDWALK (TYP) WIDE PATHWAY 15' WIDE VEHICLEWIDE PATHWAYSHOWN FOR CLARITY) AFDRAWNACCESS 

MATCHECKED
EXISTING 6' 

EXISTING 6' MET/CBEREVIEWEDWIDE PATHWAY
WIDE PATHWAY7' CONTOUR (SEPT 2012) AS SHOWNSCALE 

DRAWING TITLE 

ACCEPTANCE SECTION 6 ACCEPTANCE SECTION 7 BEACH PLAN 
SEPT 2012 MHW (+0.8' NAVD) 

A A
0 50' 100' 200' 

C-7GRAPHIC SCALE 
22X34: 1" = 50' 

SHEET 7 OF 1011X17: 1" = 100' 
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OKALOOSA BOARD OF COUNTY COMMISIONERS 
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FT. WALTON BEACH, FL  32547 
(850) 651-7105 

MATTHEW A. TRAMMELL, P.E. 
TAYLOR ENGINEERING, INC. 
1221 AIRPORT ROAD, SUITE 210 
DESTIN, FL 32541 
(850) 460-7040 
(850) 375-8651 

OKALOOSA ISLAND, OKALOOSA COUNTY, FLORIDA 
SECTIONS 23,24,30; TOWNSHIP 2S; RANGE 23W, 24W 
LATITUDE: 30.3929° - 30.3974° 
LONGITUDE: 86.5827° - 86.6335° 
NORTHING: 512,557 - 514,495 
EASTING: 1,295,896 - 1,311,884 
FDEP REFERENCE MONUMENTS: R-1 TO R-16 
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1"= 4000' (11x17) 
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CONTROL MONUMENT TABLE 
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1296013.08 

NORTHING 

514515.67 

AZIMUTH 

180° UPLAND PRIVATE PROPERTY LIMITS 

7 8  
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3. 

4. 

EXISTING BEACH GRADE SURVEYED SEPTEMBER 2012 BY THE FLORIDA DEPARTMENT OF ENVIRONMENTAL 
PROTECTION 

AERIAL IMAGERY TAKEN IN 2010 AND OBTAINED FROM FDOT AND AERIALS EXPRESS. AERIAL IMAGERY DISPLAYED 
HEREON FOR INFORMATIONAL PURPOSES ONLY, NO PHOTOGRAPHIC ACCURACY IS IMPLIED BY THIS MAP. 
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6. PROPERTY LINES OBTAINED FROM OKALOOSA COUNTY GIS DEPARTMENT. R-006 1301410.89 514083.60 180° + 7.0 FT NAVD 

7. REACH 1 EXTENDS FROM R-01 TO R-12.4. REACH 2 EXTENDS FROM R-12.9 TO R-16. R-007 1302493.75 514401.33 180° MHW (+0.8 FT NAVD) 
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CONTRACTOR IS RESPONSIBLE FOR LOCATING PROPERTY LINES AT PROJECT LIMITS. 
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TAYLOR ENGINEERING INC. 
10151 DEERWOOD PARK BLVD. 

BLDG. 300, SUITE 300 
JACKSONVILLE, FLORIDA 32256 

(904)-731-7040 
1221 AIRPORT ROAD, SUITE 210 

DESTIN, FL 32541Approx. Signage Post and Rope* Zone I Planting Area Zone II Planting Area Sea Oats Panic GrassesSand Fence DiverseAcceptance Approx. Approx. TotalREACH (850) 460-7040Length (ft) (Uniola paniculata) Species**(ft) (# of signs) (length) (Panicum amarum)(sf / ac) (sf / ac)Section Western Limit Eastern Limit Plants*** 
Sta. 0+00 Sta. 9+10 CERTIFICATE OF AUTHORIZATION # 481518,059 20,286 28,647 3,835 5,863 38,3451 910 630 17 208 0.415 0.466(Eglin AFB Property) (Beach Access #7) SEAL 
Sta. 9+10 Sta. 23+15G G1,405 47,584 41,031 66,789 8,862 12,965 88,6152 980 26 191 1.092 0.942(Beach Access #7) (Beach Access #6)
 
Sta. 23+15
 Sta. 37+75 1,460 1,030 49,039 28,778 59,376 7,782 10,660 77,8173 28 540 1.126 0.661(Beach Access #6) (Beach Access #5)
 
Sta. 37+75
 Sta. 52+50 1,475 1,020 47,653 25,449 55,937 7,310 9,855 73,1024 32 294 1.094 0.584(Beach Access #5) (Beach Access #4)

Reach 1 Sta. 52+50 Sta. 66+80 1,430 27,825 7,497 27,508 3,532 4,282 35,3225 980 17 236 0.639 0.172(Beach Access #4) (Beach Access #3)
 
Sta. 66+80
 Sta. 80+50 1,370 36,397 6,952 33,984 4,335 5,030 43,3496 970 20 535 0.836 0.160(Beach Access #3) (Beach Access #2)
 
Sta. 80+50
 Sta. 95+90 1,540 1,080 48,370 7,010 43,603 5,538 6,239 55,3807 26 201 1.110 0.161 MATTHEW TRAMMELL P.E.# 69244(Beach Access #2) (Beach Access #1)
 
Sta. 95+90
 Sta. 121+10 PROJECT TITLE2,520 1,760 101,804 23,296 97,750 12,510 14,840 125,1008 37 547 2.337 0.535(Beach Access #1) (West Gulfarium)F OKALOOSA ISLAND DUNE F 
Sta. 0+00 Sta. 16+65 1,665 35,614 13,989 38,284 4,960 6,359 49,6039 750 24 690 0.818 0.321 FLORA RESTORATION AND(Okaloosa Island Pier) (Destin West ‐ East)

Reach 2 Sta. 16+65 Sta. 31+20 BEACH ACCESS1,455 1,7561,030 46,801 38,670 4,856 5,031 48,55710 21 145 1.074 0.040(Destin West ‐ East) (Eglin AFB Property) MANAGEMENT15,230 10,230 3,587 459,146 176,044 490,548 63,519 81,123 635,190TOTALS 248 10.541 4.041 
OKALOOSA COUNTY, FLORIDA 

ESTIMATED QUANTITIES SCHEDULE: OPTION 1 
Call (2) Business Days Before you Dig. It's the Law!!!2" PLANTS SPACED AT 12" O.C. (SEE SPECIFICATIONS FOR PLANT DETAILS) 

Approx. Sand Fence Signage Post and Rope* Zone I Planting Area Zone II Planting Area Sea Oats Panic Grasses DiverseAcceptance Approx. Approx. TotalREACH Length (ft) (Uniola paniculata) Species**(ft) (# of signs) (length) (Panicum amarum)(sf / ac) (sf / ac)Section Western Limit Eastern Limit Plants***E E 
Sta. 0+00 Sta. 9+10 18,059 20,286 12,732 1,704 2,606 17,0421 910 630 17 208 0.415 0.466(Eglin AFB Property) (Beach Access #7)
 
Sta. 9+10
 Sta. 23+15 1,405 47,584 41,031 29,684 3,938 5,762 39,384980 26 191 1.092 0.9422 (Beach Access #7) (Beach Access #6) 

Sunshine StatSunshine Statee
Sta. 23+15 Sta. 37+75 One COne Caall of Fll of Fllororida,ida, IInncc..1,460 1,030 49,039 28,778 26,389 3,459 4,738 34,5853 28 540 1.126 0.661(Beach Access #6) (Beach Access #5) 1-800-432-4770 
Sta. 37+75 Sta. 52+50 1,475 1,020 47,653 25,449 24,861 3,249 4,380 32,4904 32 294 1.094 0.584(Beach Access #5) (Beach Access #4)

Reach 1 
Sta. 52+50 Sta. 66+80 1,430 27,825 7,497 12,226 1,570 1,903 15,6995 980 236 0.639 0.17217(Beach Access #4) (Beach Access #3) 
Sta. 66+80 Sta. 80+50 1,370 36,397 6,952 15,104 1,927 2,236 19,2666 970 20 535 0.836 0.160(Beach Access #3) (Beach Access #2)D 

7 
Sta. 80+50 

(Beach Access #2) 
Sta. 95+90 

(Beach Access #1) 
1,540 1,080 26 201 48,370 1.110 7,010 0.161 19,379 2,461 2,773 24,613 

8 
Sta. 95+90 

(Beach Access #1) 
Sta. 121+10 

(West Gulfarium) 
2,520 1,760 37 547 101,804 2.337 23,296 0.535 43,445 5,560 6,595 55,600 

Reach 2 
9 

10 

Sta. 0+00 
(Okaloosa Island Pier) 

Sta. 16+65 
(Destin West ‐ East) 

Sta. 16+65 
(Destin West ‐ East) 

Sta. 31+20 
(Eglin AFB Property) 

1,665 

1,455 

750 

1,030 

24 

21 

690 

145 

35,614 

46,801 

0.818 

1.074 

13,989 

1,756 

0.321 

0.040 

17,015 

17,187 

2,205 

2,158 

2,826 

2,236 

22,046 

21,581 

TOTALS 15,230 10,230 248 3,587 459,146 10.541 176,044 4.041 218,021 28,231 36,055 282,307 

ESTIMATED QUANTITIES SCHEDULE: OPTION 2 
4" PLANTS SPACED AT 18" O.C. (SEE SPECIFICATIONS FOR PLANT DETAILS) 

* ESTIMATED QUANTITY IS LINEAR DISTANCE ALONG DUNE TOE AND PATHWAYS. ESTI MATE DOES NOT INCLUDE ADDITIONAL ROPE NEEDED FOR POST AND
 
BOARDWALK ATTACHMENTS. CONTRACTOR RESPONSIBLE FOR DETERMINING ACTUAL QUANTITY.
 
** SPECIES SELECTED BY CONTRACTOR AND APPROVED BY ENGINEER. SEE SPECIFICATIONS.
 
*** ESTIMATED PLANT QUANTITIES PROVIDED ARE BASED ON PROPOSED PLANTING AREAS SHOWN.  IT IS THE CONTRACTORS RESPONSIBILITY TO DETERMINE THE
 
EXACT QUANTITIES NEEDED TO ATTAIN THE INTENT OF THESE CONSTRUCTIONS DRAWINGS AND SPECIFICATIONS.
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PLANTING RATIOS VARY 
LANDWARD DUNE TOE (SEE SPECIFICATIONS)A EXISTING BOARDWALK	 B 

C,DC-4 C-4
C-4 

EXISTING DUNE PATHH 
TIMBER POST 
(TYP)

SIGNAGE TO BE PLACED ATOP 
ROPEDUNE CREST FACING BOTH 
CONNECTINGLANDWARD AND SEAWARD AT 
POSTSEACH DUNE WALKOVER OR 

PATHWAY (TYP) 

PLANTING ZONE II 
EXISTINGS S DUNE 

G 
APPROXIMATE 
DUNE CREST 

PLANTING ZONE I 

S S S S S 

45° 

14.1' 7.0' 
ROPE CONNECTING 10.0' 7.1' 

SAND FENCE (SEE
 
(SEE DETAIL G, THIS SHEET) DETAIL F, THIS SHEET)
 
SIGNAGE 

SIGNAGE TO BE PLACED SEAWARD SAND FENCE CONNECTING 
ON BOTH EAST AND WEST DUNE TOE TO EXISTING PATHWAYF 

SAND FENCE ROPE CONNECTING SIDE OF ACCESSES	 ROPE CONNECTING SAND(SEE DETAIL E, THIS SHEET) EXISTING BOARDWALK FACING SOUTH (TYP)	 FENCE TO PATHWAY
(SEE SPECIFICATIONS) 

TYPICAL DUNE PLANTING PLAN 
22X34: 1" = 20' 0 20' 40' 
11X17: 1" = 40' 

E 
PLANTING ZONE II PLANTING ZONE I 

SEE DUNE PLANTING OPTION DETAILS, THIS SHEET 

SEA OATS 
GULF OF MEXICO 

DIVERSE SPECIES 

ROPE ALONG SEAWARD 
PANIC GRASS EDGE OF SAND FENCE 

PLANTING RATIOS VARY SAND FENCE 
(SEE SPECIFICATIONS) 

GENERAL NOTESROPE CONNECTING POSTS (TYP)
10.0'' MAX TIMBER POSTS (TYP) 1.	 THE CONTRACTOR SHALL NOT ENCROACH INTO EXISTING

(SEE DETAIL I, THIS SHEET) VEGETATION LANDWARD OF THE PLANTING AREA. 
SAND FENCE 2.	 PLANTING SHALL BE DONE BY HAND. 

3.	 PLANTS SHALL BE PLANTED 12" ON CENTER IN ROWS SPACED 
12" APART FOR OPTION 1 AND 18" ON CENTER IN ROWS SPACED 

EXISTING DUNE 18" APART FOR OPTION 2. 
(SLOPES VARY) 4.	 THE PLANTING DEPTH SHALL BE AT LEAST 6" MEASURED FROM 

THE TOP OF THE ROOT BALL.LANDWARD TOE 
5.	 IT IS THE CONTRACTOR'S RESPONSIBILITY TO DETERMINE THE 

EXACT QUANTITIES NEEDED. 
SEAWARD TOE 

6.	 SEE SPECIFICATIONS FOR ADDITIONAL PLANTING AND 
MAINTENANCE REQUIREMENTS. 

EXISTING DUNE FOOTPATH ELEVATIONB 
C-4 NOT TO SCALE 

EACH OF THE FOUR LINES SHALL HAVE NOT LESS THAN 2 
STRANDS 14 GAUGE GALV. STEEL WIRE TWISTED TIGHTLY 
TOGETHER BETWEEN PICKETS. FOR EACH LINE, ONE 
STRAND OF WIRE SHALL PASS ON FRONT SIDE OF AND ONE 
STRAND ON BACK SIDE OF PICKET IN ORDER TO BIND 
PICKETS TOGETHER 

10' 
SPACING BETWEEN PICKETS 

SAND FENCE PICKETS SHALL BESHALL NOT BE GREATER THAN 2-3/8" 
ATTACHED TO 2X4 POSTS WITH 

1/4" THICK X 1" TO 1-1/2" FOUR (4) NO. 12 GALV. STEEL OR 
WIDE WOOD PICKETS NO. 16 SS STAPLES OR 

EQUIVALENT (TYP) 

~ 3'-6" 
2"X4" X 6' LONG 

UNTREATED PINE OR EXISTING BEACH 
EQUIVALENT EL. VARIES 

WOOD PICKETS SHALL BE POPLAR, SPRUCE, ~2'-6" 
SOUTHERN YELLOW PINE, HEART CYPRESS, OR 
EQUIVALENT AS APPROVED BY THE ENGINEER. 
SAND FENCE SHALL BE INSTALLED WITH THE 
BOTTOM 4" TO 6" INTO EXISTING GRADE 

SAND FENCE DETAILE NOT TO SCALE 
ROPE CONNECTING SAND FENCE, POSTS 

TIMBER POSTS FOR PATHWAYS ALONG PATHWAYS, OR BOARDWALKS12" UNIFORM SAG BETWEEN POSTS (TYP)SHALL BE 3"Ø X 7' LONG (MIN) SHALL BE THREAD THROUGH A HOLE3" (TYP)
TIMBER POSTS OF PATHWAYS	 DRILLED 3" FROM TOP OF POST AND3'-6" UNIFORM ACROSS LOOPED AROUND POST. ROPE SHALL BEOR SAND FENCING (SEE ROPE PROJECT AREA STAPLED OR NAILED ON BACKSIDE TODETAIL F, THIS SHEET) 

PROHIBIT TAMPERING 

H 

TAYLOR ENGINEERING INC. 
10151 DEERWOOD PARK BLVD.
 

BLDG. 300, SUITE 300
 

JACKSONVILLE, FLORIDA 32256
 

(904)-731-7040
 

1221 AIRPORT ROAD, SUITE 210
 
DESTIN, FL 32541
 

(850) 460-7040
 

CERTIFICATE OF AUTHORIZATION # 4815

SEAL 
G 

 

MATTHEW TRAMMELL P.E.# 69244 

PROJECT TITLE 
OKALOOSA ISLAND DUNE F 

FLORA RESTORATION AND 
BEACH ACCESS 
MANAGEMENT 

OKALOOSA COUNTY, FLORIDA 

Call (2) Business Days Before you Dig. It's the Law!!!

E 

Sunshine StatSunshine Statee 
One COne Caall of Fll of Fllororida,ida, IInncc.. 

1-800-432-4770 
 

D
 EXISTING DUNE 

LANDWARD DUNE SLOPE (VARIES) 
THE ROPE SHALL BE TWISTED

ROPE OR BRAIDED NATURAL FIBER~2'-6" 
~ 3'-6" ROPE SUCH AS HEMP OR 

SISAL AND BE NATURAL INSEAWARD DUNE SLOPE (VARIES) COLOR (TAN, BROWN, ETC).TOP OF EXISTING BEACH 3'-6" THE ROPE SHALL BE 1/2" 
DIAMETER, MINIMUM

SEAWARD DUNE TOE TIMBER POST TYP DETAIL	 ROPE DETAILI	 FNOT TO SCALE	 NOT TO SCALETYPICAL DUNE PLANTING AND SAND FENCE SECTIONA 

-
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C-4 NOT TO SCALE 

20.1" 
13.4" 

EXAMPLE ALUMINUM SIGN OR EQUIVALENT. SIGN 
TO BE PLACED ON SEAWARD SIDE OF POST 

(FACING GULF) AT THE TOE OF THE DUNE AND 
BOTH THE LANDWARD AND SEAWARD SIDE OF 

POST (FACING GULF AND UPLAND) ON THE DUNE 
CREST. (SEE DETAIL H) 

TREATED PINE POST OR EQUIVALENT.
 
3"Ø X 8' LONG (MIN) INSTALLED WITHIN
 

NEWLY PLANTED ZONE
 

PLEASE 

KEEP
 
OFF
 

DUNES
 
DUNE RESTORATION IN
 

PROGRESS
 
DUNE VEGATATION PROTECTED BY FLORIDA STATUTE CH. 181 

5 FT 

C2012-061PROJECT NOPLEASE 
EXISTING DUNE (EL. VARIES) DEC 2012DATE BB	 12" 

MATDESIGNED18" KEEP 
AFDRAWN 

MATCHECKED 

MET/CBEREVIEWEDOFF 
AS SHOWNSCALE 

DRAWING TITLEDUNES 
DUNE RESTORATION IN 

18" PLANTING DETAILS12" PROGRESS 
DUNE VEGATATION PROTECTED BY FLORIDA STATUTE CH. 181 

A DUNE PLANTING DETAIL DUNE PLANTING DETAIL	 
3 FT 

A 
C D	 

EXAMPLE SIGNAGEOPTION 1: 12" SPACING	 OPTION 2: 18" SPACING 
C-4	 C-4NOT TO SCALE	 NOT TO SCALE C-4SIGNAGE INSTALLATION DETAIL	 TEXT AND LAYOUTG	 HNOT TO SCALE	 NOT TO SCALE 
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0+00 1+00 2+00 3+00 4+00 5+00 6+00 7+00 8+00 9+00 10+00 11+00 12+00 13+0 

3+00 14+00 15+00 16+00 17+00 18+00 
19+00 

20+00 
21+00 

22+00 
23+00 

24+00 
25+00 

26+00 
27+0 

C 

1 2 3 4 5 6  7 8  
LEGEND: 

1.	 FLORIDA DEPARTMENT OF ENVIRONMENTAL PROTECTION MONUMENTS SHOWN
 
FOR INFORMATION PURPOSES ONLY.
 ZONE I PLANTING N2.	 CONTRACTOR SHALL VERIFY THE HORIZONTAL AND VERTICAL COORDINATES OF 
ALL BENCHMARKS SHOWN. ZONE II PLANTING	 PROPERTY LINES (TYP) OKALOOSA3.	 CONTOURS SHOWN DERIVE FROM THE SEPT 2012 FDEP SURVEY DATA. 

COUNTYH H 
BEACH 
ACCESS #7 

SEA CREST TAYLOR ENGINEERING INC. 
PROPOSED 10151 DEERWOOD PARK BLVD. 
CONTRACTOREL MATADOR BLDG. 300, SUITE 300ACCESS 

JACKSONVILLE, FLORIDA 32256 
START OF REACH 1 (904)-731-7040 
CONSTRUCTION BASELINE 1221 AIRPORT ROAD, SUITE 210N:514497.78 DESTIN, FL 32541SOMERSET'S VISTA DELE:1296011.47 REACH 1 CONSTRUCTION BASELINE (850) 460-7040R-001 OCEAN VILLA	 MAR 

ISLAND SURF CERTIFICATE OF AUTHORIZATION # 4815
ISLAND MIST 

SEAL
G
 G
 

COASTAL CONSTRUCTION CONTROL LINE (CCCL) 

PLANTING AREA (TYP) BELLA RIVA 

N:514410.88 PLANTING AREA (25% PLANT 
E:1296011.47 DENSITY, THIS REGION) 

S 
S 

FDEP REFERENCE 
S MONUMENT (TYP) MATTHEW TRAMMELL P.E.# 69244 

R-002SS PROJECT TITLE
S S SF OKALOOSA ISLAND DUNE FS S S S S FLORA RESTORATION ANDS 

S S S S BEACH ACCESSS SSIGNAGE (TYP)EXISTING 6' MANAGEMENTWIDE PATHWAY EXISTING 6' EXISTING15' PROPOSED SAND FENCING (TYP)	 EXISTING 6' WIDE PATHWAY WIDE VEHICLE 

M
A

TC
H

LI
N

E 
A

 

OKALOOSA COUNTY, FLORIDA
 

Call (2) Business Days Before you Dig. It's the Law!!!

EXISTING(ROPE CONNECTING SAND FENCE NOT WIDE PATHWAYBOARDWALK (TYP)	 ACCESSOKALOOSA COUNTYSHOWN FOR CLARITY) 
PROPERTY EXISTING 6' EXISTING10' 

WIDE PATHWAY WIDE PATHWAYACCEPTANCE SECTION 1	 7' CONTOUR (SEPT 2012) 

ACCEPTANCE SECTION 1 ACCEPTANCE SECTION 2E ESEPT 2012 MHW (+0.8' NAVD) 

GULF OF MEXICO 
Sunshine StatSunshine Statee 

One COne Caall of Fll of Fllororida,ida, IInncc.. 

1-800-432-4770 
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PROPOSED 

CONTRACTOR OKALOOSA COUNTY 
STAGING AREA BEACH ACCESS #6 

PELICAN ISLE	 PROPERTY LINES (TYP) PROPOSED 
CONTRACTOR 

REACH 1 CONSTRUCTION BASELINE S ACCESS 

ISLAND SANDS 
THE ISLANDER 

PLANTING AREA (25% PLANT 
DENSITY, THIS REGION) 

PLANTING AREA (50% PLANT 
DENSITY, THIS REGION) 

COASTAL CONSTRUCTION CONTROL LINE (CCCL) 

S 
PLANTING AREA (TYP) 

FDEP REFERENCE 
MONUMENT (TYP) 

S 
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S R-003 
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C2012-061PROJECT NO 

DEC 2012S DATE 
EXISTING 6' 
WIDE PATHWAY EXISTING 

BOARDWALK (TYP) 

S 
S S 

DESIGNED 

DRAWN 

MAT 

AF 

PROPOSED SAND FENCING (TYP) 
(ROPE CONNECTING SAND FENCE NOT 

SHOWN FOR CLARITY) 
OKALOOSA COUNTY 

PROPERTY SIGNAGE (TYP) 

S 
S 

S S 
S 

CHECKED 

REVIEWED 

SCALE 

MAT 

MET/CBE 

AS SHOWN 

15' WIDE VEHICLE DRAWING TITLE 
ACCESS 

7' CONTOUR (SEPT 2012) BEACH PLAN 

ACCEPTANCE SECTION 2 ACCEPTANCE SECTION 3 

B
 

M
A

TC
H

LI
N

E 
A

 

B
 

A
A
 SEPT 2012 MHW (+0.8' NAVD) 
0 50' 100' 200' 

GRAPHIC SCALE C-5 
22X34: 1" = 50'GULF OF MEXICO 

SHEET 5 OF 1011X17: 1" = 100' 

1 2 3 4 5 6  7 8  

http:E:1296011.47
http:N:514410.88
http:E:1296011.47
http:N:514497.78
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ISLAND ECHOS 
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C 

1 2 3 4 5 6  7 8  
LEGEND: 

1.	 FLORIDA DEPARTMENT OF ENVIRONMENTAL PROTECTION MONUMENTS SHOWN
 
FOR INFORMATION PURPOSES ONLY.
 ZONE I PLANTING N2.	 CONTRACTOR SHALL VERIFY THE HORIZONTAL AND VERTICAL COORDINATES OF 
ALL BENCHMARKS SHOWN. ZONE II PLANTING	 FDEP REFERENCE3.	 CONTOURS SHOWN DERIVE FROM THE SEPT 2012 FDEP SURVEY DATA. PROPERTY LINES (TYP)MONUMENT (TYP) PROPOSEDH HPROPOSEDR-004	 CONTRACTORCONTRACTOR ACCESSSTAGING AREA OKALOOSA COUNTY 

BEACH ACCESS #5 TAYLOR ENGINEERING INC. 
10151 DEERWOOD PARK BLVD. 

BLDG. 300, SUITE 300 
JACKSONVILLE, FLORIDA 32256 

(904)-731-7040
PLANTING AREA	 S PLANTING AREA (50% PLANT 1221 AIRPORT ROAD, SUITE 210(25% PLANT DENSITY, THIS REGION) DESTIN, FL 32541 

REGION) 
REACH 1 CONSTRUCTION BASELINE	 DENSITY, THIS 

(850) 460-7040

M
A
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H

LI
N

E 
B

CERTIFICATE OF AUTHORIZATION # 4815

SEALEMERALD ISLE
G
 G
 

M
A

TC
H
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N

E 
CSUMMERLINEMERALD TOWERS WEST 

SOUTH BEACHTHE CLOISTERS 
COASTAL CONSTRUCTION 

S
CONTROL LINE (CCCL) 

PLANTING AREA (TYP)S 
ISLAND ECHOS

PLANTING AREA (75% PLANT 
DENSITY, THIS REGION)S 

S S MATTHEW TRAMMELL P.E.# 69244S 
S S PROJECT TITLES S S OKALOOSA ISLAND DUNEF
 F


S SS FLORA RESTORATION AND
EXISTING 6' S 
SWIDE PATHWAY	 EXISTING 6' SEXISTING 6' BEACH ACCESSS SWIDE PATHWAYWIDE PATHWAY 

S
EXISTING	 SIGNAGE (TYP) MANAGEMENTS SBOARDWALK (TYP) PROPOSED SAND FENCING (TYP) OKALOOSA COUNTY	 EXISTING 6' S OKALOOSA COUNTY, FLORIDA 

Call (2) Business Days Before you Dig. It's the Law!!!

(ROPE CONNECTING SAND FENCE NOT PROPERTY WIDE PATHWAY 
SHOWN FOR CLARITY) EXISTING 6' EXISTING 6' 15' WIDE VEHICLE 

WIDE PATHWAY WIDE PATHWAY ACCESS 

7' CONTOUR (SEPT 2012) 

ACCEPTANCE SECTION 3 ACCEPTANCE SECTION 4 

E SEPT 2012 MHW (+0.8' NAVD) E 

GULF OF MEXICO 
Sunshine StatSunshine Statee 

One COne Caall of Fll of Fllororida,ida, IInncc.. 

1-800-432-4770 
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BEACH ACCESS #4 

REACH 1 CONSTRUCTION BASELINE 

DUNE POINTE 
AQUA VILLA PROPOSED 

CONTRACTOR 
ACCESSNAUTILUS

SEA DUNES 

COASTAL CONSTRUCTION 
CONTROL LINE (CCCL)THE PALMS PLANTING AREA (TYP) 

GULFSIDE 

FDEP REFERENCE 
MONUMENT (TYP) 
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Rick Scott 
Florida Department of
 Governor 

Jennifer Carroll 

Lt. Governor 
Environmental Protection
 

Marjory Stoneman Douglas Building 

3900 Commonwealth Boulevard 
Herschel T. Vinyard Jr. 

Tallahassee, Florida 32399-3000 
Secretary 

CONSOLIDATED JOINT COASTAL PERMIT AND
 

SOVEREIGN SUBMERGED LANDS AUTHORIZATION
 

PERMITTEE: PERMIT INFORMATION: 

Okaloosa County 

1540 Miracle Strip Parkway, SE Permit Number: 0286575-001-JC 

Ft. Walton Beach, FL 32548 

Project Name: Western Destin Beach Restoration 

AGENT: County: Okaloosa 

Michael Trudnak, P.E. 

Taylor Engineering Issuance Date: December 16, 2011 

10151 Deerwood Park Blvd. 

Bldg. 300, Suite 300 Expiration Date: December 16, 2016 

Jacksonville, FL 32256 

REGULATORY AUTHORIZATION: 

This permit is issued under the authority of Chapter 161 and Part IV of Chapter 373,
 

Florida Statutes (F.S.), and Title 62, Florida Administrative Code (F.A.C.). Pursuant to
 

Operating Agreements executed between the Department of Environmental Protection
 

(Department) and the water management districts, as referenced in Chapter 62-113, F.A.C., the
 

Department is responsible for reviewing and taking final agency action on this activity.
 

ACTIVITY DESCRIPTION: 

The Western Destin Beach Restoration Project includes the placement of approximately
 

831,000 cubic yards (cy) of beach quality sand along a 1.7-mile segment of the Okaloosa County
 

coastline immediately east of Destin’s East Pass. The project provides an average beach fill
 

volume of 92 cy/foot. The project design includes a 30-foot wide dune crest at +14 feet NAVD,
 

with a transitional slope of 1V:4H from the dune crest to the back-berm, a 30-foot wide back-


berm at +8.5 feet NAVD, with a transitional slope of 1V:10H from the back-berm to the berm
 

and a variable width berm at +5.5 feet NAVD, with a transitional slope of 1V:10H from the
 

seaward edge of the berm out to the existing sea bottom.
 

ACTIVITY LOCATION: 

The beach restoration site is located between FDEP reference monuments R-16.6 (at the
 

east jetty of Destin’s East Pass) and R-22.6, and between R-23.2 and R-25.5, in Okaloosa
 

County, Sections 21 through 25, Township 2 South, Range 22 and 23 West, Gulf of Mexico,
 



   
    

   
    

 
 

 

 

              

              

              

                  

                

                     

            

   

 

  

             

               

               

                  

             

               

            

               

             

             

  

              

                    

                

                

               

             

 

   

            

                

             

                

 

  

            

                 

               

               

                 

                

             

             

   

Joint Coastal Permit 
Western Destin Beach Restoration 
Permit No. 0286575-001-JC 
Page 2 of 26 

Class III Waters. The fill placement area specifically excludes the Oceania Owner’s 

Association, Inc. members’ common elements property, which is located in the area between the 

two shoreline segments included in the restoration site described above, and as further reflected 

on sheet 12 of 17 of the approved permit drawings. The borrow area for this project is centered 

approximately 1.25 miles offshore of Okaloosa Island and 3 miles west of East Pass, within a 

relic ebb tidal delta in water depths of -36 to -51 feet, NAVD. The edge of the borrow area is 

within the designated Outstanding Florida Water boundary of the Gulf Islands National 

Seashore. 

PROPRIETARY AUTHORIZATION: 

This activity also requires a proprietary authorization, as the activity is located on 

sovereign submerged lands held in trust by the Board of Trustees of the Internal Improvement 

Trust Fund (Board of Trustees), pursuant to Article X, Section 11 of the Florida Constitution, 

and sections 253.002 and 253.77, F.S. The activity is not exempt from the need to obtain a 

proprietary authorization. The Board of Trustees delegated the Department the responsibility to 

review and take final action on this request for proprietary authorization in accordance with Rule 

18-21.0051, F.A.C., and the Operating Agreements executed between the Department and the 

water management districts, as referenced in Chapter 62-113, F.A.C. In addition to the above, 

this proprietary authorization has been reviewed in accordance with Chapter 253, F.S., Chapter 

18-21 and Rule 62-312.065, F.A.C., and the policies of the Board of Trustees. 

As staff to the Board of Trustees, the Department has reviewed the project described 

above, and has determined that both the use of the borrow area for up to 5 years and the fill 

placement on the beach qualify for a Letter of Consent to use sovereign, submerged lands, as 

long as the work performed is located within the boundaries as described herein and is consistent 

with the terms and conditions herein. Therefore, consent is hereby granted, pursuant to Chapter 

253.77, F.S., to perform the activity on the specified sovereign submerged lands. 

COASTAL ZONE MANAGEMENT: 

This permit constitutes a finding of consistency with Florida’s Coastal Zone Management 

Program, as required by Section 307 of the Coastal Zone Management Act. This permit also 

constitutes certification of compliance with state water quality standards, outside of the expanded 

mixing zone, pursuant to Section 401 of the Clean Water Act, 33 U.S.C. 1341. 

OTHER PERMITS: 

Authorization from the Department does not relieve you from the responsibility of 

obtaining other permits (Federal, State, or local) that may be required for the project. When the 

Department received your permit application, a copy was sent to the U.S. Army Corps of 

Engineers (USACE) for review. The USACE will issue their authorization directly to you, or 

contact you if additional information is needed. If you have not heard from the USACE within 

30 days from the date that your application was received by the Department, contact the nearest 

USACE regulatory office for status and further information. Failure to obtain USACE 

authorization prior to construction could subject you to federal enforcement action by that 

agency. 
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AGENCY ACTION: 

The above named Permittee is hereby authorized to construct the work outlined in the 

activity description and activity location of this permit and shown on the approved permit 

drawings, plans and other documents attached hereto. This agency action is based on the 

information submitted to the Department as part of the permit application and de novo review 

process, and adherence with the final details of that proposal shall be a requirement of the permit. 

This permit and authorization to use sovereign submerged lands are subject to the General 

Conditions and Specific Conditions, which are a binding part of this permit and 

authorization. Both the Permittee and their Contractor are responsible for reading and 

understanding this permit (including the permit conditions and the approved permit drawings) 

prior to commencing the authorized activities, and for ensuring that the work is conducted in 

conformance with all the terms, conditions and drawings. 

GENERAL CONDITIONS: 

1.	 All activities authorized by this permit shall be implemented as set forth in the plans and 

specifications approved as a part of this permit, and all conditions and requirements of 

this permit. The Permittee shall notify the Department in writing of any anticipated 

deviation from the permit prior to implementation so that the Department can determine 

whether a modification of the permit is required pursuant to section 62B-49.008, Florida 

Administrative Code. 

2.	 If, for any reason, the Permittee does not comply with any condition or limitation 

specified in this permit, the Permittee shall immediately provide the Bureau of Beaches 

and Coastal Systems and the appropriate District office of the Department with a written 

report containing the following information: a description of and cause of 

noncompliance, and the period of noncompliance, including dates and times; or, if not 

corrected, the anticipated time the noncompliance is expected to continue, and steps 

being taken to reduce, eliminate, and prevent recurrence of the noncompliance. 

3.	 This permit does not eliminate the necessity to obtain any other applicable licenses or 

permits that may be required by federal, state, local, special district laws and regulations. 

This permit is not a waiver or approval of any other Department permit or authorization 

that may be required for other aspects of the total project that are not addressed in this 

permit. 

4.	 This permit conveys no title to land or water, does not constitute State recognition or 

acknowledgment of title, and does not constitute authority for the use of sovereignty land 

of Florida seaward of the mean high-water line, or, if established, the erosion control line, 

unless herein provided and the necessary title, lease, easement, or other form of consent 

authorizing the proposed use has been obtained from the State. The Permittee is 

responsible for obtaining any necessary authorizations from the Board of Trustees of the 
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Internal Improvement Trust Fund prior to commencing activity on sovereign lands or 

other state-owned lands. 

5.	 Any delineation of the extent of a wetland or other surface water submitted as part of the 

permit application, including plans or other supporting documentation, shall not be 

considered specifically approved unless a specific condition of this permit or a formal 

determination under section 373.421(2), F.S., provides otherwise. 

6.	 This permit does not convey to the Permittee or create in the Permittee any property right, 

or any interest in real property, nor does it authorize any entrance upon or activities on 

property which is not owned or controlled by the Permittee. The issuance of this permit 

does not convey any vested rights or any exclusive privileges. 

7.	 This permit or a copy thereof, complete with all conditions, attachments, plans and 

specifications, modifications, and time extensions shall be kept at the work site of the 

permitted activity. The Permittee shall require the contractor to review the complete 

permit prior to commencement of the activity authorized by this permit. 

8.	 The Permittee, by accepting this permit, specifically agrees to allow authorized 

Department personnel with proper identification and at reasonable times, access to the 

premises where the permitted activity is located or conducted for the purpose of 

ascertaining compliance with the terms of the permit and with the rules of the Department 

and to have access to an copy any records that must be kept under conditions of the 

permit; to inspect the facility, equipment, practices, or operations regulated or required 

under this permit; and to sample or monitor any substances or parameters at any location 

reasonably necessary to assure compliance with this permit or Department rules. 

Reasonable time may depend on the nature of the concern being investigated. 

9.	 At least forty-eight (48) hours prior to commencement of activity authorized by this 

permit, the Permittee shall submit to the Bureau of Beaches and Coastal Systems (JCP 

Compliance Officer) and the appropriate District office of the Department a written 

notice of commencement of construction indicating the actual start date and the expected 

completion date and an affirmative statement that the Permittee and the contractor, if one 

is to be used, have read the general and specific conditions of the permit and understand 

them. 

10.	 If historic or archaeological artifacts, such as, but not limited to, Indian canoes, arrow 

heads, pottery or physical remains, are discovered at any time on the project site, the 

Permittee shall immediately stop all activities in the immediate area that disturb the soil 

in the immediate locale and notify the State Historic Preservation Officer and the Bureau 

of Beaches and Coastal Systems (JCP Compliance Officer). In the event that unmarked 

human remains are encountered during permitted activities, all work shall stop in the 

immediate area and the proper authorities notified in accordance with Section 872.02, 

F.S. 
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11.	 Within 30 days after completion of construction or completion of a subsequent 

maintenance event authorized by this permit, the Permittee shall submit to the Bureau of 

Beaches and Coastal Systems (JCP Compliance Officer) and the appropriate District 

office of the Department a written statement of completion and certification by a 

registered professional engineer. This certification shall state that all locations and 

elevations specified by the permit have been verified; the activities authorized by the 

permit have been performed in compliance with the plans and specifications approved as 

a part of the permit, and all conditions of the permit; or shall describe any deviations 

from the plans and specifications, and all conditions of the permit. When the completed 

activity differs substantially from the permitted plans, any substantial deviations shall be 

noted and explained on two paper copies and one electronic copy of as-built drawings 

submitted to the Bureau of Beaches and Coastal Systems (JCP Compliance Officer) 

SPECIFIC CONDITIONS: 

1.	 Prior to construction of the beach restoration project, the Board of Trustees will establish 

an Erosion Control Line along the shoreline of the beach restoration project. The Erosion 

Control Line shall be established consistent with the provisions of ss. 161.141-161.211, 

Florida Statutes. An Erosion Control Line shall not be established in conjunction with 

this joint coastal permit with respect to the shoreline seaward of the Oceania Owner’s 

Association, Inc. members’ common elements property. In lieu of conducting a survey, 

the Board of Trustees may accept and approve a survey as initiated, conducted, and 

submitted by Okaloosa County if said survey is made in conformity with the appropriate 

principles set forth in ss. 161.141-161.211. 

2.	 All reports or notices relating to this permit shall be sent to the DEP, Bureau of Beaches 

and Coastal Systems, JCP Compliance Officer, 3900 Commonwealth Boulevard, Mail 

Station 300, Tallahassee, Florida 32399-3000 (e-mail address: 

JCPCompliance@dep.state.fl.us) and the DEP NW District Office, Submerged Lands and 

Environmental Resources, 160 Governmental Center, Pensacola, Florida 32502-5794. 

3.	 No work shall be conducted until and unless the Department issues a Final Order of 

Variance (File No. 0286575-002-BV) from Rule 62-4.244(5)(c), F.A.C. to establish an 

expanded mixing zone. 

4.	 No work shall be conducted under this permit until the Permittee has received a written 

Notice To Proceed from the Department. At least 30 days prior to the requested date of 

issuance of the notice to proceed, the Permittee shall submit the following for review and 

approval by the Department: 

a.	 Two hard copies and an electronic copy of detailed final construction plans and 

specifications for all authorized activities that are consistent with the Activity 

mailto:JCPCompliance@dep.state.fl.us
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Description in this permit and the attached permit drawings. These documents 

shall be signed and sealed by the design engineer who must be registered in the 

State of Florida, and shall bear the certifications specified in Rule 62B-41.007(4), 

F.A.C. The plans and specifications shall include a description of the dredging 

and beach construction methods to be utilized and drawings and surveys that 

show all biological resources and work spaces (e.g., anchoring area, pipeline 

corridors, staging areas, boat access corridors, etc.) to be used for this project. 

b.	 Turbidity monitoring qualifications. Construction at the project site shall be 

monitored closely by an experienced person, to assure that turbidity levels do not 

exceed the compliance standards. Also, an individual familiar with beach 

construction techniques, the approved Sediment QA/QC Plan, and turbidity 

monitoring shall be present during daylight hours when fill material is discharged 

on the beach. This individual shall have authority to alter construction techniques 

or shut down the dredging or beach construction operations if turbidity levels 

exceed the compliance standards. The names and qualifications of those 

individuals performing these functions, along with 24-hour contact information, 

shall be submitted to the Department for approval. 

c.	 Written documentation that the Erosion Control Line required by Special 

Condition Number 1 has been filed in the public records of Okaloosa County. 

5.	 The Permittee shall conduct a pre-construction conference to review the specific 

conditions and monitoring requirements of this permit with Permittee's contractors, the 

engineer of record and the JCP Compliance Officer. In order to ensure that appropriate 

representatives are available, at least twenty-one (21) days prior to the intended 

commencement date for the permitted construction, the Permittee is advised to contact 

the Department, and the other agency representatives listed below: 

DEP Bureau of Beaches & Coastal Systems
 

JCP Compliance Officer
 

Mail Station 300
 

3900 Commonwealth Boulevard
 

Tallahassee, Florida 32399-3000
 

phone: (850) 414-7716
 

e-mail: JCP Compliance@dep.state.fl.us
 

DEP NW District Office
 

Submerged Lands & Environmental Resources
 

160 Governmental Center
 

Pensacola, Florida 32502-5794
 

phone: (850) 595-8300
 

mailto:Compliance@dep.state.fl.us
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Imperiled Species Management Section
 

Florida Fish & Wildlife Conservation Commission
 

620 South Meridian Street
 

Tallahassee, Florida 32399-1600
 

phone: (850) 922-4330
 

fax: (850) 921-4369
 

The Permittee is also advised to schedule the pre-construction conference at least a week 

prior to the intended commencement date. At least seven (7) days in advance of a 

pre-construction conference, the Permittee shall provide written notification, advising the 

participants (listed above) of the agreed-upon date, time and location of the meeting, and 

also provide a meeting agenda and a teleconference number. 

6.	 a. The borrow area to be utilized for this project is also to be utilized by the Eglin AFB 

Restoration Project (0289154-001-JC) and the pending Okaloosa Island Beach 

Restoration Project (0286020-001-JC). The attached Borrow Area Conservation Plan 

(Dredge Plan), dated March 6, 2009, was reviewed and approved by the Department with 

the understanding that all three projects would be constructed jointly or sequentially 

within a total period of two (2) years. If all three projects are not expected to be 

constructed jointly or sequentially within a total of two (2) years, then prior to the 

commencement of construction, the Permittee shall submit to the Department a revised 

dredge plan that depicts the discrete section or subarea of the borrow area to be dredged 

for this project. This revised dredge plan is necessary to provide the Department with 

reasonable assurance that a sufficient quantity of beach-quality material is available for 

all three projects utilizing this borrow area. 

b. The Deepwater Horizon Incident, which occurred on April 20, 2010, has caused 

adverse impacts to the coastal system within the State of Florida. It is uncertain whether 

impacts have occurred to the borrow area or the fill placement area. Therefore, to avoid 

causing additional or compounding adverse impacts, the Permittee shall inspect the 

borrow area authorized by this permit prior to construction. Such inspections shall 

consist of visual inspection and sampling prior to the commencement of dredging 

operations to confirm that the borrow area is free of signs of oil contaminants caused by 

the Deepwater Horizon Incident. If portions of the proposed borrow area are 

contaminated with petroleum products from the Deepwater Horizon Incident, the 

Permittee shall submit a dredge plan that will quarantine and avoid areas contaminated by 

oil from the Deepwater Horizon Incident. During discharge of sand from the borrow area 

onto the beach, the Permittee shall visually inspect the point of discharge of the dredged 

sand onto the beach for signs of oil contamination. The Permittee shall follow the 

protocols of the Sediment QA/QC Plan such that any occurrence of oil contaminants will 

be considered for the purposes of the Sediment QA/QC Plan “unacceptable materials”. 

The Permittee shall sample discharged sand on a daily basis for the presence of oil 

contaminants. Further, the Permittee shall be responsible for the removal of 

contaminated sediment placed on the beach in accordance with Florida Administrative 
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Code rule 62B-41.007(2)(j)4. If the Permittee finds any contaminants then such findings 

shall be reported within 72 hours of the discovery to the Department. 

7.	 The Permittee shall submit a pre-construction bathymetric survey of the Borrow Area to 

accompany the revised dredge plan if all three projects are not expected to be constructed 

jointly or sequentially within a total time period of two (2) years. 

8.	 Within 90 days following completion of construction, the Permittee shall submit a post-

construction bathymetric survey of the borrow area in the first post-construction report. 

9.	 Sediment quality shall be assessed as outlined in the attached Sediment QA/QC Plan, 

dated March 6, 2009. Any occurrences of unacceptable material will be handled 

according to the protocols set forth in the approved Sediment QA/QC Plan. The 

sediment testing result will be submitted to FDEP within 90 days following the 

completion of beach construction. 

10.	 Following the completion of construction of the dune feature, any portions of the dune 

feature that the Permittee vegetates shall be subject to the following conditions: 

a.	 Permittee shall plant the dune with a minimum of three different species of native 

salt tolerant vegetation, including a minimum of 70 percent coverage by sea oats. 

Planting stock shall be appropriate to the region of the planting site. Dune 

restoration plants shall be spaced throughout the designated area in staggered 

rows, with a maximum distance of 18 inches on center for 4 inches or smaller 

plugs, and up to 36 inches on center for gallon size planting units. Dune grass 

shall be planted a minimum of 6 inches deep. The Permittee shall fertilize and 

water-in the planting units at the time of installation, and irrigate and fertilize only 

as necessary until the plants are established and meet the survival criteria below. 

Irrigation systems shall be installed below grade and shall remain below grade 

until removal. 

b.	 Approximately 180 days after planting, a minimum of 80 percent of the original 

planting units shall have survived and 80 percent coverage of the planted area 

shall be achieved with the selected species. In addition to the planted stock, this 

coverage may include spreading from the original plantings and natural 

recruitment by those species. If success is not achieved at 180 days, the Permittee 

shall replant all deficient areas and increase the planting density if necessary. 

Success will be reassessed approximately 180 days after the additional planting. 

If success still is not achieved after the second assessment, the Permittee shall 

propose an alternative planting plan within 90 days as a permit modification. 

Irrigation systems and other structures placed during plant installation and initial 

cultivation shall be removed only after approval of planting success by the 

Department and within thirty days from the submittal for final project 

certification. 
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c.	 The dune area shall be protected from foot traffic or other encroachments. Signs, 

rope and post / bollard barriers with weighted surface anchors, or sand fencing 

shall be constructed to prevent trampling of vegetation and erosion of the restored 

dune feature. 

d.	 Within 30 days following project completion, the Permittee shall submit to the 

Department for approval an as-built plan-view drawing prepared and certified by 

a licensed landscape architect or professional engineer depicting those areas 

subjected to dune restoration / replanting. 

Wildlife Protection Measures 

11.	 All required reports or notices relating to wildlife monitoring shall be sent directly to the 

Florida Fish & Wildlife Conservation Commission (FWC), at the indicated addresses, 

and a copy of the cover page emailed to JCP Compliance@dep.state.fl.us. 

Marine Turtle Protection Conditions 

12.	 Pre-construction Turtle Meeting. A meeting between representatives of the contractor, 

the U.S. Fish & Wildlife Service (USFWS), the FWC, and the permitted sea turtle 

surveyor prior to the commencement of work on this project must be held. At least 10 

business days advance notice must be provided prior to conducting this meeting. This 

will provide an opportunity for explanation and/or clarification of the sea turtle and 

piping plover protection measures as well as additional guidelines when construction 

occurs during the nesting season such as storing equipment, minimizing driving, and 

follow up meetings during construction. 

13.	 Marine Turtle Nest Surveys. Sea turtle nesting surveys shall be initiated 70 days prior to 

sand placement or by May 1, whichever is later. Nesting surveys must continue through 

the end of the project or through September 1, whichever is earlier. Hatchling and 

emerging success monitoring will involve checking nests beyond the completion date of 

the daily early morning nesting surveys. 

a.	 Sea turtle nesting surveys and egg relocations shall only be conducted by 

personnel with prior experience and training in these activities and who is duly 

authorized to conduct such activities through a valid permit issued by the FWC, 

pursuant to Florida Administrative Code 68E-1. Nesting surveys shall be 

conducted daily between sunrise and 9 a.m. 

b.	 The contractor shall not initiate work until daily notice has been received from the 

sea turtle permit holder that the morning survey has been completed. Surveys 

must be performed in such a manner so as to ensure that construction activity does 

mailto:Compliance@dep.state.fl.us
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not occur in any location prior to completion of the necessary sea turtle protection 

measures. 

c.	 The surveys shall be conducted and eggs shall be relocated per the following 

requirements: 

i.	 Only those nests that may be affected by material placement will be relocated. 

Nests requiring relocation shall be moved no later than 9 a.m. the morning 

following deposition to a nearby self-release beach site in a secure setting 

where artificial lighting will not interfere with hatchling orientation. 

Relocated nests shall not be placed in organized groupings; relocated nests 

shall be randomly staggered along the length and width of the beach in 

settings that are not expected to experience daily inundation by high tides or 

known to routinely experience severe erosion and egg loss, or subject to 

artificial lighting. Nest relocations in association with construction activities 

shall cease when construction activities no longer threaten nests. 

ii.	 Sea turtle nests deposited where the project activities have ceased or will not 

occur for 70 days shall be marked and left in situ unless other factors threaten 

the success of the nest. The turtle permit holder shall install an on-beach 

marker at the nest site and/or a secondary marker at a point landward as 

possible to assure that future location of the nest will be possible should the 

on-beach marker be lost. A series of stakes and highly visible survey ribbon 

or string shall be installed to establish a 10-foot radius around the nest. No 

activity shall occur within this area, nor will any activities occur which could 

result in impacts to the nest. Nest sites shall be inspected daily to assure nest 

markers remain in place and the nest has not been disturbed by the project 

activities. 

iii.	 Reports on all nesting activity shall be provided for the initial nesting season 

and for a minimum of two additional nesting seasons if placed material still 

remains on the beach. Monitoring of nesting activity in the seasons following 

construction shall include daily report sheets noting all activity, nesting 

success rates, hatching success of all relocated nests, hatching success of a 

representative sampling of nests left in place (if any), dates of construction 

and names of all personnel involved in nest surveys and relocation activities. 

Data should be reported separately for the nourished areas and for an equal 

length of adjacent beach that is not nourished in accordance with the attached 

Table. Summaries of nesting activity shall be submitted in electronic format 

(Excel spreadsheets). All reports should submitted by January 15 of the 

following year. 

14.	 Project Lighting. Lighting on offshore or onshore equipment shall be minimized through 

reduction, shielding, lowering, and appropriate placement to avoid excessive illumination 
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of the water's surface and nesting beach while meeting all Coast Guard, EM 385-1-1, and 

OSHA requirements. Light intensity shall be reduced to the minimum standard required 

by OSHA for General Construction areas, in order not to misdirect sea turtles. Shields 

shall be affixed to the light housing and be large enough to block light from all lamps 

from being transmitted outside the construction area, as illustrated 

below. 

15.	 Equipment Storage. Staging areas for construction equipment for sand placement shall 

be located off the beach to the maximum extent practicable from May 1 to October 31. 

a.	 Nighttime storage of the beach restoration project construction equipment not in 

use shall be off the beach to minimize disturbance to sea turtle nesting and 

hatching activities. 

b.	 All construction pipes that are placed on the beach shall be located as far 

landward as possible without compromising the integrity of the existing or 

reconstructed dune system. 

i.	 Temporary storage of pipes shall be off the beach to the maximum extent 

possible. 

ii.	 Temporary storage of pipes on the beach shall be in such a manner so as to 

impact the least amount of nesting habitat and shall not compromise the 

integrity of the dune systems. 
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iii.	 Pipes placed parallel to the dune shall be five to ten feet away from the toe of 

the dune. 

16.	 Fill Restrictions. During nesting season, the contractor shall not extend the beach fill 

more than 500 feet along the shoreline between dusk and the following day until the daily 

nesting survey has been completed and the beach cleared for fill advancement. 

a.	 If the 500 feet is not feasible for the project, an agreed upon distance shall be 

decided on during the preconstruction meeting. 

b.	 Once the beach has been cleared and the necessary nest relocations have been 

completed, the contractor is allowed to proceed with the placement of fill during 

daylight hours until dusk at which time the 500-foot length limitation shall apply. 

17.	 Beach Maintenance. All derelict concrete, metal, and coastal armoring material and 

other debris shall be removed from the beach prior to any dredged material placement to 

the maximum extent practicable. If debris removal activities will take place from May 1 

through September 1, the work shall be conducted during daylight hours only and shall 

not commence until completion of the sea turtle survey each day. All excavations and 

temporary alterations of the beach topography shall be filled or leveled to the natural 

beach profile prior to 9 p.m. each day. 

18.	 Hopper Dredging Requirements. In the event a hopper dredge is utilized, the following 

requirements shall be met in addition to the Terms and Conditions of the NMFS Regional 

Biological Opinion for Hopper Dredging in the Gulf of Mexico: 

a.	 Handling of sea turtles captured during hopper dredging projects shall be 

conducted only by persons with prior experience and training in these activities 

and who is duly authorized to conduct such activities through a valid permit 

issued by the FWC, pursuant to Florida Administrative Code 68E-1. 

b.	 Dredging Pumps. Standard operating procedure shall be that dredging pumps 

shall be disengaged by the operator when the dragheads are not firmly on the 

bottom, to prevent impingement or entrainment of sea turtles within the water 

column. This precaution is especially important during the cleanup phase of 

dredging operations. 

c.	 Sea Turtle Deflecting Draghead. A state-of-the-art rigid deflector draghead must 

be used on all hopper dredges in all Gulf of Mexico channels at all times of the 

year. 
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d.	 The Sea Turtle Stranding and Salvage Network (STSSN) Coordinator, Dr. Allen 

Foley, shall be notified at (904) 573-3930 of the start-up and completion of 

hopper dredging operations. 

e.	 Relocation trawling shall be undertaken at all projects where any of the following 

conditions are met; however, other ongoing projects not meeting these conditions 

are not required to conduct relocation trawling: 

i. Two or more turtles are taken in a 24-hour period in the project 

ii. Four or more turtles are taken in the project. 

f.	 The Permittee shall fax (850-921-6988) or e-mail 

(Meghan.Koperski@MyFWC.com) weekly reports to the Imperiled Species 

Management Section on Friday each week that relocation trawling is conducted in 

Florida water. These faxes shall include: the species and number of turtles 

captured in Florida waters, general health, and release information. A summary of 

all turtles captured in Florida waters, including all measurements, the latitude and 

longitude (in decimal degrees) of captures and tow start-stop points, and times for 

the start-stop points of the tows, including those tows on which no turtles are 

captured shall be submitted to the ISM by January 15 of the following year. 

19.	 Compaction Sampling. Immediately after completion of the beach restoration project and 

prior to April 15 for 3 subsequent years, sand compaction sampling shall be monitored in 

the area of sand placement in accordance with the following protocols: 

a.	 Compaction sampling stations shall be located at 500-foot intervals along the 

project area. One station shall be at the seaward edge of the dune/bulkhead line 

(when material is placed in this area) and one station shall be midway between the 

dune line and the high water line (normal wrack line). 

b.	 At each station, the cone penetrometer shall be pushed to a depth of 6, 12, and 18 

inches three times (three replicates). Material may be removed from the hole if 

necessary to ensure accurate readings of successive levels of sediment. The 

penetrometer may need to be reset between pushes, especially if sediment 

layering exists. Layers of highly compact material may lie over less compact 

layers. Replicates shall be located as close to each other as possible, without 

interacting with the previous hole and/or disturbed sediments. The three replicate 

compaction values for each depth shall be averaged to produce final values for 

each depth at each station. Reports shall include all 18 values for each transect 

line, and the final 6 averaged compaction values. 

c.	 If the average value for any depth exceeds 500 psi for any two or more adjacent 

stations, then that area shall be tilled prior to April 15. 

mailto:Meghan.Koperski@MyFWC.com
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d.	 If values exceeding 500 psi are distributed throughout the project area but in no 

case do those values exist at two adjacent stations at the same depth, then 

consultation with the FWC shall be required to determine if tilling is required. If 

a few values exceeding 500 psi are present randomly within the project area, 

tilling shall not be required. 

20.	 Tilling Requirements. Immediately after completion of the initial beach fill placement 

event, and prior to April 15 for 3 subsequent years, if placed sand still remains on the 

beach, the beach shall be tilled as described below or the Permittee may follow the 

procedure outlined below to request a waiver of the tilling requirement. During tilling, at 

a minimum, the protocol provided below shall be followed: 

a.	 The area shall be tilled to a depth of 36 inches. All tilling activity must be 

completed prior to April 15. Each pass of the tilling equipment shall be 

overlapped to allow more thorough and even tilling. Tilling should occur 

landward of the wrack line and avoid all vegetated areas 3 square feet or greater 

with a 3 foot buffer around the vegetated areas. 

b.	 An annual summary of compaction surveys and the actions taken shall be 

submitted to the FWC. 

c.	 If the project is completed just before the nesting season, tilling shall not occur in 

areas where nests have been left in place or relocated unless authorized by the 

USFWS in an Incidental Take Statement. 

d.	 This condition shall be evaluated annually and may be modified if necessary to 

address sand compaction problems identified during the previous year. 

e.	 To request a waiver of the tilling requirement, the Permittee may measure sand 

compaction in the area of restoration in accordance with a protocol agreed to by 

the FWC, the Department, the USFWS, and the Permittee to determine if tilling is 

necessary. 

21.	 Escarpment Surveys. Visual surveys for escarpments along the beach fill area shall be 

made immediately after completion of the beach restoration project and between March 1 

and April 15 for the following three years if placed sand still remains on the beach. All 

scarps shall be leveled or the beach profile shall be reconfigured to minimize scarp 

formation. In addition, weekly surveys of the project area shall be conducted during the 

two nesting seasons following completion of fill placement as follows: 

a.	 The number of escarpments and their location relative to DNR-DEP reference 

monuments shall be recorded during each weekly survey and reported relative to 

the length of the beach surveyed (e.g., 50% scarps). Notations on the height of 
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these escarpments shall be included (0 to 2 feet, 2 to 4 feet, and 4 feet or higher) 

as well as the maximum height of all escarpments. 

b.	 Escarpments that interfere with sea turtle nesting or that exceed 18 inches in 

height for a distance of 100 feet shall be leveled to the natural beach contour by 

April 15. Any escarpment removal shall be reported relative to R-monument. 

c.	 If weekly surveys during the marine turtle nesting season document subsequent 

reformation of escarpments that exceed 18 inches in height for a distance of 100 

feet, the FWC shall be contacted immediately to determine the appropriate action 

to be taken. Upon written notification, the Permittee shall level escarpments in 

accordance with mechanical methods prescribed by the FWC. 

22.	 Lighting Surveys. A survey of all artificial lighting visible from the project beach shall 

be conducted after the beach restoration project. The surveys shall document all lighting 

visible from the post-project restored beach. The post-project survey shall be conducted 

by May 15 following the project work and again by June 15, July 15, August 15, and 

September 15 of that nesting season. For each light source visible, it must be 

documented that the property owner(s) have been notified of the problem light with 

recommendations for correcting the light. Recommendations must be in accordance with 

the Florida Model Lighting Ordinance for Marine Turtle Protection, F.A.C. 62B-55. A 

summary report of each survey including documentation of property owner notification 

shall be submitted to the USFWS Panama City Florida field office by the 1st of the 

following month; and a final summary report provided by December 15 of that year. 

After the final report is completed, a meeting must be set up with the USFWS to discuss 

the survey report and documented sea turtle disorientations. 

23.	 Dune Planting. Planting of dune vegetation may occur during the sea turtle nesting 

season under the following conditions: 

a.	 No dune planting activity shall occur until after the daily turtle survey and nest 

conservation and protection efforts have been completed. 

b.	 Any nests deposited in the dune planting area not requiring relocation for 

conservation purposes shall be left in situ. No planting or other activity shall 

occur within this area, nor will any activities occur which could result in impacts 

to the nest. Nest sites shall be inspected daily to assure nest markers remain in 

place and the nest has not been disturbed by the planting activity. 

c.	 If a nest is disturbed or uncovered during planting activity, the contractor, 

Permittee, or the Permittee's contractors shall cease all work and immediately 

contact the responsible turtle permit holder. If a nest(s) cannot be safely avoided 

during planting, all activity within the affected project site shall be delayed until 

hatching and emerging success monitoring of the nest is completed. 
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d.	 All dune planting activities shall be conducted by hand and only during daylight 

hours. 

e.	 All dune vegetation (refer to Specific Condition No. 10 for additional details) 

shall consist of coastal dune species native to the local area. Seedlings shall be at 

least 1 inch by 1 inch with a 2.5-inch pot. Vegetation shall be planted with an 

appropriate amount of fertilizer and anti-desiccant material for the plant size. 

f.	 No use of heavy equipment (trucks) shall occur on the dunes or seaward for 

planting purposes. A lightweight (ATV type) vehicle with tire pressures of 10 psi 

or less may be operated on the beach. 

24.	 Marine Turtle or Nest Encounters. Upon locating a dead, injured, or sick endangered or 

threatened sea turtle specimen, initial notification must be made to the FWC at 1-888­

404-FWCC. Care should be taken in handling sick or injured specimens to ensure 

effective treatment and care and in handling dead specimens to preserve biological 

materials in the best possible state for later analysis of cause of death. In conjunction 

with the care of sick or injured endangered or threatened species or preservation of 

biological materials from a dead animal, the finder has the responsibility to ensure that 

evidence intrinsic to the specimen is not unnecessarily disturbed. In the event a sea turtle 

nest is excavated during construction activities, all work shall cease in that area 

immediately and the permitted person responsible for egg relocation for the project 

should be notified so the eggs can be moved to a suitable relocation site. 

Shorebird Protection Conditions 

25.	 Shorebird Surveys. Shorebird surveys should be conducted by trained, dedicated 

individuals (Shorebird Monitor) with proven shorebird identification skills and avian 

survey experience. Credentials of the Shorebird Monitor will be submitted to the FWC 

Regional Biologist for review and approval. Shorebird Monitors will use the following 

survey protocols: 

a.	 Nesting Season Surveys. Shorebird Monitors should review and become familiar 

with the general information and data collection protocols outlined on the FWC’s 

Beach-Nesting Bird Website (http://myfwc.com/shorebirds/ ). An outline of what 

data should be collected, including downloadable field data sheets, is available on 

the website. 

i.	 The nesting season is generally 1 April – 1 September, but some nesting may 

occur through September. In addition, the imperiled snowy plover 

(Charadrius alexandrinus) may nest as early as February along the west coast 

and panhandle of Florida. 

http://myfwc.com/shorebirds
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ii.	 Nesting season surveys shall begin on April 1 (or February 15 in snowy 

plover habitat) or 10 days prior to project commencement (including 

surveying activities and other pre-construction presence on the beach), 

whichever is later, and be conducted daily throughout the construction period 

or through August, whichever is earlier. Weekly surveys of the project site 

shall continue through August or through fledgling or loss of identified nests 

or hatchlings, whichever is later. 

iii.	 Nesting season surveys shall be conducted in all potential beach-nesting bird 

habitat within the project boundaries that may be impacted by construction or 

pre-construction activities during the nesting season. Portions of the project in 

which there is no potential for project-related activity during the nesting 

season may be excluded. 

iv.	 Surveys for detecting new nesting activity will be completed on a daily basis 

prior to movement of equipment, operation of vehicles, or other activities that 

could potentially disrupt nesting behavior or cause harm to the birds or their 

eggs or young. 

v.	 Surveys should be conducted by traversing the length of the project area and 

visually inspecting, using binoculars or spotting scope, for the presence of 

shorebirds exhibiting breeding behavior. 

vi.	 If an ATV or other vehicle is needed to cover large project areas, the vehicle 

must be operated at a speed <6 mph, shall be run at or below the high-tide 

line, and the Shorebird Monitor will stop at no greater than 200 meter 

intervals to visually inspect for nesting activity. 

vii.	 Once breeding is confirmed by the presence of a scrape, eggs, or young, the 

Bird Monitor will notify the Regional Nongame Biologist of the FWC at 

(850)265-3677 within 24 hours. 

viii.	 All breeding activity will be reported to the Beach-Nesting Bird website 

within one week of data collection. 

ix.	 Observations of non-breeding shorebirds should be reported to the Shorebird-

Seabird Occurrence Database, as described below. 

b.	 Non-Breeding Shorebird Surveys. Data collected on non-breeding shorebirds 

should be compatible with, and reported to, the Shorebird-Seabird Occurrence 

Database (http://myfwc.com/shorebirds/). 

i.	 Surveys for non-breeding shorebirds should begin 14 days prior to 

construction commencement and be conducted once every 2 weeks for at least 

http://myfwc.com/shorebirds
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one year post-construction. Data collected during these surveys will provide 

valuable information on the use of nourished beaches to shorebirds. 

ii.	 Survey for non-breeding shorebirds will include all potential shorebird habitat 

within the project boundary. 

iii.	 Data should be entered into the database within one month of collection. 

26.	 Buffer Zones and Travel Corridors. Within the project area, the Permittee shall 

establish a 300 ft-wide buffer zone around any location where shorebirds have been 

engaged in nesting behavior, including territory defense. Any and all construction 

activities, including movement of vehicles, should be prohibited in the buffer zone. 

a.	 The width of the buffer zone shall be increased if birds appear agitated or 

disturbed by construction or other activities in adjacent areas. 

b.	 Site-specific buffers may be implemented upon approval by FWC as needed. 

c.	 Reasonable and traditional pedestrian access should not be blocked where nesting 

birds will tolerate pedestrian traffic. This is generally the case with lateral 

movement of beach-goers walking parallel to the beach at or below the highest 

tide line. Pedestrian traffic may also be tolerated when nesting was initiated 

within 300 feet of an established beach access pathway. The Permittee shall work 

with FWC staff to determine if pedestrian access can be accommodated without 

compromising nesting success. 

d.	 Designated buffer zones must be posted with clearly marked signs around the 

perimeter. If pedestrian pathways are approved within the 300-foot buffer zone, 

these should be clearly marked. These markings shall be maintained until nesting 

is completed or terminated. In the case of solitary nesters, nesting is not 

considered to be completed until all chicks have fledged. 

e.	 No construction activities, movement of vehicles, or stockpiling of equipment 

shall be allowed within the buffer area. 

f.	 FWC-approved travel corridors should be designated and marked outside the 

buffer areas. Heavy equipment, other vehicles, or pedestrians may transit past 

nesting areas in these corridors. However, other activities such as stopping or 

turning shall be prohibited within the designated travel corridors adjacent to the 

nesting site. 

i.	 Where such a travel corridor must be established within the project area it 

should avoid critical areas for shorebirds (known nesting sites, wintering 

grounds, FWC-designated Critical Wildlife Areas, and USFWS-designated 
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critical piping plover habitat) as much as possible, and be marked with signs 

clearly delineating the travel corridor from the shorebird buffer areas 

described above. 

ii.	 To the degree possible, the Permittee should maintain some activity within 

these corridors on a daily basis, without directly disturbing any shorebirds 

documented on site or interfering with sea turtle nesting, especially when 

those corridors are established prior to commencement of construction. 

Passive methods to modify nesting site suitability must be approved by FWC 

Regional Biologist for that region. 

27.	 Placement of Equipment and Sand. If it will be necessary to extend construction pipes 

past a known shorebird nesting site or over-wintering area for piping plovers, then 

whenever possible those pipes should be placed landward of the site before birds are 

active in that area. No pipe or sand shall be placed seaward of a known shorebird nesting 

site during the shorebird nesting season. 

28.	 Notification. If shorebird nesting occurs within the project area, a bulletin board will be 

placed and maintained in the construction area with the location map of the construction 

site showing the bird nesting areas and a warning, clearly visible, stating that “BIRD 

NESTING AREAS ARE PROTECTED BY THE FLORIDA THREATENED AND 

ENDANGERED SPECIES ACT AND THE STATE AND FEDERAL MIGRATORY 

BIRD ACTS”. 

29.	 Beach Contours. All tilling and scarp removal should be done outside the shorebird 

nesting season. It is the responsibility of the contractors to avoid tilling or scarp removal 

in areas where nesting birds are present. 

a.	 A relatively even surface, with no deep ruts or furrows, shall be created during 

tilling. To do this, chain-linked fencing or other material shall be dragged over 

those areas as necessary after tilling. 

b.	 The slope between the mean high water line and the mean low water line must be 

maintained in such a manner as to approximate natural slopes. 

MONITORING REQUIRED: 

30.	 Water Quality - Turbidity shall be monitored as follows: 

Units: Nephelometric Turbidity Units (NTUs). 

Dredging areas 

Frequency:	 For hopper dredge: During each hopper dredge cycle that occurs during 

day-light hours, after the plume reaches the monitoring sites, at least 5 

discrete sampling events. 
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Location: If in or immediately up-current of OFW: 

Background: Five samples measured at least 5 meters apart (pooled to 

determine the mean background level for the sampling event), at mid-

depth, at least 150 meters up-current from the point of excavation, clearly 

outside of any turbidity plume. 

Compliance Monitoring Sites: At the point where the densest portion of 

the turbidity plume intersects the periphery of the mixing zone (1,500 

meters down-current from the dredge), at mid-depth. 

Intermediate Monitoring Sites: Additional samples will be collected 

within the mixing zone, in the densest portion of the turbidity plume, at 

distances of 150 meters, 500 meters and 1,000 meters from the dredge, at 

mid-depth. These measurements will be used to calibrate the size of the 

mixing zone for future events. 

If NOT in OFW: 

Background: Five samples measured at least 5 meters apart (pooled to 

determine the mean background level for the sampling event), at mid-

depth, at least 150 meters up-current from the point of excavation, clearly 

outside of any turbidity plume. 

Compliance Monitoring Sites: At the point where the densest portion of 

the turbidity plume intersects the periphery of the mixing zone, 150 meters 

down-current from the dredge, at mid-depth. 

Disposal areas
 

Frequency: During daylight hours, at least once during each hopper discharge cycle, 

when the maximum plume reaches the monitoring sites. 

Location: Background: Approximately 500 meters upcurrent of the point where 

the return water from the dredged discharge reenters the Gulf of Mexico 

and the same distance offshore as the associated compliance sample. 

Compliance Monitoring Sites: Samples shall be collected where the 

densest portion of the turbidity plume crosses the edge of the mixing zone, 

which measures 150 meters from the point where the return water from the 

dredged discharge reenters the Gulf of Mexico. 
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Turbidity Standards: 

Within the Gulf Islands National Seashore, which is designated as Outstanding 

Florida Waters (OFW), the turbidity level at the compliance site shall not exceed 

0 NTUs above the background turbidity level for that sampling event. 

The turbidity level at compliance sites located outside of the OFW shall not 

exceed 29 NTUs above the background turbidity level for that sampling event. 

Any project-associated discharge other than dredging, disposing, or nourishing the beach 

(e.g., scow leakage or runoff from temporary containment area) should be monitored as 

close to the source as possible every hour until background turbidity levels return or until 

otherwise directed by the Department. The Permittee shall notify the Department by 

separate email or telephone to the Permit Processor, or the JCP Compliance Officer, of 

such an event within 24 hours of the time the Permittee first becomes aware of the 

discharge. 

31.	 The compliance locations given above shall be considered the limits of the temporary 

mixing zone for turbidity allowed during construction. If monitoring reveals turbidity 

levels at the compliance sites that are greater than 0 NTUs within Outstanding Florida 

Waters, or 29 NTUs outside of Outstanding Florida Waters, above the corresponding 

background turbidity levels, or any other project-associated discharge results in a 

turbidity violation, construction activities shall cease immediately and not resume until 

corrective measures have been taken and turbidity has returned to acceptable levels. Any 

such occurrence shall also be immediately reported to the Department’s Bureau of 

Beaches and Coastal Systems (BBCS) in Tallahassee at (850) 414-7716 (attn: JCP 

Compliance Officer) and the Department’s Northwest District office in Pensacola. 

32.	 Turbidity monitoring reports shall be submitted to the Department (JCP Compliance 

Officer) on a weekly basis within seven (7) days of collection. Reports shall be 

submitted under a cover letter containing the following statement: "This information is 

provided in partial fulfillment of the monitoring requirements in Permit No. 

0286575-001-JC Western Destin Beach Restoration." The cover letter shall 

summarize any significant compliance issues, summarize any corrective measures taken 

as result of a turbidity violation and provide the dates or monitoring period of the reports. 

Also, please clearly reference the permit number and project name on each page of the 

reports. In addition to analytical results for samples and quality control, each report 

should also include: 

a.	 Specific monitoring requirements for the sampling location; 

b.	 Time and date samples were taken; 

c.	 Sampling results, the net difference between compliance and background results, 

and whether the turbidity level is in compliance (any violations of the turbidity 
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standard shall be highlighted). 

d.	 Depth of water body and depth of samples; 

e.	 Water temperature; 

f.	 Antecedent weather conditions, including wind direction and velocity; 

g.	 Tidal stage and direction of flow; 

h.	 A statement describing the methods used in collection, handling and analysis of 

the samples; 

i.	 Turbidity meter calibration/verification documentation; 

j.	 A map indicating the location of the current construction activity, the sampling 

locations (background and compliance), the visible plume pattern of the 

applicable mixing zone, and location of nearby Outstanding Florida Waters, if 

applicable; and 

k.	 A statement by the individual responsible for implementation of the sampling 

program concerning the authenticity, precision, limits of detection and accuracy 

of the data. 

PHYSICAL MONITORING REQUIRED: 

33.	 Pursuant to Rule 62B-41.005(16), F.A.C., physical monitoring of the project is required 

through acquisition of project-specific data to include, at a minimum, topographic and 

bathymetric surveys of the beach, offshore, and borrow site areas, and engineering 

analysis. The monitoring data are necessary in order for both the project sponsor and the 

Department to regularly observe and assess, with quantitative measurements, the 

performance of the project, any adverse effects which have occurred, and the need for 

any adjustments, modifications, or mitigative response to the project. The scientific 

monitoring process also provides the project sponsor and the Department information 

necessary to plan, design, and optimize subsequent follow-up projects, potentially 

reducing the need for and costs of unnecessary work, as well as potentially reducing any 

environmental impacts that may have occurred or be expected. 

The attached Physical Monitoring Plan, received by the Department on October 6, 2009, 

is hereby approved and incorporated by reference as a specific condition of this permit. 

The Plan can be revised at any later time by written request of the Permittee and with the 

written approval of the Department. If subsequent to approval of the Monitoring Plan 
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there is a request for modification of the permit, the Department may require revised or 

additional monitoring requirements as a condition of approval of the permit modification. 

As guidance for obtaining Department approval of any changes to the physical 

monitoring plan, the revised plan shall generally contain the following items: 

a.	 Topographic and bathymetric profile surveys of the beach and offshore shall be 

conducted within 90 days prior to commencement of construction, and within 60 

days following completion of construction of the project. Thereafter, monitoring 

surveys shall be conducted annually for a period of three (3) years, then biennially 

until the next beach nourishment event or the expiration of the project design life, 

whichever occurs first. The monitoring surveys shall be conducted during a 

spring or summer month and repeated as close as practicable during that same 

month of the year. If the time period between the immediate post-construction 

survey and the first annual monitoring survey is less than six months, then the 

Permittee may request a postponement of the first monitoring survey until the 

following spring/summer. A prior design survey of the beach and offshore may 

be submitted for the pre-construction survey if consistent with the other 

requirements of this condition. 

The monitoring area shall include profile surveys at each of the Department of 

Environmental Protection’s DNR reference monuments within the bounds of the 

beach fill area and along at least 5,000 feet of the adjacent shoreline on both sides 

of the beach fill area. For those project areas that contain erosion control 

structures, such as groins or breakwaters, additional profile lines shall be surveyed 

at a sufficient number of intermediate locations to accurately identify patterns of 

erosion and accretion within this subarea. All work activities and deliverables 

shall be conducted in accordance with the latest update of the Bureau of Beaches 

and Coastal Systems (BBCS), Monitoring Standards for Beach Erosion Control 

Projects, Section 01000 - Beach Profile Topographic Surveying and Section 

01100 - Offshore Profile Topographic Surveying. 

b.	 Bathymetric surveys of the borrow area(s) shall be conducted within 90 days prior 

to commencement of construction, and within 60 days following completion of 

construction of the project concurrently with the beach and offshore surveys 

required above. A prior design survey of the borrow area may be submitted for 

the pre-construction survey if consistent with the other requirements of this 

condition. 

Survey grid lines across the borrow area(s) shall be spaced to provide sufficient 

detail for accurate volumetric calculations but spaced not more than a maximum 

of 500 feet apart, and shall extend a minimum of 500 feet beyond the boundaries 

of the borrow site. In all other aspects, work activities and deliverables shall be 
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consistent with the BBCS Monitoring Standards for Beach Erosion Control 
Projects, Section 01200 - Borrow Site, Shoal and Other Bathymetric Surveying. 

c. 	 The Permittee shall submit an engineering report and the monitoring data to the 
BBCS within 90 days following completion of the post-construction survey and 
each annual or biennial monitoring survey. 

The report shall summarize and discuss the data, the performance of the beach fill 
project, and identify erosion and accretion patterns within the monitored area. In 
addition, the report shall include a comparative review ofproject performance to 
performance expectations and identification of adverse impacts attributable to the 
project. 

Appendices shall include plots of survey profiles and graphical representations of 
volumetric and shoreline position changes for the monitoring area. Results shall 
be analyzed for patterns, trends, or changes between annual surveys and 
cumulatively since project construction. 

34. 	 Physical monitoring reports and data shall be submitted to the JCP Compliance Officer, 
at the Bureau of Beaches and Coastal Systems in Tallahassee. Failure to submit reports 
and data in a timely manner constitutes grounds for revocation of the permit. When 
submitting any monitoring information to the Bureau, please include a transmittal cover 
letter clearly labeled with the following at the top of each page: "This monitoring 
information is submitted in accordance with Specific Condition Nos. 33 and 34 of 
Permit No. 0286575-001-JC, for the monitoring period [XX]. 

Executed in Tallahassee, Florida. 

STATE OF FLORIDA DEPARTMENT 
OF ENVIRONMENTAL PROTECTION 

Gene Chalecki, P .E., Acting Bureau Chief 
Bureau of Beaches and Coastal Systems 

CERTIFICATE OF SERVICE 

The undersigneQ. hereby certifies that this Final Order was mailed before the close of 
business on this __f...f.Cclay ofDecember, 2011, to the above listed persons. 
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FILING AND ACKNOWLEDGMENT 

FILED, on this date, pursuant to section 120.52, Florida Statutes, with the designated 

Department Clerk, receipt ofwhich is hereby acknowledged. 


Prepared by Jamie Christoff and Lainie Edwards, PhD. 

Attachments: 	 Approved Permit Drawings (17 pages) 
Borrow Area Conservation Plan (Dredge Plan) (received March 6, 2009) 
Sediment QA/QC Plan (received and approved on March 6, 2009) 
Approved Physical Monitoring Plan (received and approved October 6, 2009) 
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Table 1. Marine Turtle Monitoring for Beach Restoration Projects 

The following marine monitoring is required for beach restoration projects by the FWC, Bureau 

of Protected Species Management. Reports summarizing the nesting should be submitted to the 

Tequesta office with a copy to the Tallahassee office by January 15 of the subsequent year. Data 

for nesting activity on filled and nonfilled areas should be reported separately, and should 

include numbers of nests lost to erosion or washed out. 

Characteristic Parameter Measurement Variable 

Nesting Success False crawls 

- number 

Visual 

assessment of all 

false crawls 

Number and location of false crawls in 

fill areas, groin areas, and nonfill areas: 

any interaction of the turtle with 

obstructions, such as groins, seawalls, or 

scarps, should be noted. 

False crawl 

- type 

Categorization of 

the stage at 

which nesting 

was abandoned 

Number in each of the following 

categories: emergence-no digging, 

preliminary body pit, abandoned egg 

chamber 

Nests Number The number of marine turtle nests in 

filled and nonfilled areas should be 

noted. If possible, the location of all 

marine turtle nests shall be marked on 

map of project, and approximate distance 

to the groins, sea walls or scarps 

measured using a meter tape (optional). 

Any abnormal cavity morphologies 

should be reported as well as whether 

turtle touched groins, seawalls, or scarps 

during nest excavation or beach ascent 

Lost Nests The number of nests lost to inundation, 

erosion or the number with lost markers 

that could not be found 

Reproductive 

Success 

Emergence 

& hatching 

success 

Standard survey 

protocol 

Numbers of the following: unhatched 

eggs, depredated nests and eggs, live 

pipped eggs, dead pipped eggs, live 

hatchlings in nest, dead hatchlings in 

nest, hatchlings emerged, disoriented 

hatchlings, depredated hatchlings 



 

 

 

 

 
   

 
  

  
 
 

  
 
 

  
 

 

 

 
 

  

 

 

 

 

 

 

 

 

 

 

 

 

 

  

   

   

   

    

   

 

 

 

  

  

 

 

 

  

   

   

 

  

 

    

Rick Scott 
Florida Department of Governor 

Jennifer Carroll 
Lt. Governor 

Environmental 
Protection 

Herschel T. Vinyard Jr. 
Marjory Stoneman Douglas Building Secretary 

3900 Commonwealth Boulevard 
Tallahassee, Florida 32399-3000 

CERTIFIED - RETURN RECEIPT REQUESTED 

July 25, 2012 

Permittee: 

City of Destin 

c/o Mayor Sam Seevers 

4200 Indian Bayou Trail 

Destin, FL 32541 

Agent: 

Taylor Engineering 

c/o Matthew Trammell, P.E. 

10151 Deerwood Park Blvd. 

Bldg. 300, Suite 300 

Jacksonville, FL 32256 

PERMIT MODIFICATION 

Permit Modification No. 0286575-004-JN
 
Permit No. 0286575-001-JC, Okaloosa County
 
Western Destin Beach Restoration
 

Dear Mr. Trammell: 

Your request to modify Permit No. 0286575-001-JC, was received on May 24, 2012, and has 

been reviewed by Department staff.  The proposed permit modification is to reduce the 

placement of the project fill.  The revised project would exclude the placement of fill from R-

20.7 to R-23.5.  

On December 16, 2011, Permit No. 0286575-001-JC, was issued to authorize the restoration of a 

1.7-mile segment of the Okaloosa County coastline located immediately east of Destin’s East 

Pass.  Additionally, the Department issued Variance No. 0286575-002-BV on December 16, 

2011, granting a 1500-meter mixing zone for dredging work within and immediately up current 

of the Gulf Island National Seashore Boundary, an Outstanding Florida Water. 

For additional background, please see the Consolidated Notice of Intent to Issue Joint Coastal 

Permit, Variance and Authorization To Use Sovereign Submerged Lands for Permit No. 

0286575-001-JC and Variance No. 0286575-002-BV at the following website: 

www.dep.state.fl.us 

http:www.dep.state.fl.us
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ftp://ftp.dep.state.fl.us/pub/ENV-PRMT/okaloosa/issued/ 

On July 19, 2012, the Department issued Permit Modification No. 0286575-003-JN to transfer 

Permit No. 0286575-001-JC from Okaloosa County to the City of Destin. 

Justification / Necessity for Modification 

The Permittee has requested to amend the project area, deleting the central segment of fill from 

the project.  This modification request was a result of certain property owners objecting to the 

project. 

Staff Assessment 

Department staff has reviewed the proposed modification and have determined that the deletion 

of the central 2,900 feet of project area does not increase the potential for adverse impacts to the 

coastal system from the project.  

Additionally, the Florida Fish and Wildlife Commission (FWC) has reviewed the project and has 

no concerns with the deletions and/or tapers. The FWC did stipulate that if the deleted areas are 

to be used as a travel corridor, permit conditions for construction activities should still be 

applied.  In addition, lighting surveys shall be completed within the deleted area.  If light sources 

are visible from the adjacent project (including the tapers), property owner notifications with 

recommendations for correcting lighting issues shall be sent and reported per the existing permit 

conditions. These protection measures have been incorporated into the modification. 

The project description shall be revised as follows (strikethroughs are deletions, underlines are 

additions): 

ACTIVITY DESCRIPTION: 

The Western Destin Beach Restoration Project includes the placement of 

approximately 831,000 cubic yards (cy) of beach quality sand along a 1.7-mile segment 

two reaches of the Okaloosa County coastline immediately east of Destin’s East Pass. 

Reach 1 extends from the eastern jetty of East pass to approximately 700 feet east of 

R-20 (R-20.7), and Reach 2 extends from approximately 500 feet east of R-23 (R-23.5) to 

R-25.5.  The approximate 2,900-foot gap between Reach 1 and Reach 2 includes 18 

single family lots and 3 condominium properties (Martinique, Oceania, and Holiday Isle 

Towers).  The project provides an average beach fill volume of 92 cy/foot.  The project 

design includes a 30-foot wide dune crest at +14 feet NAVD, with a transitional slope of 

1V:4H from the dune crest to the back-berm, a 30-foot wide back-berm at +8.5 feet 

NAVD, with a transitional slope of 1V:10H from the back-berm to the berm and a 

www.dep.state.fl.us 

ftp://ftp.dep.state.fl.us/pub/ENV-PRMT/okaloosa/issued/0286575_Western_Destin_Beach_Restoration_Project/001-JC/
http:www.dep.state.fl.us
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variable width berm at +5.5 feet NAVD, with a transitional slope of 1V:10H from the 

seaward edge of the berm out to the existing sea bottom. 

The set of approved permit drawings shall be revised as follows: Drawings 1-17 shall be 

replaced with revised drawings 1-16. 

The specific conditions shall be revised as follows (strikethroughs are deletions, underlines are 

additions): 

SPECIFIC CONDITIONS: 

1.	 Prior to construction of the beach restoration project, the Board of Trustees will 

establish an Erosion Control Line along the shoreline of the beach restoration 

project. The Erosion Control Line shall be established consistent with the 

provisions of ss. 161.141-161. 211, Florida Statutes. An Erosion Control Line 

shall not be established in conjunction with this joint coastal permit with respect 

to the shoreline seaward of the following properties: 

a.	 the Oceania Owner’s Association, Inc. members’ common elements 
property. 

b.	 Any properties between DEP Monuments R-20.7 and R-23.5 that have 

been excluded from the restoration project as a result of Modification 

No. 0286575-004-JN.  Any future modifications that may add 

previously deleted areas back into the project would require an ECL. 

In lieu of conducting a survey, the Board of Trustees may accept and approve a 

survey as initiated, conducted, and submitted by Okaloosa County if said survey 

is made in conformity with the appropriate principles set forth in ss. 161.141-

161.211. 

12.	 Pre-construction Turtle Meeting. A meeting between representatives of the 

contractor, the U.S. Fish & Wildlife Service (USFWS), the FWC, and the 

permitted sea turtle surveyor prior to the commencement of work on this project 

must be held.  At least 10 business days advance notice must be provided prior to 

conducting this meeting.  This will provide an opportunity for explanation and/or 

clarification of the sea turtle and piping plover protection measures as well as 

additional guidelines when construction occurs during the nesting season such as 

storing equipment, minimizing driving, and follow up meetings during 

construction. If deleted portions of the project shall be used as construction travel 

corridors, permit conditions for construction activities should still be applied. 

www.dep.state.fl.us 

http:www.dep.state.fl.us
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22.	 Lighting Surveys. A survey of all artificial lighting visible from the project beach 

shall be conducted after the beach restoration project, and shall include the 

deleted 2,900-foot segment of the beach. The surveys shall document all lighting 

visible from the post-project restored beach.  The post-project survey shall be 

conducted by May 15 following the project work and again by June 15, July 15, 

August 15, and September 15 of that nesting season. For each light source 

visible, it must be documented that the property owner(s) have been notified of 

the problem light with recommendations for correcting the light. 

Recommendations must be in accordance with the Florida Model Lighting 

Ordinance for Marine Turtle Protection, F.A.C. 62B-55. A summary report of 

each survey including documentation of property owner notification shall be 

submitted to the USFWS Panama City Florida field office by the 1st of the 

following month; and a final summary report provided by December 15 of that 

year. After the final report is completed, a meeting must be set up with the 

USFWS to discuss the survey report and documented sea turtle disorientations. 

After thorough review of your application, staff finds that the proposed modification is not 

expected to adversely affect water quality or be contrary to the public interest. Staff has also 

determined that the proposed alteration does not increase the potential for adverse impact on the 

coastal system, public beach access seaward of the mean high water line or nesting sea turtles 

and hatchlings and their habitat, and that the proposed alteration does not reduce the design 

adequacy of the project.  Since the proposed modification is not expected to result in any adverse 

environmental impact or water quality degradation, the permit is hereby modified as stated 

above.  By copy of this letter and the attached drawings, we are notifying all necessary parties of 

the modification. 

This letter of approval does not alter the December 16, 2016 expiration date, other Specific or 

General Conditions, or monitoring requirements of the permit.  This letter and the attached 

drawings must be attached to the original permit. 

This permit is hereby modified unless a sufficient petition for an administrative hearing is timely 

filed under Sections 120.569 and 120.57, Florida Statutes (F.S.), as provided below.  The 

procedures for petitioning for a hearing are set forth below.  Mediation under Section 120.573, 

F.S., is not available for this proceeding. 

NOTICE OF RIGHTS 

A person whose substantial interests are affected by the Department’s action may petition for an 

administrative proceeding (hearing) under Sections 120.569 and 120.57, F.S.  The petition must 

contain the information set forth below and must be filed (received by the clerk) in the Office of 

General Counsel of the Department at 3900 Commonwealth Boulevard, Mail Station 35, 

Tallahassee, Florida 32399-3000. 

www.dep.state.fl.us 

http:www.dep.state.fl.us
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Because the administrative hearing process is designed to redetermine final agency action on the 

application, the filing of a petition for an administrative hearing may result in further 

modification of the permit or even a denial of the application.  If a sufficient petition for an 

administrative hearing or request for an extension of time to file a petition is timely filed, this 

permit modification automatically becomes only proposed agency action on the application 

subject to the result of the administrative review process.  Accordingly, the applicant is advised 

not to commence construction or other activities under this permit modification until the 

deadlines noted below for filing a petition for an administrative hearing or request for an 

extension of time has expired. 

Under Rule 62-110.106(4), Florida Administrative Code (F.A.C.), a person whose substantial 

interests are affected by the Department’s action may also request an extension of time to file a 

petition for an administrative hearing.  The Department may, for good cause shown, grant the 

request for an extension of time.  Requests for extension of time must be filed with the Office of 

General Counsel of the Department at 3900 Commonwealth Boulevard, Mail Station 35, 

Tallahassee, Florida 32399-3000, before the applicable deadline.  A timely request for extension 

of time shall toll the running of the time period for filing a petition until the request is acted 

upon. If a request is filed late, the Department may still grant it upon a motion by the requesting 

party showing that the failure to file a request for an extension of time before the deadline was 

the result of excusable neglect. 

In the event that a timely and sufficient petition for an administrative hearing is filed, other 

persons whose substantial interests will be affected by the outcome of the administrative process 

have the right to petition to intervene in the proceeding.  Any intervention will be only at the 

discretion of the presiding judge upon the filing of a motion in compliance with Rule 28-

106.205, F.A.C. 

In accordance with Rule 62-110.106(3), F.A.C., petitions for an administrative hearing by the 

applicant must be filed within 14 days of receipt of this written notice.  Petitions filed by any 

persons other than the applicant, and other than those entitled to written notice under Section 

120.60(3), F.S., must be filed within 14 days of publication of the notice or within 14 days of 

receipt of the written notice, whichever occurs first. 

Under Section 120.60(3), F.S., however, any person who has asked the Department for notice of 

agency action may file a petition within 14 days of receipt of such notice, regardless of the date 

of publication.  

The petitioner shall mail a copy of the petition to the applicant at the address indicated above at 

the time of filing.  The failure of any person to file a petition for an administrative hearing within 

the appropriate time period shall constitute a waiver of that person’s right to request an 

administrative determination (hearing) under Sections 120.569 and 120.57, F.S. 

www.dep.state.fl.us 

http:www.dep.state.fl.us
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In accordance with Rule 28-106.201, F.A.C., a petition that disputes the material facts on which 

the Department’s action is based must contain the following information: 

(a) 	 The name and address of each agency affected and each agency’s file or 

identification number, if known; 

(b)	 The name, address, and telephone number of the petitioner; the name, address, 

and telephone number of the petitioner’s representative, if any, which shall be the 

address for service purposes during the course of the proceeding; and an 

explanation of how the petitioner’s substantial interests are or will be affected by 

the agency determination; 

(c) 	 A statement of when and how the petitioner received notice of the agency 

decision; 

(d)	 A statement of all disputed issues of material fact. If there are none, the petition 

must so indicate; 

(e) 	 A concise statement of the ultimate facts alleged, including the specific facts that 

the petitioner contends warrant reversal or modification of the agency’s proposed 

action; 

(f) A statement of the specific rules or statutes that the petitioner contends require 

reversal or modification of the agency’s proposed action, including an explanation 

of how the alleged facts relate to the specific rules or statutes; and 

(g)	 A statement of the relief sought by the petitioner, stating precisely the action that 

the petitioner wishes the agency to take with respect to the agency’s proposed 

action. 

A petition that does not dispute the material facts on which the Department’s action is based 

shall state that no such facts are in dispute and otherwise shall contain the same information as 

set forth above, as required by Rule 28-106.301, F.A.C.  Under Sections 120.569(2)(c) and (d), 

F.S., a petition for administrative hearing must be dismissed by the agency if the petition does 

not substantially comply with the above requirements or is untimely filed. 

This action is final and effective on the date filed with the Clerk of the Department unless a 

petition is filed in accordance with the above.  Upon the timely filing of a petition this order will 

not be effective until further order of the Department. 

This permit modification constitutes an order of the Department.  The applicant has the right to 

seek judicial review of the order under Section 120.68, F.S., by the filing of a notice of appeal 

under Rule 9.110 of the Florida Rules of Appellate Procedure with the Clerk of the Department 

in the Office of General Counsel, 3900 Commonwealth Boulevard, Mail Station 35, Tallahassee, 

Florida 32399-3000; and by filing a copy of the notice of appeal accompanied by the applicable 

filing fees with the appropriate district court of appeal.  The notice of appeal must be filed within 

30 days from the date when the final order is filed with the Clerk of the Department. 

www.dep.state.fl.us 

http:www.dep.state.fl.us
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When there has been no publication ofnotice ofagency action or notice ofproposed agency 
action as prescribed in Rule 62-110.106, F.A.C., a person may request a copy of the agency 
action. The Department shall upon receipt of such a request, if agency action has occurred, 
promptly provide the person with notice. The Department does not require notice ofthis agency 
action to be published. However, the applicant may elect to publish notice as prescribed in Rule 
62-110.106, F.A.C., which constitutes notice to the public and establishes a time period for 
submittal ofany petition. 

If you have any questions regarding this matter, please contact Lainie Edwards at the letterhead 
address (add Mail Station 300) or by telephone at (850) 414-7796. 

Sincerely, 

Martin K. Seeling 
Environmental Administrator 
Bureau of Beaches & Coastal Systems 

MKS/le 

Attachments: 16 drawings 

Copies furnished to: 

Sam Seevers, City ofDestin 
Maryann Ustick, City of Destin 
Gregory Stewart, Esq., Okaloosa County 
Jim Curry, Okaloosa County 
Danielle Fondren, Bureau Chief, BBCS 
Robert Brantly, BBCS 
Ralph Clark, BBCS 
Alex Reed, BBC 
Martin Seeling, BBCS 
El Kromhout, BBCS 
Catherine Florko, BBCS 
Roxane Dow, BBCS 
Rolando Gomez, BBCS 
Walter C. Thompson, Jr 

ClifPayne, CORPS Pensacola 
Steve Andrews, CORPS Pensacola 
Jim Trifilio, Okaloosa County 
Michael Trudnak, Taylor Engineering 
Stan Warden, OGC 
Kelly Russell, OGC 
West Gregory, OGC 
Andrew Joslyn, NW District Office 
Robbin Trindell, ISMS, FWC 
Dr. John Himes, FWC, Northwest Region 
Larry Hines, Holiday Isle / City Councilman 
David Sherry 
Rebecca Sherry 
John Donovan 

www.dep.state.jl.us 

http:www.dep.state.jl.us
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Kent Safriet, Hopping Green & Sams, P.A. JCP Compliance Officer 
Oceania Condominium Association Roland Guidry 
BBCS Permit File 

FILING AND ACKNOWLEDGMENT 

FILED, on this date, pursuant to Section 120.52, Florida Statutes, with the designated 

Department Clerk, receipt ofwhich is hereby acknowledged. 


__, ___ ___
7/a5.IL2-­
Deputy Clerk Datc! 

www.dep.state.fl.us 

http:www.dep.state.fl.us


DEPARTMENT OF THE ARM"r~ PERMrr 


Permittee: Okaloosa County 

1540 Miracle Strip Parkw2y SE 

Ft. Vl/alton Beach, FL 32548 


Permit No: SAJ-2008-00895 (IP-SWA) 

!ssuing Office: U.S. Army Engineer District, Jacksonvi!ie 

NOTE: The term "you" and its derivatives, as used in this permit, means the perrnittee 
or any future transferee. The term ''this office" refers to the appropriate district or 
division office of the Corps of Eng ineers having jurisdiction over the permitted activity or 
the appropriate official of that office acting under tr.e authority of the commanding 
officer. 

You are authorized to perform work in accordance with the terms and conditions 

specified below. 


Project Description: The project includes the placement of approximately 140,000 
cubic yards of beach quality sand along a 2,600 ft beach segment on Western Destin 
Beach between Department of Environmental Protection Reference Monuments R-17 
and R-20. More specifically, the project limits extend from the western property 
boundary of Destin Pointe (500 feet east of Destin East Pass Jetty) to the east property 
boundary of Holiday Surf and Racquet Club (located approximately180 ft west of R-20). 
The material would be obtained using a hopper dredge with discharge capabilities. The 
hopper dredge would transport the material to the seaward end of a submerged 
discharge pipe approximately Yi mile offshore and pump the material to the project site. 
Heavy machinery would be used to shape the material to the beach design template. 
The proposed beach template would restore pre-Tropical Storm Ida beach widths and 
would advance the existing MHWL shoreline approximately 133.5 ft seaward on 
average. It would include a 30-foot-wide dune crest at an elevation of 10 feet NAVO 
and a variable width berm at 5.5 feet NAVO. Transitional slopes include a 1 :4 
(vertical:horizontal) slope from the dune crest to the berm; a 1: 10 (vertical:horizontal) 
slope from the seaward edge of the berm out to the existing sea bottom, and a 1 :2 
(vertical:horizontal) back dune slope in areas where the landward edge of the dune 
crest does not tie into the existing dune. 

Project Location : The project is located in the Gu lf of Mexico, and extends from 
the western property boundary of Destin Pointe (500 feet east of Destin East Pass 
Jetty) to the east property boundary of Holiday Surf and Racquet Club (located 
approximately 180 ft west of R-20), within Section 25, Township 2 South, Range 23 
West, Okaloosa County, Florida. 



PEP f\/i! T NUMBER SJ\,.J -2008-00895 (lP-~'/J iJ, ) 

PERMITTEE Okaloosa County 

P~.GE 2 of 10 


Latitude & Longitudg: 

West Boundary: Latitude: 30.384052° North 

Longitude: 86.505341 ° West 


East Boundary: Latitude: 30.384052° North 

Longitude: 86 .478096° 'West 


Permit Conditions 

General Conditions: 

1. The time iimit for completing the work authorized ends on June 25, 2015. If you 
find that you need more time to complete the authorized activity, submit your request for 
a t ime extension to th is office for consideration at least one month before the above 
date is reached. 

2. You must maintain the activity authorized by th is permit in good condition and in 
conformance with the terms and conditions of th is permit. You are not relieved of this 
requirement if you abandon the permitted activity, aithough you may make a good faith 
transfer to a third party in compliance with General Condition 4 below. Should you wish 
to cease to maintain the authorized activity or should you desire to abandon it without a 
good faith transfer, you must obtain a modification of this permit from this office, which 
may require restoration of the area. 

3. If you discover any previously unknown historic or archeolog ical remains while 
accomplishing the activity authorized by this permit, you must immediately notify this 
office of what you have found. \/Ve wi ll initiate the Federal and State coordination 
required to determine if the remains warrant a recovery effort or if the site is eligible for 
listing in the National Register of Historic Places. 

4. If you sell the property associated with this permit, you must obtain the signature 
and the mailing address of the new owner in the space provided and forward a copy of 
the permit to this office to valid ate the transfer of this authorization. 

5. If a conditioned water quality certification has been issued for your project, you 
must comply with the cond itions specified in the certification as special conditions to this 
permit. For your convenience, a copy of the certification is attached if it contains such 
conditions. 



PERMIT NUMBER SA.J-2008-00895 (lP-SWA) 

PERMITT::E: Oka loosa Cot.!n~y 

PAGE 3 of 10 


6. You must allow representatives from this office to inspect the autho1· iz.ed activity at 
any time deemed necessary to ensure that it is being or has been accomplished in 
accordance with the terms and conditions of your permit. 

Soecial Conditions: 

1. ;:\II reports, documentation and correspondence required by the conditions of 
this permit shall be submitted to the following address: U.S. Army Corps of Engineers, 
Pensacola Regulatory Office, Enforcement Section, 41 North Jefferson Street, Suite 
111 , Pensacola, FL 32502 . The Permittee shall reference this permit number, SAJ­
2008-00895 (IP-SWA), on all submittals. 

2. Within 10 days from the date of initiating the authorized work , the Permittee 
shall provide to the Corps a written notification of the date of commencement of work 
authorized by this permit. 

3. Immediately upon completion of the activity authorized, the Permittee shall submit 
as-built d rawings of the authorized work and a completed As-Built Certification Form to 
the Corps. The drawings shall be signed and sealed by a registered professional 
engineer and include the following : 

a. A plan view drawing of the location of the authorized work footprint (as 
shown on the permit drawings) with an overlay of the work as constructed in the 
same scale as the attached permit drawings (SYz-inch by 11-inch). The drawing 
should show all "earth distu i'bance ," including wetland impacts, water management 
structures, and any on-site mitigation areas. 

b. List any deviations between the work authorized by this permit and the work as 
constructed. In the event that the completed work deviates, in any manner, from the 
authorized work, describe on the As-Built Certification Form the deviations between 
the work authorized by this permit and the work as constructed. Clearly indicate on 
the as-built drawings any deviations that have been listed. Please note that the 
depiction and/or description of any deviations on the drawings and/or As-Built 
Certification Form does not constitute approval of any deviations by the U.S. Army 
Corps of Engineers. 

c. The Department of the Army Permit number. 

d. Include pre- and post-construction aerial photographs of the project site, if 

available. 


http:autho1�iz.ed
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4. The ,ocation of any pipel ine temporarily located in waters of the United States 

during the permitted acli,·ities shali be ir.arked with dearly visible f loats spaced a 

maximum c f 150 feet apart, or as required by USCG reg ulations. 


5. T he Perrr. ittee understands and agrees that, if future operations by the United 
States require the removal , reloca tion, or other alteration , of the structures or work 
herein authorized , or if in the opinion of the Secretary of the Army or h is authorized 
representative, said structure or work shall cause unreasonable obstruction to the free 
navigation of the navigable waters, the Permittee will be requ ired, upon due notice from 
the Corps of Engineers, to remove. relocate, or alter the structura l work or obstructions 
caused thereby, without expense to the United States. No claim shal l be made against 
the United States on account of any such removal or alteration. 

6. This Corps permit does not authorize you to take an endangered species, in 
particular the piping plover (Charadrius melodus), loggerhead sea turtle (Caretta 
caretta), green sea turtle (Che/onia mydas) , leatherback sea turtle (Oermochelys 
coriacea) , Kemp's ridley sea turtle (Lepidochelys kempi11, and hawksbil l sea tu1ile 
(Eretmochelys imbricata). In order to legally take a listed species, you must have 
separate authorization under the Endangered Species Act (ESA) (e.g., an ESA section 
10 permit , or a Biological Opinion under ESA section 7, w ith "incidental take" provisions 
w ith which you must comply). The enclosed 23 December 2009, U.S. Fish and Wildli-re 
Service (FVVS) Biological Opinion contains mandatory Terms and Conditions to 
implement the Reasonable and Prudent Measures that are associated w ith "incidental 
take" that is also specified in the Biological Opinion. Your authorization under this 
Corps permit is conditional upon your compliance with all of the mandatory Terms and 
Conditions associated with incidental take of the attached FWS Biological Opinion, 
which Terms and Conditions are incorporated by reference in th is permit. Fai lure to 
comply w ith the Terms and Condit ions associated with incidental take of the FWS 
Biological Opinion, where a take of the listed species occurs , would constitute an 
unauthorized take, and it would also constitute non-compliance with your Corps permit. 
However, the FVVS is the appropriate authority to determine cornpliance with the Terms 
and Conditions of its Biological Opinion, and with the ESA. For further clarification on 
this point, you should contact the FWS. 

7 . The Permittee shall follow the standard manatee construction precautions and 
manatee special conditions: 

a . All personnel associated with the project shall be instructed about the 
presence of manatees and manatee speed zones, and the need to avoid 
collisions with and injury to manatees. The Permittee shall advise al l 
construction personnel that there are civil and criminal penalties for harming, 
harassing , or killing manatees, which are protected under the Marine Mammal 
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Protection Act, the Endangered Species Act, and the Floricia Manatee Sanctuary 
Act. 

b. Ai l vessels associated w;th the construction project sha ll operate at "ld!e 
Speed/No Wake" at all times while in the immediate area and while in water 
where the draft of the vessel provides less than a four-foot clearance from the 
bottom. All vessels will follow routes of deep water whenever possible. 

c. Siltation or turbidity barriers sha!/ be made of material in which manatees can 
not become entangled , shall be properly ser,ured, and shall be regu,arly 
monitored to avoid manatee entanglement or entrapment. Barriers must not 
impede manatee movement. 

d. All on-site project personnel are responsible for observing water-re lated 
activities for the presence of manatee(s). All in-water operations , includ ing 
vessels, must be shutdown if a manatee(s) comes within 50 feet of the operation. 
A.ctivities wiil not resume until the manatee(s) has moved beyond the 50-foot 
radius of the project operation , or until 30 minutes elapses if the manatee(s) has 
not reappeared within 50 feet of the operation . Animals must not be herded 
away or harassed into leaving. 

e. Any collision with or injury to a manatee shall be reported immediately to the 
FWC Hotline at 1-888-404-FWCC. Collision and/or injury shou ld also be 
report ed to the U.S. Fish and Wildlife Service in Jacksonville (1-904-232-2580) 
for north Florida or Vero Beach (1 -561-562-3909) for south Florid3. 7) The 
Permittee shall follow the enclosed standard manatee construction precautions 
and manatee special conditions. 

8. Hopper Dredge Conditions: To minimize take of Federally listed species, the 
Hopper Dredge Conditions attached to this document, should be followed. If the 
Hopper Dredge Conditions conflict with the Gulf of Mexico Regional Biological Opinion 
dated 19 November 2003, as amended and modified on 24 June 2005 and 7 January 
2009, the most restrictive shall apply as determined by the Corps of Engineers. 

9. The Permittee is responsible for coordination with the Sea Tu rtles Stranding and 
Salvage Network as referenced in the Terms and Conditions 10 and 11 of the Gulf of 
Mexico Regional Biological Opinion dated 19 November 2003, as amended and 
modified on 24 June 2005 and 7 January 2009. 

10. The enclosed Corps of Engineers Sea Turtle Inspection Checklist for Hopper 
Dredges must be uti lized and followed prior to initiating dredging with any dredge plant 
associated with this project. 
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11. In the event of a Take involving sea turtles or Gulf sturgeon, notify the following 
individuals immediately: Steve Andrews Jr., Project Manager at office number 850-439­
0707, Clif Payne, Ch ief, Pensacola Permit Section at office number 850-433-8732 and 
cell number 850-525-3718, and Jon Griffin, RD-NA-J at office number 904-232-1 680. 

12. -:-he Corps strongly recommends that the attached FWS Conservation 
Recommendations and those Conservation Recommendations described in the NMFS 
GMRBO be implemented by the applicant. 

Further Information: 

1. Congressional Authorities: You have been authorized to undertake the activity 

described above pursuant to: 


(X) Section 10 of the Rivers and Harbors Act of 1899 (33 U.S.C. 403). 

(X) Section 404 of the Clean Water Act (33 U.S.C. 1344). 


() Section 103 of the Marine Protection, Research and Sanctuaries Act of 1972 (33 

U.S.C. 1413). 

2. Limits of th is authorization. 

a. This permit does not obviate the need to obtain other Federa l, State, or local 
authorizations required by law. 

b. This permit does not grant any property rights or exclusive privi leges. 

c. This permit does not authorize any injury to the property or rights of others. 

d. This permit does not authorize interference with any existing or proposed 
Federa l projects. 

3. Limits of Federa l Liability. In issuing this permit, the Federal Government does not 
assume any liability for the following: 

a. Damages to the permitted project or uses thereof as a result of other permitted 
or unpermitted activities or from natural causes. 

b. Damages to the permitted project or uses thereof as a result of current or future 
activities undertaken by or on behalf of the United States in the public interest. 
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c . Damages to persons, property, or to other permitted or unpermitted activities or 
structures caused by the activity authorized by this permit. 

d. Design or construction deficiencies associated with the permitted work. 

e . Damage claims associated with any future modification , suspension, or 

revocation of this permit. 


4. Reliance on Applicant's Data: The determination of this office that issuance of this 
permit is not contrary to the public interest was made in reliance on the information you 
provided. 

5. Reevaluation of Permit Decision: This office may reevaluate its decision on this 

permit at any time the circumstances warrant. Circumstances that could require a 

reevaluation include, but are not limited to, the following: 


a. You fai l to comply with the terms and conditions of this permit. 

b. The information provided by you in support of your permit application proves to 

have been false , incomplete, or inaccurate (see 4 above). 


c. Sign ificant new information surfaces which this office did not consider in 

reaching the original public interest decision. 


Such a reevaluation may result in a determination that it is appropriate to use the 
suspension , modification, and revocation procedures contained in 33 CFR 325.7 or 
enforcement procedures such as those contained in 33 CFR 326.4 and 326.5. The 
referenced enforcement procedures provide for the issuance of an administrative order 
requiring you comply with the terms and conditions of your permit and for the initiation of 
legal action where appropriate. You will be required to pay for any corrective measures 
ordered by this office, and if you fail to comply with such directive, this office may in 
certain situations (such as those specified in 33 CFR 209.170) accomplish the 
corrective measures by contract or otherwise and bill you for the cost. 

6. Extensions: General Condition 1 establishes a time limit for the completion of the 
activity authorized by this permit. Unless there are circumstances requiring either a 
prompt completion of the authorized activity or a reevaluation of the public interest 
decision, the Corps will normally give favorable consideration to a request for an 
extension of this time limit. 



PERMIT NUMBER: SA-l -2008-0C,885 (IP-S\!\'A) 
PERM1TTEE: OkaioGsa County 
PAGE 8 of 10 

Your signature below, as permitte2, indicates that you accept and agree to corni:;ly with 
the terms a1 :d conditions cf this permit. 

'6 /1 fs) a-o;u 
~D/:..TE) 

_:f,q"'1C:..S lJ . L '-'\. e.~ '-/ - O~Q~oo~ Cov...v--1--1 MY-M ~,~t,~r 
(PERfv11TTEE NAME-PR!NTED) / 


T:1is permit becomes effective when the Fed,3ral official, designated to act for the 

Secretary of the Army, · as signed beiow. 

(DATE) 
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\Nhen the structures or work authorized by th is permit are still in existence at the time 
the property is transferred, the terms and conditions of th is permit will continue to be 
binding on the new owner(s) of the property. To val/date the transfer of this permit and 
the associated liabil ities associated \Nith compliance with its terms and ccnditions, have 
the transferee sign and date below. 

(TRANSFEREE-SIGNATURE) (DATE) 


(NAME-PRINTED) 


tADDRESS) 

(C :TY, STATE, AND ZIP CODE) 
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Attachrnents to Departrnent of the Army 

Permit Number SAJ~2008~00895 


1. PERMIT DRAW!l°'JGS: 9 pages, dated June 23 , 2010. 

2. WP..TER QUALITY CERTIFICATI ON: Specific Condit ions of the \Nater quality 
permit/certification in accordance with General Condition number 5 on page 2 of this DA 
permit. 23 µages. 

5. Additional Documents: as requ ired 



CUMULATIVE EFFECTS 


This project occurs on non-federal lands. Cumulative effects include the effects of future State, 
tribal, local, or private actions that are reasonably certain to occur in the action area considered in 
this biological opinion. 

Even with the project area at almost maximum build-out, it is reasonable to expect that human 
occupancy and recreational use along the Gulf Coast of Florida will increase in the future. 
Construction and expansion of existing and new highways to connect Walton and Okaloosa 
counties with a direct road to the new airport facilities in Panama City, Bay County, Florida are 
actions that target increasing the use of beaches in the project area. Redevelopment along with 
new developments following the hurricane seasons of 2004 and 2005, occurred as allowed by 
local zoning standards. It is unknown how much influence providing sand to place on a beach 
contributes to the development and recreational use of the shoreline. Any projects that are within 
endangered or threatened species habitat will require section 7 or 10 permitting from the Service 
to be covered under the Endangered Species Act. 

CONCLUSION 

Sea Turtles 

After reviewing the current status of the loggerhead, green, leatherback, and Kemp's ridley sea 
turtles, the environmental baseline for the Action Area, the effects of the proposed beach 
restoration project, and the cumulative effects, it is the Service's biological opinion that the 
project, as proposed, is not likely to jeopardize the continued existence of the loggerhead, green, 
leatherback, or Kemp's ridley sea turtles. No critical habitat has been designated for any of the 
sea turtle species in the continental United States; therefore, none will be affected. 

Incidental take of loggerhead nesting and hatchling sea turtles and sea turtle nests is anticipated 
to occur during project construction and during the life of the project. Take will occur on sea 
turtle nesting habitat consisting of the length of the beach where the material will be placed but is 
not expected to exceed 4.6 miles of shoreline. The Loggerhead Sea Turtle Recovery Plan 
identifies five recovery units for the loggerhead sea turtle (NMFS and Service 2008). 
Conservation of the five recovery units is essential to the recovery of the Northwest Atlantic 
loggerhead sea turtle population. Each individual recovery unit is necessary to conserve genetic 
and demographic robustness, or other features necessary for long-term sustainability of the entire 
population. Thus, maintenance of viable nesting in each unit contributes to the overall 
population survival and recovery. The Action Area is included in the NGRU. The NGRU 
averages about 1,000 nests per year. Northwest Florida accounts for 92% of the recovery unit in 
nest numbers (920 nests) and consists of approximately 234 miles of nesting shoreline. Of the 
available nesting habitat within the NGRU, project impacts will occur on 4.6 miles with an 
average nesting density of 0.9 nest per mile. Thus, in any sea turtle nesting season four 
loggerhead sea turtle nests could be affected. This would account for 0.4% of the nests in the 
NGRU. The increased sand placement of 4.6 miles of shoreline is expected to occur once in an 8 
year period. 
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Incidental take of green, leatherback, and Kemp's ridley nesting and hatchling sea turtles and sea 
turtle nests is anticipated to occur during project construction and during the life of the project. 
Take will occur on nesting habitat consisting of the length of the beach where the material will 
be placed but is not expected to exceed 4.6 miles. Of the available nesting habitat project impacts 
will occur on 4.6 miles with an average nesting density of less than 1 nest per mile for each 
species of green, leatherback, or Kemp's ridley sea turtles. Thus, in any sea turtle nesting season 
one nest of each species could be affected. The increased sand placement of 4.6 miles of 
shoreline is ex.pected to occur once in an 8 year period. 

Piping Plovers 

After reviewing the current status of the wintering population of the northern Great Plains, the 
Great Lakes and the Atlantic Coast piping plover, the environmental baseline for the beach fill, 
associated construction activities, and the cumulative effects, it is the Service' s Biological 
Opinion that implementation of the project, as proposed, is not likely to jeopardize the continued 
existence of non-breeding piping plover. As noted previously, the overall status of the listed 
entity is stable, if not increasing. No critical habitat is designated in the Action Area; therefore, 
none is affected. 

Ferland and Haig (2002) calculated from the 2001 International Plover Census results that 57% 
of piping plover sites contained 1-10 birds, 36% contain 11-50 birds, and less than eight percent 
contain more than 50 piping plovers. Currently, the project area appears to be of minimal 
importance with regard to piping plovers since nearby sightings are less than 10 birds. Given the 
developed nature of the area, it is unlikely, that even without the project, that the Action Area 
would support greater numbers of piping plovers. 

Florida's shoreline equates to approximately 825 miles, of which, only 35% (289 miles) remain 
where the natural coastal processes are allowed to function. Permanent impacts to 1.7 miles of 
potentially optimal (Destin Beach Harbor and lagoon) habitat and the permanent loss of 2.9 
miles of bayside (SRI only) habitat represents less than 0.21 % and 0.35%, respectively, of 
available, but not currently optimal shoreline in Florida. The loss is even less significant 
considering the entire non-breeding range of the species. The impacted area represents 
approximately 0.07% of the 2,340 miles of sandy beach shoreline miles available (although not 
necessarily suitable) throughout the piping plovers wintering range within the conterminous U.S. 
We estimate that 29% (668 miles pre-project) have permits for nourishment. We did not 
calculate the temporary loss of less,pptimal Gulf beach inter-tidal habitat. 

The nearest sighting of a piping plover from the Great Lakes population is about 5 miles from 
the project area. Since the majority of sightings of piping plovers from the Great Lakes 
population have been in the protected areas of Georgia and the South Carolina coastline, and the 
relatively small area impacted by the project, we conclude that implementation of the proposed 
project would not appreciably affect the survival and recovery of the piping plover from the 
Great Lakes population. 
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INCIDENTAL TAKE STATEMENT 


Section 9 ofthe Act and Federal regulation pursuant to section 4( d) of the Act prohibit the take 
ofendangered or threatened species, respectively, without special exemption. Take is defined as 
to harass, hann, pursue, hunt. shoot, wound, kill, trap, capture or collect, or to attempt to engage 
in any such conduct. Harm is further defined by the Service to include significant habitat 
modification or degradation that resu_lts in death or injury to listed species by significantly 
impairing essential behavioral patterns, including breeding. feeding, or sheltering. Harass is 
defmed by the Service as intentional or negligent actions that create the likelihood of injury to 
listed speci~ to such an extent as to significantly disrupt normal behavior patterns which 
include, but are not limited to. breeding. feeding. or sheltering. Incidental take is defined as take 
that is incidental to, and not the purpose of, carrying out an otherwise lawful activity. Under the 
terms of section 7(b)(4) and section 7(o)(2). taking that is incidental to and not intended as part 
of the agency action is not considered to be prohibited under the Act provtded that such taking is 
in compliance. with the terms and conditions of this incidental take statement. 

The measures described below are non-discretionary, and must be implemented by the Corps 
and/or their contractors completing the project for the exemption in section 7(o)(2) to apply. The 
Corps has a continuing duty to regulate the activity covered by this incidental take statement. If 
the Corps and/or their contractors completing the project ( 1) fail to assume and implement the 
terms and conditions or (2) fail to require their contractors to adhere to the terms and conditions 
of the incidental take statement through enforceable terms that are added to the permit or grant 
document, the protective coverage of section 7(o)(2) may lapse. In order to monitor the impact 
of incidental take, the Corps must report the progress of the action and its impacts on the species 
to the Service as specified in the incidental take statement [50 CPR §402.14(i)(3)]. 

AMOUNT OR EXTENT OF TAKE 

Sea Turtles 

The Service anticipates nesting habitat along 4.6 miles (1.7 miles Destin Project; 2.9 miles Santa 
Rosa Island Project) of the GOM beachfront could be taken as a result ofbeach restoration 
(Table 16); however, incidental take of sea turtles will be difficult to detect for the following . 
reasons: 

(1) turtles nest primarily at night and all nests are ·not located because 
{a] natural factors, such as rainfall, wind, and tides may obscure crawls; and 
[b] human-caused factors, such as pedestrian and vehicular traffic, may obscure 
crawls. and result in nests being destroyed because they were missed during a 
nesting survey and egg relocation program; 

(2) the total number ofhatchlings per undiscovered nest is unknown; 
(3) the reduction in percent hatching and emerging success.per relocated nest over the 

natural nest site is unknown; 
(4) an unknown number of females may avoid the project beach and be forced to nest in a 

less than optimal area; 
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(5) lights may misdirect an unknown number of hatchlings and cause death; and 
(6) escarpments may form and cause an unknown number of females from accessing a 

suitable nesting site. 

However, the level of talce of these species can be anticipated by the disturbance and 
nourishment of suitable turtle nesting beach habitat because: (1) turtles nest within the project 
area; (2) project work will likely occur during a portion of the nesting season; (3) the project will 
modify the incubation substrate, beach slope, and sand compaction; and ( 4) artificial lighting 
from project construction will deter and/or misdirect nesting females and hatchlings. 

Talce is expected to be in the form of: (1) destruction of all nests that may be constructed and 
eggs that may be deposited from May 1 through October 31 and missed by a nest survey and egg 
relocation program within the boundaries of the proposed project; (2) destruction of all nests 
deposited from November 1 through April 30 when a nest survey and egg relocation program is 
not required to be in place within the boundaries of the proposed project; (3) reduced hatching 
success due to egg mortality during relocation and adverse conditions at the relocation site; ( 4) 
harassment in the form of disturbing or interfering with female turtles attempting to nest within 
the construction area or on adjacent beaches as a result of construction activities; (5) misdirection 
of hatchling turtles on beaches adjacent to the construction area as they emerge from the nest and 
crawl to the water as a result of project lighting; (6) behavior modification of nesting females due 
to escarpment formation within the project area during a nesting season, resulting in false crawls 
or situations where they choose marginal or unsuitable nesting areas to deposit eggs; and (7) 
destruction of nests from escarpment leveling within a nesting season when such leveling has 
been approved by the Service. 

Table 16. The amount of sea turtle nesting habitat that will be affected by the project and 
the monitoring of incidental take for the proposed project. 

SPECIES CRITICAL 
HABITAT 

HABITAT Monitoring 

Loggerhead, Green, None 4.6 miles Index and State 
Leatherback, and Nesting Beach 
Kemp's ridley sea Survey protocol 
turtles 

Piping Plovers 

The Service anticipates that directly and indirectly an unspecified amount of piping plovers, 4.6 
miles of GOM shoreline, 2.9 miles of bayside shoreline, and 1. 7 miles of shoreline along Destin 
Beach Harbor and lagoon, all at some point, potentially usable by piping plovers, could be talcen 
in the form of harm and harassment as a result of this proposed action; however, incidental talce 
of piping plovers will be difficult to detect for the following reasons: 

(1) harassment to the level of harm may only be apparent on the breeding grounds the 
following year; and 

102 




(2) dead plovers may be carried away by waves or predators. 

The level of take of this species can be anticipated by the proposed activities because (Table 17): 

(1) piping plovers probably migrate and winter in the Action Area; 
(2) the placement of the constructed beach is expected to affect the coastal mainland 

morphology and prevent early successional stages, thereby precluding the 
maintenance and creation of additional recovery habitat; 

(3) increased levels of pedestrian disturbance is expected; and 
(4) a temporary reduction of food base will occur. 

The Service has reviewed the biological information and other information relevant to this 
action. The take is expected in the form of harm and harassment because of: (1) decreased 
fitness and survivorship of wintering plovers due to loss and degradation of foraging and 
roosting habitat; (2) decreased fitness and survivorship of plovers attempting to migrate to 
breeding grounds due to loss and degradation of foraging and roosting habitat. 

Table 17. Represents the amount of piping plover roosting and foraging habitat that will 
be affected by the project and the monitoring of incidental take for the proposed project. 

SPECIF.S CRITICAL HABITAT 
AFFECTED 

HABITAT AFFECTED MONITORING 

Piping plover None 2.9 miles of bayside 
shoreline, and 1.7 miles of 

lagoon and harbor shoreline 
habitat affected by restricted 

physical alterations; in 
addition to 4.6 miles of 

GOM and 1.7 miles if lagoon 
and harbor shoreline affected 

by increased human 
disturbance and temporary 

loss of foraging habitat. 

Surveys/ 
educational and 

restrictive 
measures 
applied 

EFFECT OF THE TAKE 

Sea Turtles 

In the accompanying biological opinion, the Service determined that this level of anticipated take 
is not likely to result in jeopardy to the loggerhead, green, leatherback, or Kemp's ridley sea 
turtle species. Critical habitat has not been designated in the project area; therefore, the project 
will not result in destruction or adverse modification of critical habitat for any of the sea turtle 
species. 
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Incidental take of nesting and hatchling sea turtles is anticipated to occur during project 

construction and during the life of the project. Take will occur on nesting habitat on the 4.6 

miles of beach restoration. 


Piping Plovers 

In the accompanying biological opinion, the Service determined that this level of anticipated take 
is not likely to result in jeopardy to the piping plover species or destruction or adverse 
modification of its critical habitat. Incidental take of piping plovers is anticipated to occur along 
4.6 miles of GOM shoreline, 2.9 miles ofSRI bayside shoreline, and 1.7 miles of shoreline along 
Destin Harbor during and following the life of the project. 

REASONABLE AND PRUDENT MEASURES 

The Service believes the following reasonable and prudent measures (RPMs) are necessary and 
appropriate to minimize take of nesting and hatchling loggerhead, green, leatherback, and 
Kemp's ridley sea turtles and non-breeding piping plover in the proposed Okaloosa county beach 
nourishment project within the Action Area. 

1. 	 The RPMs associated with a final statewide Regional BO for sand placement activities will 

supersede any reasonable and prudent measures applied to this individual consultation. 


2. 	 Conservation Measures included in the permit application/project plans shall be implemented 
(unless revised below in the Tenns and Conditions) in the proposed project. 

3. 	 Beach quality sand suitable for sea turtle nesting, successful incubation, and hatchling 

emergence shall be used for sand placement. 


4. 	 Material placement may occur during the sea turtle nesting season. 

5. 	 All derelict concrete, metal, coastal armoring material or other debris shall be removed from 
the beach prior to any material placement. 

6. 	 The Corps shall continue to wo_rk with FDEP, FWC, and the Service to create a sea turtle 
friendly beach profile for placement of material during construction. 

7. 	 During the sea turtle nesting season, surveys for nesting sea turtles shall be conducted. If 
nests are constructed in the area of material placement the eggs shall be relocated to 
minimize sea turtle nest burial, crushing of eggs, or nest excavation. 

8. 	 Daily sea turtle nesting surveys shall be conducted for two nesting seasons following 
construction. 

9. 	 Construction equipment and materials for sand placement shall be stored in a manner that 
will minimize impacts to nesting and hatchling sea turtles to the maximwn extent practicable. 

104 




10. Lighting associated with sand placement shall be reduced to the minimum standard required 
by OSHA for General Construction areas to minimize to the possibility of disrupting and 
disorienting nesting and/or hatchling sea turtles. 

11. During the sea turtle nesting season, the contractor shall not extend the beach fill more than 
500 feet along the shoreline between dusk and the following day until the daily nesting 
survey has been completed and the beach cleared for fill advancement. 

12. Beach compaction shall be monitored and tilling (non-vegetated areas) shall be conducted if 
needed immediately after completion of the sand placement work and prior to the next three 
nesting seasons to reduce the likelihood of impacting sea turtle nesting and hatching 
activities. 

13. Escarpment formation shall be monitored and leveling shall be conducted if needed 

immediately after completion of the sand placement project and prior to the next three 

nesting seasons to reduce the likelihood of impacting nesting and hatchling sea turtles. 


14. If vegetation planting is included in the project, all planting shall be designed and conducted 
to minimize impacts to sea turtles . 

15. Existing vegetated habitat at each of the beach access points shall be protected to the 
maximum extent practicable and shall be delineated by post and rope or other suitable 
material to ensure vehicles and equipment transport stay within the access corridor. Any 
vegetated areas impacted shall be restored to pre-construction conditions. New beach access 
locations created for the project work shall be approved by the Service. 

16. Expanded or newly created beach access points shall be restored to dune habitat within 3 
months following project completion. The habitat restoration shall consist of restoring the 
dune topography and planting with appropriate native dune vegetation (i.e., native to coastal 
dunes in the respective county and grown from plant stock from that region of Florida). 

17. A report describing the actions taken to implement the terms and conditions of this incidental 
take statement shall be submitted to the Service by March 1 of the year following completion 
of the proposed work for each year when the activity has occurred. 

18. The Service and the FWC shall be notified if a sea turtle adult, hatchling, or egg is harmed or 
destroyed as a direct or indirect result of the project. 

19. After project completion, the Corps' Applicant shall protect wrack and inlet shorelines for 
roosting and foraging piping plovers. 

20. The Corps' Applicant shall take actions toward decreasing human and pet disturbance to 
piping plovers. 

21 . A meeting between representatives of the contractor, the Service, the FWC, and the permitted 
sea turtle and shorebird surveyor(s) shall be held prior to the commencement of work on this 
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project. 

TERMS AND CONDITIONS 

In order to be exempt from the prohibitions of section 9 of the Act, the Corps shall include the 
following terms and conditions, which implement the reasonable and prudent measures, (RPM) 
described above and outline required reporting/monitoring requirements. These terms and 
conditions (T&Cs) are non-discretionary. 

Future Consultation 

l. 	 The T &Cs associated with a final statewide Regional BO for sand placement activities will 
supersede any T&Cs applied to this individual consultation. 

Proposed work 

1. 	 Beach compatible fill shall be placed on the beach or in any associated dune system. Beach 
compatible fill is material that maintains the general character and functionality of the 
material occurring on the beach and in the adjacent dune and coastal system. Such material 
shall be predominately of carbonate, quartz or similar material with a particle size 
distribution ranging between 0.062mm and 4.76mm (classified as sand by either the Unified 
Soils or the Wentworth classification), shall be similar in color and grain size distribution 
(sand grain frequency, mean and median grain size and sorting coefficient) to the material in 
the historic beach sediment at the disposal site, and shall not contain: 

la. Greater than five percent, by weight, silt, clay or colloids passing the #230 sieve; 

1 b. Greater than five percent, by weight, fine gravel retained on the #4 sieve (- 2.25<p); 

le. Coarse gravel, cobbles or material retained on the 3/4 inch sieve in a percentage or size 
greater than found on the native beach; 

Id. Construction debris, toxic material or other foreign matter; and 

1 e. Material that will result in cementation of the beach. 

If rocks or other non-specified materials appear on the surface of the filled beach in excess of 
50% ofbackground in any 10,000 square foot area, then surface rock should be removed 
from those areas. These areas shall also be tested for subsurface rock percentage and 
remediated as required. If the natural beach exceeds any of the limiting parameters listed 
above, then the fill material shall not exceed the naturally occurring level for that parameter 
on nearby native beaches. 

Pursuant to subsection 62B-41.005(15), Florida Administrative Code (F.A.C.), sandy 
sediment derived from the maintenance of coastal navigation channels shall be deemed 
suitable for beach placement with.up to 10% fine material passing the #230 sieve, provided 
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that it meets the criteria contained in lb to le above and water quality standards. If this 
material contains between 10% and 20% fine material passing the #230 sieve by weight, and 
it meets all other sediment and water quality standards, it shall be considered suitable for 
placement in the nearshore portion of the beach. 

These standards shall not be exceeded in any 10,000 square foot section extending through 
the depth of the nourished beach. If the native beach exceeds any of the limiting parameters 
listed above, then the fill material shall not exceed the naturally occurring level for that 
parameter on nearby native beaches. 

2. 	 All derelict concrete, metal, and coastal armoring material and other debris shall be removed 
from the beach prior to any dredged material placement to the maximum extent practicable. 
If debris removal activities will take place from May 1 through September 1, the work shall 
be conducted during daylight hours only and shall not commence until completion of the sea 
turtle survey each day. 

3. 	 Dune restoration or creation included in the pr~file design (or project) shall have a slope of 
1.5:1 followed by a gradual slope of 4: 1 for approximately 20 feet seaward on high erosion 
beach (Figure 20) or only a 4: 1 slope (Figure 21) on a low erosion beach. If another slope is 
used, the pennittee shall either provide information that the new slope is similar to the 
preexisting project slope or provide nesting success data (ratio of false crawls to nests) for 
the sea turtle nesting season following the project completion. This will assist in determining 
if that slope was feasible for sea turtle nesting success in that area. If it is determined that 
nesting success was low due to the slope, the permittee will meet with the Service to discuss 
a new slope for the next nourishment event. 

IDGH LOSS AREA 

1.5:1 slope± 

Scarp height is 3' - 8' 

Figure 20. Recommended slope on a high erosion beach for material placement that 
include the creation of a dune. 
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LOW LOSS AREA 


/ 4:1 slope± 

Scarp height is 3' or less 

Figure 21. Recommended slope on a low erosion beach for material placement that include 
the creation of a dune. 

4. 	 A meeting between representatives of the contractor, Service, FWC, and the permitted sea 
turtle surveyor shall be held prior to the commencement of work on this project each time the 
work is to be conducted. At least 10-business days advance notice shall be provided prior to 
conducting this meeting. A conference call may be substituted for a meeting if agreed to by 
all parties. The meeting will provide an opportunity for explanation and/or clarification of 
the sea turtle protection measures as well as additional guidelines when construction occurs 
during the sea turtle nesting season, such as storing equipment, minimizing driving, as well 
as follow up meetings during construction. 

Protection of Sea Turtles 

1. 	 For nourishment that occurs during the period from May 1 through October 31, daily early 
morning surveys shall be conducted and nightly surveys shall be conducted if applicable. 

The surveys shall be conducted and eggs shall be relocated per the following requirements. 

la. Sea turtle nesting surveys shall be initiated 70 days prior to sand placement or by May 
1 whichever is later. Nesting surveys shall continue through the end of the project or 
through September 1 whichever is earlier. Hatching and emerging success monitoring 
will involve checking nests beyond the completion date of the daily early morning 
nesting surveys. 

lb. Only those nests that may be affected by material placement will be relocated. Nests 
requiring relocation shall be moved no later than 9 a.m. the morning following 
deposition to a nearby self-release beach site in a secure setting where artificial lighting 
will not interfere with hatchling orientation. The Service shall approve of the nest 
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relocation site. Relocated nests shall not be placed in organized groupings; relocated 
nests shall be randomly staggered along the length and width of the beach in settings 
that are not expected to experience daily inundation by high tides or known to routinely 
experience severe erosion and egg loss, or subject to artificial lighting. Nest relocations 
in association with construction activities shall cease when construction activities no 
longer threaten nests. 

le. 	 Nests deposited within areas where construction activities have ceased or will not occur 
·for 70 days or nests laid in the sand placement area prior to tilling shall be marked and 
left in situ unless other factors threaten the success of the nest. The turtle pennit holder 
shall install an on-beach marker at the nest site and/or a secondary marker at a point as 
far landward as possible to assure that future location of the nest will be possible should 
the on-beach marker be lost. No activity will occur within this area nor will any 
activities occur which could result in impacts to the nest. Nest sites shall be inspected 
daily to assure nest markers remain in place and the nest has not been disturbed by the 
project activity. 

ld. 	 Nesting surveys and egg relocations will only be conducted by persons with prior 
experience and training in these activities and who are duly authorized to conduct such 
activities through a valid permit issued by FWC, pursuant to F.A.C 68E-l . Please 
contact FWC' s Marine Turtle Management Program in Tequesta at (561) 575-5408 for 
information on the permit holder in the project area. Nesting surveys shall be 
conducted daily between sunrise and 9 a.m. (this is for all time zones). 

le. 	 Toe contractor shall not extend the dredged material placement more than 500 feet 
along the shoreline between dusk and the following day until a daily nesti~g survey has 
been completed and the beach cleared for fill advancement. This measure will ensure 
that construction activity does not occur in any location prior to completion of the 
necessary sea turtle protection measures. An exception to this may occur if there is 
permitted sea turtle surveyor present on-site to conduct sea turtle nest monitoring. If 
the 500 feet is not feasible for the project, an agreed upon distance will be decided on 
during the preconstruction meeting. Once the beach has been cleared and the necessary 
nest relocations have been completed, the contractor will be allowed to proceed with 
the placement of fill during daylight hours until dusk at which time the 500-foot length 
limitation shall apply. 

2. 	 Daily early morning nesting surveys shall be conducted for two nesting seasons following 
construction (May 1 through September 1). Post-construction year one surveys shall record 
the number of nests, nesting success, reproductive success, and lost nests due to erosion 
and/or inundation. The second year post-construction shall only need to record nest numbers 
and nesting success. 

3. 	 Sand compaction shall be monitored in the area of sand placement inunediately after 
completion of the project and prior to April 15 for 3 subsequent years. Sand compaction 
shall be monitored in accordance with a protocol agreed to by the Service, FWC, and the 
applicant or local sponsor. At a minimum, the protocol provided under 4a and 4b below shall 
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be followed. If tilling is required, the area shall be tilled to a depth of 36 inches . All tilling 
activity shall be completed prior to those dates listed above. 

4. 	 Each pass of the tilling equipment shall be overlapped to allow more thorough and even 
tilling. If the project is completed during the nesting season, tilling will not be performed in 
areas where nests have been left in place or relocated. (NOTE: The requirement for 
compaction monitoring can be eliminated if the decision is made to till regardless of post­
construction compaction levels.) A report on the results of the compaction monitoring shall 
be submitted to the Service's Panama City Florida Field Office prior to any tilling action!, 
being taken. Accomplishing the requirements for tilling during the out years of the project 
are subject to the availability of funds by Congress . The Corps will exercise its best efforts 
to secure funding for these activities. In the event that tilling is required and necessary 
funding is not obtained to accomplish the tilling by the date established above, the Corps 
shall coordinate with the Service. 

4a. 	 Compaction sampling stations shall be located at 500-foot intervals along the project 
area. One station shall be at the seaward edge of the dune/bulkhead line (when material 
is placed in this area), and one station shall be midway between the dune line and the 
high water line (normal wrack line). 

4b. 	 At each station, the cone penetrometer shall be pushed to a depth of 6, 12, and 18 
inches three times (three replicates). Material may be removed from the hole if 
necessary to ensure accurate readings of successive levels of sediment. The 
penetrometer may need to be reset between pushes, especially if sediment layering 
exists. Layers of highly compact material may lie over less compact layers. Replicates 
shall be located as close to each other as possible, without interacting with the previous 
hole and/or disturbed sediments. The three replicate compaction values for each depth 
shall be averaged to produce final values for each depth at each station. Reports will 
include all 18 values for each transect line, and the final 6 averaged compaction values. 

4c. 	 If the average value for any depth exceeds 500 pounds per square inch (psi) for any two 
or more adjacent stations, then that area shall be tilled immediately prior to the 
following dates listed above. 

4d. 	 If values exceeding 500 psi are distributed throughout the project area but in no case do 
those values exist at two adjacent stations at the same depth, then consultation with the 
Service will be required to determine if tilling is required. If a few values exceeding 
500 psi are present randomly within the project area, tilling will not be required. 

4e. 	 Tilling shall occur landward of the wrack line and avoid all vegetated areas 3 square 
feet or greater with a 3 square foot buffer around the vegetated areas. 

5. 	 Visual surveys for escarpments along the project area shall be made immediately after 
completion of the material placement project and from March to April 15 for 3 subsequent 
years. Escarpments that interfere with sea turtle nesting or that exceed 18 inches in height 
for a distance of at least I 00 feet shall be leveled and the beach profile shall be reconfigured 
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to minimize scarp formation by April 15. Any escarpment removal shall be reported by 
location. If the project is completed during the sea turtle nesting and hatching season, 
escarpments may be required to be leveled immediately, while protecting nests that have 
been relocated or left in place. The Service shall be contacted immediately if subsequent 
reformation of escarpments that interfere with sea turtle nesting or that exceed 18 inches in 
height for a distance of 100 feet occurs during the nesting and hatching season to determine 
the appropriate action to be taken. If it is determined that escarpment leveling is required 
during the nesting or hatching season, the Service or FWC wiU provide a brief written 
authorization that describes methods to be used to reduce the likelihood of impacting existing 
nests. An annual summary of escarpment surveys and actions taken shall be submitted to the 
Service's Panama City Florida Field Office. Accomplishing the monitoring and escarpment 
removal if needed during the out years of the project are subject to the availability of funds 
by Congress. The Corps will exercise its best efforts to secure funding for these activities. 
In the event that escarpment removal is required and necessary funding is not obtained to 
accomplish the removal by the date established above, the Corps shall coordinate with the 
Service. 

6. 	 Staging areas for construction equipment for the nourishment work shall be located off the 
beach, if off-beach staging areas are available, during the sea turtle nesting season (May 1 
through October 31). 

Nighttime storage of construction equipment not in use shaJl be off the beach to minimize 
disturbance to sea turtle nesting and hatching activities. In addition, aJl construction pipes 
that are placed on the beach shaJl be located as far landward as possible without 
compromising the integrity of the existing or reconstructed dune system. Pipes placed 
parallel to the dune shall be 5 to 10 feet away from the toe of the dune. Temporary storage of 
pipes shall be off the beach to the maximum extent possible. If the pipes shall be on the 
beach, they shall be placed in a manner that will minimize the impact to nesting habitat and 
shall not compromise the integrity of the dm1e systems. 

7. 	 Direct lighting of the beach and nearshore waters shaJl be limited to the immediate 
construction area of sand placement during the sea turtle nesting season (May 1 through 
October 31) and shall comply with safety requirements. 

Lighting on offshore or onshore equipment shall be minimized through reduction, shielding, 
lowering, and appropriate placement to avoid excessive illumination of the water's surface 
and nesting beach while meeting all Coast Guard, EM 385-1-1 , and OSHA requirements. 
Light intensity of lighting plants shall be reduced to the minimum standard required by 
OSHA for General Construction areas, in order not to misdirect sea turtles. Shields shall be 
affixed to the light housing and be large enough to block light from all lamps from being 
transmitted outside the construction area (Figure 22). 
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BEACH LIGHTING. 
SCHEMATIC 

Figure 22. Beach lighting schematic. 

8. 	 A survey shall be conducted of all lighting visible from the beach placement area, using 
standard techniques for such a survey, between May 1 and May 15, and between July 15 and 
August 1, in the year following construction. For each light source visible, the local sponsor 
shall take actions to notify the property owner(s) and/or the county/municipality (in which 
the property(s) may be located) of the light and to specify the action(s) recommended for 
correcting the light within a reasonable resolution timeframe in accordance with the counties 
or municipalities lighting ordinance. For counties or municipalities with no lighting 
ordinance, recommendations shall be in accordance with the Florida Model Lighting 
Ordinance for Marine Turtle Protection PAC 62B55. A summary report of the surveys and 
of actions taken toward reduction or elimination of visible lights shall be submitted to the 
Service by December 1 of each year in which surveys are conducted. After the final report is 
completed, a meeting shall be set up with the applicant or local sponsor, county or 
municipality, FWC and the Service to discuss the survey report, as well as any documented 
sea turtle disorientations in or adjacent to the project area. (NOTE: Lighting surveys are not 
required if placed material no longer remains on the dry beach.) 

Protection of Piping Plovers 

l. 	 To preserve piping plover feeding and roosting habitat, the permittee (Okaloosa County 
officials) shall limit mechanical cleaning of the dry sand portion of the beach to areas 
landward of the primary wrack (organic material) line as reasonably determined by the 
permittee for the life of the project*. Mechanical removal of wrack in this area of the beach 
shall be prohibited year-around from East Pass inlet and east, for one mile (1) and along 
50% of the shoreline within the project area (the 1 mile east of the inlet counts towards the 
50% ). This has been identified as important foraging and roosting habitat by piping plovers 
as well as an abundance of other shorebirds for wintering and migrating. Trash and 
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litter within the wrack line area may be manually removed. Mechanical removal of wrack 
is authorized when the permittee reasonably determines that health of humans may 
be affected. The permittee will notify the Service via phone or electronic mail when wrack 
removal is necessary. 

2. 	 Annually, for the life of the project*, the permittee shall notify and enforce any 
permitted beach drivers (includes but not limited to turtle and shorebird surveyors, 
researchers, recreational vehicles, trash cleaners, beach tillers, beach vendors, law 
enforcement) to drive their vehicles just above or just below the primary wrack line while on 
the beach. 

3. 	 The permittee will negotiate in good faith with the State of Florida to acquire property 
rights or approval for use in an area of state owned land adjacent and east of East Pass inlet, 
that will allow for the creation of a "Disturbance-Free Zone" of at least a one acre area which 
shall be posted and roped off where potential bird roosting and feeding could occur (if 
includes the tidal area, consider allowing enough space for wal.ke~ to pass through) . This 
area shall remain roped off year around for the life of the project*. 

4. 	 The permittee shall post, for the life of the project*, the provisions of the County ordinance 
prohibiting dogs in the beach area at each beach access point within the project area. 
Warnings and cita~ions should be issued when appropriate to minimize harassment of piping 
plovers and other shorebirds (protected under the Migratory Bird Treaty Act). 

5. 	 The permittee shall conduct pre- and post- project monitoring surveys. Details are written in 
in the reporting section below. 

*Given the randomness of storm events and the unknowns associated with defining the "life of 
the project", we specify that the actions required in the Term and Conditions portion of the 
biological opinion are implemented for at least two years regardless of the state of the project 
and no more than 10 years (Figures 2 and 3). The "life of the project" is defined by the point 
where only 50% of the original placement volume remains. 

Dune Planting 

1. 	 The planting of dune vegetation may occur during the sea turtle nesting season under the 
following conditions. 

la. 	 Daily early morning sea turtle nesting surveys shall be conducted during the period 
from May 1 through October 31 for all counties in Florida where sea turtle nesting 
occurs. Nesting surveys shall only be conducted by personnel with prior experience 
and training in nesting surveys. Surveyors shall have a valid FWC permit. Nesting 
surveys shall be conducted daily between sunrise and 9 a.m. (all times). No dune 
planting activity shall occur until after the daily turtle survey and nest conservation and 
protection efforts have been completed. Hatching and emerging success monitoring 
will involve checking nests beyond the completion date of the daily early morning 
nesting surveys. 
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lb. 	 Any nests deposited in the dune planting area not requiring relocation for conservation 
purposes shall be left in situ. The turtle pennit holder shall install an on·beach marker 
at the nest site and/or a secondary marker at a point as far landward as possible to 
assure that future location of the nest will be possible should the on·beach marker be 
lost. A series of stakes and highly visible survey ribbon or string shall be installed to 
establish a 3·foot radius·around the nest. No planting or other activity shall occur 
within this area nor will any activities occur which could result in impacts to the nest. 
Nest sites shall be inspected daily to assure nest markers remain in place and the nest 
has not been disturbed by the planting activity. 

le. 	 If a nest is disturbed or uncovered during planting activity, the contractor, pennittee or 
· the permittee' s contractors shall cease all work and immediately contact the responsible 

turtle permit holder. If a nest(s) cannot be safely avoided during planting, all activity 
within the affected project site shall be delayed until hatching and emerging success 
monitoring of the nest is completed. 

ld. 	 All dune planting acfivities shall be conducted by hand and only during daylight hours. 

le. 	 All dune vegetation shall consist of coastal dune species native to the local area; (i.e., 
native to coastal dunes in the respective county and grown from plant stock from that 
region ofFlorida). Seedlings shall be at least 1 inch by 1 inch with a 2.5-inch pot. 
Planting shall be on 18·inch centers throughout the created dune; however. 24-inch 
centers may be acceptable depending on the acreage of the area to be planted and the 
size of the plants. Vegetation shall be planted with an appropriate amount of fertilizer 
and anti-desiccant material for the plant size. 

lf. 	 No use ofheavy equipment (trucks) shall occur on the dunes or seaward for planting 
purposes. A lightweight (A TV type) velu~le, with tire pressures of 10 psi or less may 
be operated on the beach. 

1g. 	 All irrigation equipment shall be authorized under a FDEP pennit 

Monitoring and Reporting 

1. 	 A report describing the work conducted during the year and actions taken to implement the 
reasonable and prudent measures and tenns and conditions of this incidental take statement 
shall be submitted to the Service's Panama City Florida Field Office by March 1 of the 
following year of completing the proposed work for each year when the activity has 
occurred. This report will include the following information for sea turtles and piping plover 
(Tables 18): 
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Table 18. Information to include in the report following the project completion. 

All oroiects Proiect location (include DEP R·Monuments) 
Proiect descriotion 
Dates of actual construction activities 
Names and qualificati011S of personnel involved 
in sea turtle nesting swveys and relocation 
activitjes (separate the nests surveys for 
nourished and non-nourished areas) 
Descriptions and locations of self ·release beach 
sites 
Nest survey and relocation results and the 
infonnation outlined in Table 7 
Names of personnel involved in piping plover 
surveys, survey results with OPS coordinates or 
GIS shape files.{See below for detailed 
reoortin2 for oioiru! olovers] 

A. Sea Turtle Monitoring Requirements Following Construction of Sand Placement: 

CHARACT'ERISTIC 

Nesting Success 
During and 1st and 
21111-,years post-
construction 

PARAMETER 
False crawls • 
number 

False crawl ­
type· 

MEASUREMENT 
Visual assessment 
of alt false crawls 

Categorization of 
the stage at which 
nesting was 
abandoned 

VARIABLE 
Number and location of false crawls in nourished areas and non 
nourished areas: any interaction of the turtle with obstructions. 
such as groins, seawalls, or scarps, should be noted. 

Number in each of the following categories: emergence-no 
digging. preliminary body pit, abandoned egg chamber. 

Nests Number The number ofsea turtle nests in nourished and non nourished 
areas should be noted. If possible, the location of all sea turtle 
nests shall be marked on map of project. and approximate 
distance to sea walls or scarps measured using a meter tape. 
Any abnonnal cavity morphologies should be reported as well 
as whether turtle touched groins, seawalls, or scarps during nest 
excavation -

Lost Nests The number ofnests lost to inoodation, erosion or the number 
with lost markers that could not be found. 

Reproduction 
Success 
During and 151 

• 

year post· 
construction 

Emergence success The number of hatchling to successfully emerge from the nest 

Lighting 
.Impacts 

Disoriented sea 
turtles 

The number of disoriented hatchlings and adults shall be 
documented and reported in accordance with existing FWC 
protocol for disorientation events. 
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In the event a sea turtle nest is excavated during construction activities, the permitted person 
responsible for egg relocation for the project shall be notified so the eggs can be moved to a 
suitable relocation site. 

B. 	Piping Plover Monitoring Pre-and Post Construction of Sand Placement: 

1. Prior to construction, and post-construction, the Corps' Applicant must conduct bi­
monthly (2 times/month) surveys for piping plovers in the Action Areas (includes 
bayside shorelines, GOM shoreline, Norreigo Point, and Destin Harbor and lagoon area) 
covering the non-breeding season for plovers, July 15-May 15 of each year, to monitor 

and quantify the level of talce associated with the project and to evaluate the potential 
impacts of future projects of similar nature. At least one of the bi-monthly surveys 
should be conducted on a weekend during the months of October, November, March and 
April. 

Piping plover identification, especially when in non-breeding plumage, can be difficult. 
Qualified professionals with shorebird/habitat survey experience must conduct required 
field work. 

Collect and report the following: 

a. 	 negative and positive survey data; 
b. 	 the amount and type of recreational use (people, dogs on-off leash, vehicles, kite­

boarders, etc); 
c. 	 piping plover locations with a Global Positioning System (GPS-decimal degrees 

preferred); 
d. 	 habitat feature used by piping plovers when seen (intertidal, fresh wrack, old 

wrack, dune, mid-beach, vegetation, other); 
e. 	 landscape feature where piping plovers are located (Gulf beach, bay beach, inlet spit, 

tidal creek, shoals, lagoon shoreline, other); 
f. 	 substrate used by piping plovers (sand, mud/sand, mud, algal mat, other); 
g. 	 behavior of piping plovers (foraging, roosting, preening, bathing, fl ying, aggression, 

walking); 
h. 	 color-bands seen on piping plovers; and 
i. 	 all other shorebirds/waterbirds seen within the survey area. 

Incorporate all information collected into a database. Guidelines for conducting 
surveys are included in Appendix 3. Submit piping plover survey results ( datasheets, 
maps, and database) prior to project construction and annually to the Service' s 
Panama City Florida Filed Office. Negative data (i.e., no plovers seen) shall also be 
reported. Plover surveys are required yearly from now until the next nourishment project. 

2. 	 Upon locating a dead or injured sea turtle adult, hatchling, egg, or piping plover that may 
have been harmed or destroyed as a direct or indirect result of the project, the Corps, 
permittee, and/or local sponsor shall be responsible for notifying FWC Wildlife Alert at 1­
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888-404-FWCC (3922) and the Service's Panama City Florida Field Office (850-769-0552). 

Care shall be taken in handling injured turtles, eggs, or piping plover to ensure effective 
treatment or disposition, and in handling dead specimens to preserve biological materials in 
the best possible state for later analysis. 

CONSERVATION RECOMMENDATIONS 

Section 7(a)(l} of the Act directs Federal agencies to utilize their authorities to further the 
purposes of the Act by carrying out conservation programs for the benefit of endangered and 
threatened species. Conservation recommendations are discretionary agency activities to 
minimize or avoid adverse effects of a proposed action on listed species or critical habitat, to 
help implement recovery plans, or to develop information. 

1. 	To further protect shorebird habitat and reduce beach erosion, Okaloosa County 

officials should consider protecting the wrack throughout the project area. 


2. 	 Okaloosa County shall consider retro-fitting all poles or pier and boardwalk pilings, 
including marina areas, with pointy caps in Destin Harbor within 300 feet of the posted 
"Disturbance-Free Z.Ones" and within the one mile section of Gulf of Mexico shoreline, east 
and adjacent to East Pass inlet where wrack is protected to reduce avian predation. 

3. 	 The Corps should schedule whenever possible to conduct the project work outside of sea 
turtle nesting season (November 1 through April 30). 

4. 	 Okaloosa County officials should consider measures to limit coastal development that might 
exacerbate coastal erosion and require storm protection in the future. 

5. 	 The Applicant should consider purchasing land for shorebird conservation which could 
include locations where natural shoreline processes can occur unimpeded. These might 
include not only undeveloped areas, but the potential "buy-out" of developments in areas that 
are sparsely developed or have been significantly impacted by hurricanes that have high 
potential habitat va1ue (e.g., proximity to feeding areas, close to coastal dune outlets, near 
Destin lagoon, etc.). 

In order for the Service to be kept informed of actions minimizing or avoiding adverse effects or 
benefiting listed species or their habitats, the Service requests notification of the implementation 
of any conservation recommendations. 

The Migratory Bird Treaty Act (MBTA) 

The Migratory Bird Treat Act (MBTA) implements various treaties and conventions between the 
U.S., Canada, Japan, Mexico, and the former Soviet Union for the protection ofmigratory bird. 
Under the provisions of the MBTA it is unlawful "by any means or manner to pursue, hunt, take, 
capture or kill any migratory bird except as permitted by regulations issued by the Fish and 
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Wildlife Service. The term "take" is not defmed in the MBTA, but the Service has defined it by 
regulation to mean to pursue, hunt, shoot, wound, kill, trap, capture or collect any migratory bird, 
or any part, nest or egg or any migratory bird covered by the conventions or to attempt those 
activities. 

In order to comply with the MBTA and potential for this project to impact nesting shorebirds, the 
Corps' Applicant should follow FWC's standard guidelines to protect against impacts to nesting 
shorebirds during implementation of this project during the periods from February 15-August 31. 

The Fish and Wildlife Service will not refer the incidental take of piping plover for prosecution 
under the Migratory Bird Treaty Act of 1918, as amended (16 U.S.C. 703-712), if such take is in 
compliance with the tenns and conditions specified here. 

REINITIATION NOTICE 

This concludes formal consultation on the.proposed action. As provided in 50 CFR §402.16, 
reinitiation of formal consultation is required where discretionary Federal agency involvement or 
control over the action has been retained (or is authorized by law) and if: (1) the amount or 
extent of incidental take is exceeded; (2)new information reveals effects of the agency action 
that may affect listed species or critical habitat in a manner or to an extent not considered in this 
opinion; (3) the agency action is subsequently modified in a manner that caµses an effect to the 
listed species or cri!ical habitat not considered in this opinion; or ( 4) a new species is listed or 
critical habitat designated that may be affected by the action. In instances where the amount or 
extent of incidental take is exceeded, any operations causing such take shall cease pending 
re initiation. 

The above findings aiid recommendations ~nstitute the report of the Department of the Interior. 
If you have any questions about this opinion, please contact Richard Zane of this office at · 
extension 241. 

Sincerely, 

Gail A. Cannody 
Project Leader 
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WESTERN DESTIN & OKALOOSA ISLAND DUNE VEGETATION
 

Q-1. The plans for the Western Destin Beach restoration project does not include a plant 
material table.  Is that information available? 

A. The drawings for the Western Destin Dune Vegetation Project include the estimated plant 
material quantities, proposed staging areas and signage location. 

Q-2. The bid schedule under signage shows 98 sign and post for Western Destin and 248 sign 
and post for Okaloosa.  Part 5.1 of the package page 50 an 51 states”  “Signage 
installed near the dune crest adjacent to the walkways and foot path shall be place on 
both the seaward and landward side of the timber”.  How many of the 346 post and 
signs need to have 2 signs per post? 

A. The total number of signs per acceptance section and for the total project area are 
provided in the bid documents and construction drawings.  This total number of signs 
represents both single-sided signs along the toe of the dune (x1) and the double-sided 
signs (x2) along the dune crest.  The contractor is responsible for determining the total 
number of posts required for these signs as stated in the drawings and specifications. 

Q-3. The time frame from the mandatory meeting to bid due date is only 5 days.  In view that 
Crestview Florida is not a Next Day Guaranteed delivery location for Delivery service, 
Can the Due date be extended to Friday Feb 1st. 

A. The bid opening is January 29, 2013 and will not be extended. Bids must be received by 
January 29, 2013 and an award recommended by January 30, 2013 and will not be 
extended. Bids must be received by January 29, 2013 and an award recommended by 
January 30, 2013 in order for contract approval by the Okaloosa Board of County 
Commissioners the following Tuesday (February 5, 2013). Delaying the bid opening 
would require approval at the subsequent County Commission meeting and delay the 
project award an additional 2 weeks. 

Q-4 What is the time frame from closing of Bid to award notification? 
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OKALOOSA BOARD OF COUNTY COMMISIONERS MATTHEW A. TRAMMELL, P.E.	 CITY OF DESTIN, OKALOOSA COUNTY, FLORIDA 
1804 LEWIS TURNER BLVD, SUITE 100 
FT. WALTON BEACH, FL  32547 
(850) 651-7105 

B 
Call (2) Business Days Before you Dig. It's the Law!!!

Sunshine StatSunshine Statee 
One COne Caall of Fll of Fllororida,ida, IInncc.. 

A 1-800-432-4770 

1 2 

TAYLOR ENGINEERING, INC. SECTIONS 25,29,30; TOWNSHIP 2S; RANGE 22W
 
1221 AIRPORT ROAD, SUITE 210 LATITUDE: 30.381° - 30.384°
 
DESTIN, FL 32541 LONGITUDE: 86.507° - 86.478°
 
(850) 460-7040	 NORTHING: 508,200 - 508,730 
(850) 375-8651	 EASTING: 1,335,620-1,344,840 

FDEP REFERENCE MONUMENTS: R-17 TO R-25.5 

THESE CONSTRUCTION DRAWINGS ARE PROVIDED FOR BIDDING PURPOSES ONLY.
 
THE SELECTED CONTRACTOR WILL BE PROVIDED SIGNED/SEALED CONSTRUCTION
 

DRAWINGS IN DIGITAL AND HARDCOPY FORMATS.
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PROJECT TITLE 

TAYLOR ENGINEERING INC. WESTERN DESTIN DUNE 
10151 DEERWOOD PARK BLVD. 

BLDG. 300, SUITE 300 VEGETATION PROJECT 
JACKSONVILLE, FLORIDA 32256 OKALOOSA COUNTY, FLORIDA 

(904)-731-7040 
1221 AIRPORT ROAD, SUITE 210
 

DESTIN, FL 32541
 
(850) 460-7040 PROJECT NO C2012-065 

CERTIFICATE OF AUTHORIZATION # 4815 DATE DEC 2012 

7 8  

REFERENCE:
 
USGS 7.5' QUADRANGLE MAP,
 
DESTIN, FLORIDA
 

B 
SEAL 

 

A 
MATTHEW TRAMMELL P.E.# 69244 

C-1 
SHEET 1 OF 6 
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:
 

PLANTING ZONE II

1. ALL ELEVATIONS REFERENCE THE 1988 NORTH AMERICAN VERTICAL DATUM (NAVD 88).	 CONTROL MONUMENT TABLE 

EXISTING GRADE
SLOPE VARIESMONUMENT EASTING NORTHING AZIMUTH2.	 ALL COORDINATES REFERENCE STATE PLANE FLORIDA NORTH NAD 83.
 

DUNE
 +14 FT NAVDR-16.5 1335796.36 508516.42 190° 3. EXISTING BEACH GRADE SURVEYED ON SEPTEMBER 2012 BY MORGAN & EKLUND, INC. 
4H:1VH	 R-17 1336217.36 508888.46 190° H4. AERIAL IMAGERY TAKEN IN 2010 AND OBTAINED FROM AERIALS EXPRESS. AERIAL IMAGERY DISPLAYED HEREON 

PLANTING BACK BERM +8.5 FT NAVDFOR INFORMATIONAL PURPOSES ONLY, NO PHOTOGRAPHIC ACCURACY IS IMPLIED BY THIS MAP.	 R-17.5 1336506.84 508473.78 190° ZONE I 
10H:1V TAYLOR ENGINEERING INC.5. BEACH RESTORATION INCLUDES TWO REACHES:	 R-18 1336880.82 508538.35 190° 

5.1. REACH 1 EXTENDS FROM THE EAST JETTY OF EAST PASS TO DESTIN ON THE GULF'S EASTERN PROPERTY 10151 DEERWOOD PARK BLVD.PLANTING ZONE II (SEE SHEET C-3)R-18.5 1337416.79 508388.72 190° BOUNDARY, NEAR R-20.6. BLDG. 300, SUITE 300 
5.2. REACH 2 EXTENDS FROM THE SANDPIPER COVE WESTERN PROPERTY BOUNDARY, NEAR R-23.5, TO SOUTH PLANTING ZONE I (SEE SHEET C-3) +5.5 FT NAVD JACKSONVILLE, FLORIDA 32256R-19 1338024.37 508645.16 190° BAY BY THE GULF'S EASTERN PROPERTY BOUNDARY NEAR R-25.5. 

(904)-731-70405.3. CONTRACTOR IS RESPONSIBLE FOR OBTAINING ACCESS AGREEMENTS WITHIN REACH 1 AND REACH 2 R-19.5 1338501.69 508559.75 180° BERM 1221 AIRPORT ROAD, SUITE 2105.4. CONSTRUCTION ACTIVITIES INCLUDING BUT NOT LIMITED TO STAGING, STORAGE, AND ACCESS ARE NOT VARIES 
DESTIN, FL 32541PERMITTED ON ANY PROPERTIES OUTSIDE OF THE REACH 1 AND REACH 2 PROJECT AREA WITHOUT PRIOR	 R-20 1338979.00 508554.36 175° SLOPE VARIES (850) 460-7040+ 14.0 FT NAVDWRITTEN APPROVAL FROM THE UPLAND PROPERTY OWNER(S) AND CONTRACTING OFFICER. 

45.5. THE CONTRACTOR IS ALLOWED TO TRAVERSE BETWEEN THE REACH 1 AND REACH 2 PROJECT AREAS FOR	 R-20.5 1339555.15 508680.38 175° CERTIFICATE OF AUTHORIZATION # 48151EMERGENCY PURPOSES ONLY AND MUST REMAIN WITHIN 20' FROM THE HIGH TIDE MARK. 
R-21 1340133.90 508776.75 175° SEALVARIESG	 DUNE G6. CONTRACTOR IS RESPONSIBLE FOR LOCATING PROPERTY LINES AT REACH LIMITS. + 8.5 FT NAVDR-22 1341163.62 509024.79 175° 

1 VARIES 
10R-23 1342158.86 508752.33 175° + 5.5 FT NAVD 

R-23.5 1342589.60 508772.34 175° 10H:1V10 
1R-24 1343025.83 508729.61 175°  

EXISTING GRADE
R-24.5 1343589.51 508797.23 175° 

R-25 1344306.88 508754.23 175° 
EXISTING GRADE 

R-25.5 1344841.38 508809.55 175° 
MATTHEW TRAMMELL P.E.# 69244 

R-26 1345305.31 509018.35 175° TYPICAL ELEVATION SECTION	 TYPICAL BEACH PLAN VIEW PROJECT TITLE 
F NOT TO SCALE NOT TO SCALE F 

WESTERN DESTIN DUNE 
VEGETATION PROJECT 

OKALOOSA COUNTY, FLORIDA 

PROPOSED BEACH ACCESS 

FDEP REFERENCE MONUMENT (TYP) 

N

Call (2) Business Days Before you Dig. It's the Law!!!
PROPOSED BEACH ACCESS 

PROPOSED CONTRACTOR STAGING AREA 

R-22	 R-26GULF SHORE DRIVE PLANTING ZONE II 

E	 
R-17PROPOSED CONTRACTOR ESTAGING AREA PLANTING ZONE II	 R-24.5 R-25.5R-21	 R-23.5R-23	 R-25R-24 

R-20.5 COASTAL CONSTRUCTION CONTROL LINE (CCCL)
 

EAST PASS R-18 R-19.5 R-20
 

R-19 

R-16.5 
R-17.5 PLANTING ZONE I Sunshine StatSunshine Statee 

One COne Caall of Fll of Fllororida,ida, IInncc..R-18.5 SAND FENCE 
1-800-432-4770PLANTING ZONE I 2012 MHW (+0.77' NAVD)	 CONSTRUCTED BEACH 

 

SAND FENCE 

REACH 2 PROJECT AREACONSTRUCTED BEACH (SEE SHEET C-6) 
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REACH 1 PROJECT AREA 
(SEE SHEET C-4, C-5) 

GULF OF MEXICO 
CONTRACTOR ALLOWED TO TRAVERSE BETWEEN 
PROJECT AREAS ALONG MHW LINE FOR EMERGENCY 
PURPOSES ONLY (SEE GENERAL NOTE 5.5, THIS SHEET) 

BEACH OVERVIEW 
22X34: 
11X17: 

1" = 400' 
1" = 800' 

0 400' 800' 

Zone II PlantingSand Post andApprox. Zone I Planting Area Sea OatsSignage Panic Grasses DiverseAcceptance Approx. Approx. TotalAreaFence Rope*REACH Length (ft) (Uniola paniculata) Species**(# of signs) (Panicum amarum)(sf / ac)Section Western Limit Eastern Limit Plants***(ft) (length) (sf / ac) 
Sta. 0‐40 Sta. 22+25 2,265 1,580 120,826 66,407 143,146 18,723 25,364 187,23335 1.5241 224 2.774(East Jetty) (Islander Boardwalk)

Reach 1 Sta. 22+25 Sta. 39+45 1,720 1,180 86,182 17,445 81,157 10,363 12,107 103,62729 80 1.978 0.4002 (Islander Boardwalk) (Destin on the Gulf) 
Sta. 0+30 Sta. 21+80 2,210 1,530 114,355 17,340 103,622 13,170 14,904 131,6953 34 154 2.625 0.398Reach 2 (Okaloosa Island Pier) (Destin West ‐ East) 

6,195 4,290 321,363 101,192 327,925 42,256 52,375 422,555TOTALS 98 458 7.377 2.323 

ESTIMATED QUANTITIES SCHEDULE: OPTION 1 
2" PLANTS SPACED AT 12" O.C. (SEE SPECIFICATIONS FOR PLANT DETAILS) 

C2012-065PROJECT NO 
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 B
Sand Post and Zone II PlantingApprox. Sea OatsSignage Zone I Planting Area Panic Grasses DiverseAcceptance Approx. Approx. TotalFence Rope* Area
Section Western Limit Eastern LimitREACH
 MET/MATDESIGNEDLength (ft) (# of signs) (sf / ac) (Uniola paniculata) Species**(Panicum amarum) Plants***(ft) (length) (sf / ac) AFDRAWN 

Reach 1 
1 

2 

Sta. 0‐40 
(East Jetty) 
Sta. 22+25 

(Islander Boardwalk) 

Sta. 22+25 
(Islander Boardwalk) 

Sta. 39+45 
(Destin on the Gulf) 

2,265 

1,720 

1,580 

1,180 

35 

29 

224 

80 

120,826 

86,182 

2.774 

1.978 

66,407 

17,445 

1.524 

0.400 

63,620 

36,070 

8,321 

4,606 

11,273 

5,381 

83,215 

46,056 

CHECKED 

REVIEWED 

SCALE 

MAT 

MET/CBE 

AS SHOWN 

Reach 2 3 
Sta. 0+30 

(Okaloosa Island Pier) 
Sta. 21+80 

(Destin West ‐ East) 
2,210 1,530 34 154 114,355 2.625 17,340 0.398 46,054 5,853 6,624 58,531 DRAWING TITLE 

TOTALS 6,195 4,290 98 458 321,363 7.377 101,192 2.323 145,744 18,780 23,278 187,802 
NOTES, KEY MAP, AND 

ESTIMATED QUANTITIES SCHEDULE: OPTION 2 OVERVIEW 

A 
4" PLANTS SPACED AT 18" O.C. (SEE SPECIFICATIONS FOR PLANT DETAILS) 

A 
* ESTIMATED QUANTITY IS LINEAR DISTANCE ALONG DUNE TOE AND PATHWAYS. ESTI MATE DOES NOT INCLUDE ADDITIONAL ROPE NEEDED FOR POST AND 
BOARDWALK ATTACHMENTS. CONTRACTOR RESPONSIBLE FOR DETERMINING ACTUAL QUANTITY. 
** SPECIES SELECTED BY CONTRACTOR AND APPROVED BY ENGINEER. SEE SPECIFICATIONS. 
*** ESTIMATED PLANT QUANTITIES PROVIDED ARE BASED ON PROPOSED PLANTING AREAS SHOWN.  IT IS THE CONTRACTORS RESPONSIBILITY TO DETERMINE THE C-2 
EXACT QUANTITIES NEEDED TO ATTAIN THE INTENT OF THESE CONSTRUCTIONS DRAWINGS AND SPECIFICATIONS. 
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http:509018.35
http:1345305.31
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PLANTING RATIOS VARY EXISTING DUNE PATHA C,D (SEE SPECIFICATIONS) B 
TIMBER POST (TYP)C-3C-3 C-3EXISTING BOARDWALK 

LANDWARD DUNE TOE ROPE CONNECTING 
POSTSH 

SIGNAGE TO BE PLACED ATOP 
DUNE CREST FACING BOTH SLOPEPLANTING 

VARIESLANDWARD AND SEAWARD ATZONE II 
EACH DUNE WALKOVER OR 
PATHWAY (TYP) 

S S DUNEPLANTING CRESTZONE I 
G 

SLOPE 
4H:1V 

S S S S S 

45° 

14.1' 7.0' 
ROPE CONNECTING 10.0' 7.1' 

BACK BERM 
(SEE DETAIL G, THIS SHEET) DETAIL F, THIS SHEET) 

SAND FENCE (SEESIGNAGE 
SIGNAGE TO BE PLACED SEAWARD SAND FENCE CONNECTING 
ON BOTH EAST AND WEST DUNE TOE TO EXISTING PATHWAYF ROPE CONNECTINGSAND FENCE SIDE OF ACCESSES ROPE CONNECTING SANDEXISTING BOARDWALK(SEE DETAIL E, THIS SHEET) FACING SOUTH (TYP)	 FENCE TO PATHWAY(SEE SPECIFICATIONS) 

TYPICAL DUNE PLANTING PLAN
 
22X34: 1" = 20'	 0 20' 40' 
11X17: 1" = 40' 

E 

PLANTING ZONE IPLANTING ZONE II SEE DUNE PLANTING OPTION DETAILS, THIS SHEET SEA OATS 
GULF OF MEXICO 

DIVERSE SPECIES 

ROPE ALONG SEAWARD 
PANIC GRASS EDGE OF SAND FENCE 

SAND FENCE 
CONSTRUCTED DUNE 

GENERAL NOTESROPE CONNECTING POSTS (TYP)
10.0'' MAX 

1.	 THE CONTRACTOR SHALL NOT ENCROACH INTO EXISTINGTIMBER POSTS (TYP)
CONSTRUCTED VEGETATION LANDWARD OF THE BEACH AND DUNE FILL.(SEE DETAIL I, THIS SHEET) 2.	 PLANTING SHALL BE DONE BY HAND.DUNE 

3.	 PLANTS SHALL BE PLANTED 12" ON CENTER IN ROWS SPACED 
12" APART FOR OPTION 1 AND 18" ON CENTER IN ROWS SPACED 

1 18" APART FOR OPTION 2.
4'4 4.	 THE PLANTING DEPTH SHALL BE AT LEAST 6" MEASURED FROM 

THE TOP OF THE ROOT BALL. 
5.	 IT IS THE CONTRACTOR'S RESPONSIBILITY TO DETERMINE THE 

EXACT QUANTITIES NEEDED. 
6.	 SEE SPECIFICATIONS FOR ADDITIONAL PLANTING AND 

MAINTENANCE REQUIREMENTS. 

EXISTING DUNE FOOTPATH SECTIONB 
C-3 NOT TO SCALE 

EACH OF THE FOUR LINES SHALL HAVE NOT LESS THAN 2 
STRANDS 14 GAUGE GALV. STEEL WIRE TWISTED TIGHTLY 
TOGETHER BETWEEN PICKETS. FOR EACH LINE, ONE 
STRAND OF WIRE SHALL PASS ON FRONT SIDE OF AND ONE 
STRAND ON BACK SIDE OF PICKET IN ORDER TO BIND 
PICKETS TOGETHER 

10' 
SPACING BETWEEN PICKETS 

SAND FENCE PICKETS SHALL BESHALL NOT BE GREATER THAN 2-3/8" 
ATTACHED TO 2X4 POSTS WITH 

1/4" THICK X 1" TO 1-1/2" FOUR (4) NO. 12 GALV. STEEL OR 
WIDE WOOD PICKETS NO. 16 SS STAPLES OR 

EQUIVALENT (TYP) 

~ 3'-6" 
2"X4" X 6' LONG 

UNTREATED PINE OR TOP OF BEACH 
EQUIVALENT FILL. EL . VARIES 

WOOD PICKETS SHALL BE POPLAR, SPRUCE, ~ 2'-6" 
SOUTHERN YELLOW PINE, HEART CYPRESS, OR 
EQUIVALENT AS APPROVED BY THE ENGINEER. 
SAND FENCE SHALL BE INSTALLED WITH THE 
BOTTOM 4" TO 6" INTO EXISTING GRADE 

SAND FENCE DETAILE NOT TO SCALE 
ROPE CONNECTING SAND FENCE, POSTS 

TIMBER POSTS FOR PATHWAYS ALONG PATHWAYS, OR BOARDWALKS12" UNIFORM SAG BETWEEN POSTS (TYP)SHALL BE 3"Ø X 7' LONG (MIN) SHALL BE THREAD THROUGH A HOLE3" (TYP)
TIMBER POSTS OF PATHWAYS	 DRILLED 3" FROM TOP OF POST AND ~3'-6" UNIFORM ACROSS LOOPED AROUND POST. ROPE SHALL BEOR SAND FENCING (SEE ROPE PROJECT AREA STAPLED OR NAILED ON BACKSIDE TODETAIL F, THIS SHEET) 

LANDWARD SLOPE VARIESD 
PROHIBIT TAMPERING 

1 THE ROPE SHALL BE TWISTED 
4
 ROPE
 OR BRAIDED NATURAL FIBER~2'-6" 

~ 3'-6" ROPE SUCH AS HEMP OR 
SISAL AND BE NATURAL IN 

COLOR (TAN, BROWN, ETC).TOP OF BEACH FILL ~3'-6" THE ROPE SHALL BE 1/2" 
DIAMETER, MINIMUM
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SEAWARD DUNE TOE TIMBER POST TYP DETAIL	 ROPE DETAILI	 FNOT TO SCALE	 NOT TO SCALETYPICAL DUNE PLANTING AND SAND FENCE SECTIONC	 A 
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C-3 NOT TO SCALE 

20.1" 
13.4" 

EXAMPLE ALUMINUM SIGN OR EQUIVALENT. SIGN 
TO BE PLACED ON SEAWARD SIDE OF POST 

(FACING GULF) AT THE TOE OF THE DUNE AND 
BOTH THE LANDWARD AND SEAWARD SIDE OF 

POST (FACING GULF AND UPLAND) ON THE DUNE 
CREST. (SEE DETAIL H) 

TREATED PINE POST OR EQUIVALENT.
 
3"Ø X 8' LONG (MIN) INSTALLED WITHIN
 

NEWLY PLANTED ZONE
 

PLEASE 

KEEP
 
OFF
 

DUNES
 
DUNE RESTORATION IN
 

PROGRESS
 
DUNE VEGATATION PROTECTED BY FLORIDA STATUTE CH. 181 

5' 

H 

SEAL 

TAYLOR ENGINEERING INC. 
10151 DEERWOOD PARK BLVD. 

BLDG. 300, SUITE 300 
JACKSONVILLE, FLORIDA 32256 

(904)-731-7040 

CERTIFICATE OF AUTHORIZATION # 4815

1221 AIRPORT ROAD, SUITE 210 
DESTIN, FL 32541 

(850) 460-7040 

G 

 

PROJECT TITLE 

WESTERN DESTIN DUNE 
VEGETATION PROJECT 

OKALOOSA COUNTY, FLORIDA 

MATTHEW TRAMMELL P.E.# 69244 

F 

Call (2) Business Days Before you Dig. It's the Law!!!

E 

 
1-800-432-4770 

One COne Caall of Fll of Fllororida,ida, IInncc.. 
Sunshine StatSunshine Statee 

C2012-065PROJECT NOPLEASE 
CONSTRUCTED DUNE (EL. VARIES) DEC 2012DATE BB	 12" 

MET/MATDESIGNED18" KEEP 
AFDRAWN 

MATCHECKED 

MET/CBEREVIEWEDOFF 
AS SHOWNSCALE 

DRAWING TITLEDUNES 
DUNE RESTORATION IN 

18" PLANTING DETAILS12" PROGRESS 
DUNE VEGATATION PROTECTED BY FLORIDA STATUTE CH. 181 

A DUNE PLANTING DETAIL DUNE PLANTING DETAIL	 
3' 

A 
C D	 

EXAMPLE SIGNAGEOPTION 1: 12" SPACING	 OPTION 2: 18" SPACING 
C-3	 C-3NOT TO SCALE	 NOT TO SCALE C-3SIGNAGE INSTALLATION DETAIL	 TEXT AND LAYOUTG	 HNOT TO SCALE	 NOT TO SCALE 
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1.	 FLORIDA DEPARTMENT OF ENVIRONMENTAL PROTECTION MONUMENTS AND
 
AZIMUTHS SHOWN FOR INFORMATION PURPOSES ONLY
 R-17.5 N2.	 CONTRACTOR SHALL VERIFY THE HORIZONTAL AND VERTICAL COORDINATES OF 
ALL BENCHMARKS SHOWN 

3. REACH 1 CONSTRUCTION BASELINE AZIMUTH = 86° FROM TRUE NORTH 
H 4. CONTOURS SHOWN ARE PROPOSED CONTOURS FROM THE WESTERN DESTIN R-17 HDESTIN POINTE 

BEACH RESTORATION PROJECT 

TAYLOR ENGINEERING INC.
 
PROPOSED CONTRACTOR	 PROPOSED 10151 DEERWOOD PARK BLVD. 

STAGING AREA CONTRACTOR ACCESS BLDG. 300, SUITE 300 
START OF CONSTRUCTION BASELINE JACKSONVILLE, FLORIDA 32256 
N:508338.09 (904)-731-7040E:1335785.41 

1221 AIRPORT ROAD, SUITE 210
DUNE CREST	 LANDWARD DUNE SLOPE VARIES DESTIN, FL 32541 

(850) 460-7040PLANTING ZONE II PLANTING ZONE I CERTIFICATE OF AUTHORIZATION # 4815

SEALN:508299.71G G
E:1335768.44 
S 

S 
S 

S S 
SPOST AND ROPE S
ALONG END OF S
 

PROJECT S SS S 
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SEAWARD DUNE	 CONSTRUCTED BEACH 
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MATTHEW TRAMMELL P.E.# 69244 

PROJECT TITLE
SLOPE (4H:1V) (TYP)	 CONTOURS (TYP)F
 F
SIGNAGE (TYP) 

BACK BERM SLOPE WESTERN DESTIN DUNE 
(4H:1V) (TYP) 

PROPOSED SAND VEGETATION PROJECT 
FENCING (TYP) OKALOOSA COUNTY, FLORIDA 

(ROPE CONNECTING SAND
 
FENCE NOT SHOWN FOR
 

CLARITY)
 
BERM
 

Call (2) Business Days Before you Dig. It's the Law!!!

ACCEPTANCE
 
SECTION 1
 

E E 

Sunshine StatSunshine Statee 
One COne Caall of Fll of Fllororida,ida, IInncc.. 

1-800-432-4770 
 

INLET REEF CLUB
 

REACH 1 BASELINE 
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JETTY EAST
 

DESTIN POINTE
 S 
SPLANTING ZONE I S
PLANTING ZONE II S S


DUNE CREST SSLANDWARD DUNE SSSLOPE VARIES	 6' WIDE DUNE WALKOVER (TYP) 

S
 
S BACK BERMR-18.5 

S 

S
S 
S SS CONSTRUCTED BEACH 

CONTOURS (TYP)SS
 
BACK BERM SLOPESSS (4H:1V) (TYP)S
 

ACCEPTANCE ACCEPTANCE
 
SECTION 1 SECTION 2
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C2012-065PROJECT NOSIGNAGE (TYP)
PROPOSED SAND 

DEC 2012DATEB	 FENCING (TYP) B 
(ROPE CONNECTING MET/MATDESIGNED 

SAND FENCE NOT SHOWNSEAWARD DUNE AFDRAWN 

M
A

TC
H
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NOTICE TO BIDDERS 

ADDENDUM #2 

WESTERN DESTIN DUNE VEGETATION PROJECT & OKALOOSA ISLAND
 
DUNE FLORA RESTORATION & BEACH ACCESS MGMT PROJECT
 

BID #:  TDD 08-13 

The Okaloosa County Board of County Commissioners is submitting the following changes on 
Specifications #08-13 on Western Destin Dune Vegetation Project & Okaloosa Island Dune Flora 
Restoration & Beach Access Mgmt Project. 

“The project completion date of May 31st as indicated on Page 5, #4 of the bid package is 
deleted. It is the firm intent of the County that the project be completed by May 31, 2013 but 
the actual required project completion date will be established during the contract preparation 
and the liquidated damages will be associated with that date.” 
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