

Project Manual



ITB PW 03-18

MATTHEW BOULEVARD IMPROVEMENTS

Destin, Florida

OKALOOSA COUNTY COMMISSIONERS

Graham Fountain, District 1
Carolyn Ketchel, Chair District 2
Nathan Boyles, District 3
Trey Goodwin, District 4
Kelly Windes, District 5

COUNTY ADMINISTRATOR

John Hofstad

PUBLIC WORKS DIRECTOR

Jason Autrey, P.E.

COUNTY ENGINEER

Scott Bitterman, P.E.

ENGINEER OF RECORD

Jonathon D. Burchfield, P.E.

**OKALOOSA BOARD OF COUNTY COMMISSIONERS
CRESTVIEW, FLORIDA
[ITB PW 03-18]**

Notice is hereby given that Sealed Bids for the construction of the Matthew Boulevard Improvements / ITB PW 03-18 will be received by Board of County Commissioners of Okaloosa County at the Newman C. Brackin Building, in the Conference & Training Room #305, located at 302 N. Wilson St., Crestview, FL until 3:00 PM local time on November 29, 2017, at which time the Bids received will be publicly opened and read. Bids may be submitted prior to the bid opening or delivered to the Clerk of Circuit Court, 302 N. Wilson St., Crestview, FL 32536. The Project consists of constructing intersection improvements to Matthew Boulevard at Hwy 98 in Destin, Florida including new turn lane, modifications to medians, mast arm construction, and pavement markings. The work is further defined as shown on the Plans and as described by the Contract Documents.

Bids will be received for a single prime Contract. Bids shall be on a unit price basis as indicated in the Bid Form.

The Issuing Office for the Bidding Documents is: Okaloosa Co. Engineering Dept., 1759 S. Ferdon Blvd., Crestview, FL 32536 (850) 689-5772. Prospective Bidders may examine the Bidding Documents at the Issuing Office Monday through Friday between the hours of 8 AM – 4 PM. Bidding documents are available on compact disc (as portable document format (PDF) files) from the Issuing Office for a non-refundable charge of \$5.00 if picked-up or \$20.00 including standard shipping. No printed copies of the bidding documents will be issued. Bid Documents may also be viewed at Okaloosa County Purchasing, 5479A Old Bethel Rd., Crestview, FL 32536

A mandatory pre-bid conference will be held at 2:00 PM local time on November 15, 2017 at the Okaloosa County Public Works small conference room, 1759 S. Ferdon Blvd., Crestview, FL.

Bid security shall be furnished in accordance with the Instructions to Bidders.

All bids must be received in sealed envelopes reflecting on the outside thereof the Bidder's name and Matthew Boulevard Improvements / ITB PW 03-18. Any Bidder failing to mark outside of the envelope as set forth herein may not be entitled to have their bid considered.

The Okaloosa BCC reserves the right to award the bid to the lowest responsive, responsible Bidder and to waive any irregularity or technicality in bids received. Okaloosa County shall be the sole judge of the bid and the resulting negotiated agreement that is in its best interest and its decision shall be final.

All bids should be addressed as follows:

Matthew Boulevard Improvements / ITB PW 03-18

Clerk of Circuit Court
Attn: BCC Records
Newman C. Brackin Bldg.
302 N. Wilson St., Room 203
Crestview, FL 32536

**OKALOOSA COUNTY
BOARD OF COUNTY COMMISSIONERS**

Caroilyn N. Ketchel
Chairman

Greg Kisela
Purchasing Director

END OF DOCUMENT 00 11 13 - ADVERTISEMENT FOR BIDS

DOCUMENT 01 11 00 – SUMMARY OF WORK**ARTICLE 1 – GENERAL****1.01 Work Covered by the Contract Documents****A. The work required by this CONTRACT will include the following:**

1. This project consists of constructing dual southbound left turn lanes at the intersection of SR 30 (U.S. 98) and Matthew Boulevard in Destin, Florida. The project includes the replacement of the existing mast arm on the southwest corner of the intersection with a new mast located in the western median of SR 30 (U.S. 98). Construction along Matthew Boulevard includes closure of the first median opening north of SR 30 (U.S. 98), installation of a crosswalk between the Publix and Best Western driveways, and modification of the median bulb out between the Publix and Best Western driveways.

1.02 Work Sequence

- A. The work sequence will be determined by the CONTRACTOR. At time of letting, Florida Department of Transportation (FDOT) is in the process of constructing a redesign to SR 30 (U.S. 98) within the project limits as shown on the plans. It is anticipated that a Notice to Proceed will be issued after CONTRACTOR has made coordination with FDOT regarding timing of closures and work schedules.

1.03 Contractor's Use of Premises

- A. Matthew Boulevard will be not closed to traffic during construction. The CONTRACTOR may use right-of-way within the construction limits.
- B. CONTRACTOR shall assume full responsibility for safety at the work site for all workers and visitors.
- C. The CONTRACTOR shall send proper notices, make all necessary arrangements, and perform all services required in the care and maintenance of all OWNER and public utilities within the construction limits.

ARTICLE 2 – PRODUCTS**2.01 Not Used****ARTICLE 3 – EXECUTION****3.01 Not Used**

END OF DOCUMENT 01 11 00 – SUMMARY OF WORK