

ADDENDUM 1

RFP TDD 80-18

OKALOOSA COUNTY OFFSHORE ARTIFICIAL REEF CONSTRUCTION PROJECT

MODULE TYPE C: LEDGE AND DISK

Due to impending weather in our area, the pre-proposal meeting scheduled for October 9, 2018 at 10:00 a.m. has been postponed. We will reschedule the meeting, last day of questions and due date for proposal at a later date. A new addendum will be posted at that time to address all new dates.